

Priority Project #5 CR 479 Sidewalk (south side) NW 12th Drive to CR 470 - Project Detail

Potential Construction Costs:

LONG RANGE ESTIMATE - CR 479, Lake Panasoffkee, Florida													
15. FROM 12th NW Drive to CR 470 (South Side)													
2587	Prepared by TranSystems												
				Fiscal Year 2011		Fiscal Year 2012		Fiscal Year 2013		Fiscal Year 2014		Fiscal Year 2015	
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL COST								
101- 1	MOBILIZATION	1	LS	\$26,000.00	\$26,000.00	\$27,820.00	\$27,820.00	\$29,767.40	\$29,767.40	\$31,851.12	\$31,851.12	\$34,080.70	\$34,080.70
102-1	MAINTENANCE OF TRAFFIC	1	LS	\$21,000.00	\$21,000.00	\$22,470.00	\$22,470.00	\$24,042.90	\$24,042.90	\$25,725.90	\$25,725.90	\$27,526.72	\$27,526.72
104-20	EROSION CONTROL	1	LS	\$1,000.00	\$1,000.00	\$1,070.00	\$1,070.00	\$1,144.90	\$1,144.90	\$1,225.04	\$1,225.04	\$1,310.80	\$1,310.80
	DESIGN SURVEY	1	LS	\$10,000.00	\$10,000.00	\$10,700.00	\$10,700.00	\$11,449.00	\$11,449.00	\$12,250.43	\$12,250.43	\$13,107.96	\$13,107.96
	SIGNING & PAVEMENT MARKING	1	LS	\$5,000.00	\$5,000.00	\$5,350.00	\$5,350.00	\$5,724.50	\$5,724.50	\$6,125.22	\$6,125.22	\$6,553.98	\$6,553.98
522-1	CONCRETE SIDEWALK, 4" THICK (5" WIDE)	1,437	SY	\$81.33	\$116,889.28	\$87.02	\$125,071.53	\$93.11	\$133,826.54	\$99.63	\$143,194.40	\$106.61	\$153,218.01
110-1-2	CLEARING & GRUBBING	0.30	AC	\$13,268.00	\$3,939.89	\$14,196.76	\$4,215.68	\$15,190.53	\$4,510.78	\$16,253.87	\$4,826.53	\$17,391.64	\$5,164.39
120-1	REGULAR EXCAVATION	479	CY	\$7.43	\$3,559.52	\$7.95	\$3,808.69	\$8.51	\$4,075.29	\$9.10	\$4,360.57	\$9.74	\$4,665.81
120-6	EMBANKMENT	479	CY	\$10.38	\$4,972.79	\$11.11	\$5,320.88	\$11.88	\$5,693.35	\$12.72	\$6,091.88	\$13.61	\$6,518.31
570- 1	SODDING	1,437	SY	\$5.00	\$7,186.11	\$5.35	\$7,689.14	\$5.72	\$8,227.38	\$6.13	\$8,803.30	\$6.55	\$9,419.53
700-90-11	Flashing Beacon Assembly	1	AS	\$3,093.74	\$3,093.74	\$3,310.30	\$3,310.30	\$3,542.02	\$3,542.02	\$3,789.96	\$3,789.96	\$4,055.26	\$4,055.26
	SUB- TOTAL				\$202,641.33		\$216,826.23		\$232,004.06		\$248,244.35		\$265,621.45
	CONTINGENCY (15%)				\$30,396.20	,	\$32,523.93		\$34,800.61		\$37,236.65		\$39,843.22
	DESIGN FEES (10%)			,	\$23,303.75	,	\$24,935.02		\$26,680.47		\$28,548.10		\$30,546.47
	CEI FEES (10%)				\$25,634.13		\$27,428.52		\$29,348.51		\$31,402.91		\$33,601.11
	TOTAL ESTIMATED CONSTRUCTION COST (2011):				\$233,037.53		\$249,350.16		\$266,804.67		\$285,481.00		\$305,464.67

ESTIMATE BASIS AND ASSUMPTIONS:

- Estimate does not include utility relocation costs.
- The mobilization costs are based on 15% of the construction cost
- Estimate includes maintenance of traffic costs (15% of construction costs).
- Regular excavation & embankment to 1 ft depth
- -No R/W Impact
- -No specialized landscaping (beyond sodding)
- -Utility relocations by others
- -Flashing Beacon Assembly (ies) at: Intersection of CR 482N and South Driveway Entrance into Lake Panasoffkee Elementary
- -7% Yearly Escalatio