

Priority Project #4 Seminole Avenue Sidewalk (south side)

CR 607B to Main Street - Project Detail

Bushnell Elementary School

Potential Construction Costs:

LONG RANGE ESTIMATE - C.R. 552 (Seminole Ave), Bushnell, Florida 1. FROM CR 607B/S. Florida Street/E. CR 48 (South Side) 5715 Prepared by TranSystems Fiscal Year 2011 Fiscal Year 2012 Fiscal Year 2013 Fiscal Year 2014 Fiscal Year 2015 ITEM NO. ITEM DESCRIPTION UNIT PRICE TOTAL COST QUANTITY UNIT UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST 101-1 MOBILIZATION \$54,000.00 \$54,000.00 \$57,780.00 \$57,780.00 \$61,824.60 \$61,824.60 \$66,152.32 \$66,152.32 \$70,782.98 \$70,782.98 1 LS 102-1 MAINTENANCE OF TRAFFIC LS \$45,000.00 \$45,000.00 \$48,150.00 \$48,150.00 \$51,520,50 \$51,520,50 \$55,126.94 \$55,126.94 \$58,985.82 \$58,985,82 1 104-20 EROSION CONTROL \$1,000.00 \$1,000.00 \$1,070.00 \$1,070.00 \$1,144.90 \$1,144.90 \$1,225.04 \$1,225.04 \$1,310.80 \$1,310.80 1 LS DESIGN SURVEY \$10,700.00 \$11,449.00 \$11,449.00 \$12,250.43 \$12,250.43 \$13,107.96 \$13,107.96 1 LS \$10,000.00 \$10,000.00 \$10,700.00 SIGNING & PAVEMENT MARKING \$5,350.00 \$5,724.50 \$5.724.50 \$6,125,22 \$6,125,22 1 LS \$5.000.00 \$5,000.00 \$5.350.00 \$6.553.98 \$6.553.98 522-1 CONCRETE SIDEWALK, 4" THICK (5' WIDE) 3,175 SY \$258,222.75 \$276,298.34 \$93.11 \$295,639.23 \$99.63 \$316,333,97 \$106.61 \$338,477.35 \$81.33 \$87.02 **CLEARING & GRUBBING** \$16,253,87 110-1-2 0.66 AC \$13,268.00 \$8,703,70 \$14,196,76 \$9,312,96 \$15,190.53 \$9,964.86 \$10,662,40 \$17,391.64 \$11,408,77 120-1 REGULAR EXCAVATION 1.058 CY \$7.43 \$7.863.42 \$7.95 \$8.413.86 \$8.51 \$9.002.83 \$9,10 \$9.633.02 \$9.74 \$10.307.34 120-6 EMBANKMENT 1,058 CY \$10.38 \$10,985.50 \$11.11 \$11,754.49 \$11.88 \$12,577.30 \$12.72 \$13,457.71 \$13.61 \$14,399.75 570-1 \$15,875,00 \$16,986,25 \$18,175,29 \$19,447,56 SODDING 3.175 SY \$5.00 \$5.35 \$5.72 \$6.13 \$6.55 \$20,808,89 SUB- TOTAL \$416,650.37 \$445,815.89 \$477,023.00 \$510,414.61 \$546,143.64 \$66.872.38 \$71.553.45 \$76.562.19 \$81.921.55 CONTINGENCY (15%) \$62.497.55 \$58.697.68 \$62.806.5 DESIGN FEES (10%) \$47.914.79 \$51.268.83 \$54.857.65 CEI FEES (10%) \$52,706.27 \$56,395.71 \$60,343.41 \$64,567.45 \$69,087.1 TOTAL ESTIMATED CONSTRUCTION COST (2011) : \$479,147.92 \$512,688.27 \$548,576.45 \$586,976.81 \$628,065.18

ESTIMATE BASIS AND ASSUMPTIONS:

- Estimate does not include utility relocation costs. - The mobilization costs are based on 15% of the construction cost - Estimate includes maintenance of traffic costs (15% of construction costs). - Regular excavation & embankment to 1 ft depth

No R/W Impact

-No specialized landscaping (beyond sodding)

Utility relocations by others

-Flashing Beacon Assembly (ies) at:

-7% Yearly Escalation