

### **ADDENDUM #3**

CR 42 Intersection with CR 439 Traffic Signal  
Project No. 2023-03, Bid No. 23-530  
FPN #441364-2-58-01

This addendum is being issued to make the following changes, corrections, clarifications and additions to the bidding document. The information in this addendum modifies and changes the original bidding documents and takes precedence over the original documents. **Receipt of this addendum shall be acknowledged by the bidder by signing and dating the appropriate line on page W-4 of the bid proposal.** Failure to acknowledge this addendum may preclude consideration of the bid proposal for award.

The bid opening date remains May 11, 2023. All requests for information must be submitted by May 1, 2023.

#### **Questions asked via email:**

**Q1:** What is the contract time of this project? The lead time of the controller assembly is 52 to 58 weeks.

**A1:** Contractor shall bid the number of days required to complete the project.

**Q2:** We are a subcontractor looking to quote to prime contractors on the project. Would you be able to provide us with a plan holders list or guide me to the location where it can be found?

**A2:** Lake County offers free access to the plans for this project and does not have a way to track what contractors download the plans, so we do not have a plan holders list.

**Q3:** In reading the contract documents we found an expired Department of Army Permit. Will this permit need to be renewed?

**A3:** The Army Corp of Engineers permit does not need to be renewed. The permit pertained to the project when the scope of work included road shoulder work. The permit is no longer required.

**Q4:** Will vehicle detection system be required on this project? If yes, please indicate type and manufacturer.

**A4:** This signal is just a flashing beacon, no detection is needed.

Deborah C. Marchese  
Deborah Marchese, Construction Program Coordinator

5-3-23  
Date