AGREEMENT BETWEEN
LAKE COUNTY, FLORIDA AND
AMBACH MASONRY CONSTRUCTION, INC, FOR
HISTORIC COURTHOUSE RESTORATION

RIQ #24-443

This is an Agreement between Lake County, Flotida, a political subdivision of the State of Florida
(the COUNTY), by and through its Board of County Commissioners, and Ambach Masonry Construction,
Inc., a Florida profit corporation, its successors and/or assigns (the CONTRACTOR),

WITNESSETH:

WHEREAS, the COUNTY publicly submitted a Request for Qualifications (RFQ) #24-443
seeking firms or individuals qualified to perform restorative services for the historic terra cotta exterior
columns on the Historic Courthouse located at 317 West Main Street, Tavares, Florida 32778, to which no
responses were received; and

WHEREAS, after performing research in compliance with County policies and procedures and
applicable law, the COUNTY publicly submitted Notice of Intent to Sole Source #24-443, notifying the
public and supplier community of the intent to enter into a non-competitive agreement for restorative
services for the historic tetra cotta exterior columns on the Historic Courthouse located at 317 West Main
Street, Tavares, Florida 32778; and

WHEREAS, the Notice of Intent to Sole Source #24-443 was publicly posted for at least 15 days
and no vendor responses were received, and there are no other known providers offering the described
service in its entirety; and

WHEREAS, COUNTY is in need of these services on an emergency basis and CONTRACTOR
desires to perform such services subject to the terms of this Agreement; and

WHEREAS, the provision of such services will benefit the parties and the residents of Lake
County, Florida,

NOW, THEREFORE, IN CONSIDERATION of the mutual terms, understandings, conditions,

promises, covenants and payment set forth in this Agreement, and intending to be legally bound, the parties
hereby agree as follows:

Axticle 1, Legal Findings

1.1 The foregoing recitals are hereby adopted as legislative findings of the Board of County
Commissioners and are ratified and confirmed as being true and correct and are hereby made a specific part
of this Agreement upon adoption hereof,

Article 2. Purpose

2.1 The purpose of this Agreement is for the CONTRACTOR to provide a completely turnkey project
consisting of the restoration of certain elements on the exterior of the Historic Courthouse located at 317
West Main Street, Tavares, Florida 32778, according to the specifications and requirements contained in
the Scope of Work attached hereto as Exhibit A (the Setvice).
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Article 3, Scope of Services

3.1 On the terms and conditions set forth in this Agreement, the COUNTY hereby engages the
CONTRACTOR to provide all labor, materials, and equipment to complete the Service in accordance with
the Scope of Work, and the Additional Terms and Conditions in Exhibit B, attached hereto and
incorporated herein. It is understood that the Scope of Work may be modified by change order as the
Service progresses, but to be effective and binding, any such change order must be in writing, executed by
the parties, and in accordance with the COUNTY’S Purchasing Policies and Procedures. A copy of these
policies and procedures will be made available to the CONTRACTOR upon request.

32 The parties acknowledge that this is a project specific agreement and that the single Service shall
be completed by the CONTRACTOR no later than three hundred and sixty-five (365) calendar days
after the Notice to Proceed is issued.

This Agreement will remain in effect until such time as the services acquired in conjunction with the Service
and this Agreement have been delivered and accepted by the COUNTY. The terms and conditions of this
Agreement will remain in effect until completion of the expressed and implied warranty periods.

All work must be performed in accordance with good commercial practice. The work schedule and
completion dates must be adhered to by the CONTRACTOR except in such cases where the completion
date will be delayed due to acts of God, strikes, or other causes beyond the control of the CONTRACTOR.
In these cases, the CONTRACTOR shall notify the COUNTY of the delays in advance of the original
completion so that a revised delivery schedule can be appropriately consideted by the COUNTY. No
additional days will be granted for rain delays.

33 The CONTRACTOR will be solely responsible for obtaining all necessary approvals and permits
to complete the Service,

34 The CONTRACTOR acknowledges that it has sufficient understanding of the nature and location
of the work; the general and local conditions including, but not limited to, those bearing upon transportation,
disposal, handling and storage of materials; availability of labor, water, electric power, and roads; and
uncertainties of weather or similar physical conditions at the site; the character of equipment and facilities
needed preliminary to and during the completion of the Service. The CONTRACTOR further
acknowledges that the CONTRACTOR has satisfied itself as to the character, quality and quantity of
surface and materials, obstacles or conditions of the site. Any failure by the CONTRACTOR to acquaint
itself with any aspect of the work or with any of the applicable conditions will not relieve the
CONTRACTOR  from responsibility for adequately evaluating the difficulty or cost of successfully
performing the work required, nor will it be considered a basis for any claim for additional time or
compensation. The COUNTY assumes no responsibility for any conclusions or interpretations made by
the CONTRACTOR on the basis of the information made available by the COUNTY. The COUNTY also
assumes no responsibility for any understanding or representations made by its officers or agents during or
prior to the execution of this Agreement, unless such understanding or interpretations are made in writing
and incorporated in this Agreement by reference,

35  The CONTRACTOR shall utilize the U.S. Department of Homeland Security’s E-Verify system in
accordance with the terms governing use of the system to confirm the employment eligibility of all new
persons hired by the CONTRACTOR during the tetm of this Agreement,

The CONTRACTOR shall include in all contracts with subcontractors performing work pursuant to any

contract arising from this Agreement an express requirement that the subcontractors utilize the U.S.

Department of Homeland Security’s E-Verify system in accordance with the terms governing use of the
Z
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system to confirm the employment eligibility of all new employees hired by the subcontractors during the
term of the contract.

3.6 The CONTRACTOR acknowledges and agrees that, in accordance with Section 255.099, Florida
Statutes, if the Service assigned to the CONTRACTOR is being supported in whole or in part by State
funding, the CONTRACTOR shall give preference to the employment of State residents in the performance
of the wotk on the Service if State residents have substantially equal qualifications to those of non-residents.
If the CONTRACTOR is required to employ State residents, the CONTRACTOR shall contact the
Department of Economic Opportunity to post Federal the employment needs in the State’s job bank system.
However, in work involving the expenditure of aid funds, this Section may not be enforced in such a manner
as to conflict with or be contrary to Federal law prescribing a labor preference to honorably discharged
soldiers, sailors, or matines, or prohibiting as unlawful any other preference or discrimination among the
citizens of the United States.

Article 4, Payment

41 The COUNTY shall pay and the CONTRACTOR shall accept as full and complete payment for
the timely and complete performance of its obligations under this Agreement as provided in the Pricing
Schedule which is attached hereto and incorporated herein as Exhibit C. Unless adjusted for change
order(s), the total cost of the Project will not exceed One Million Six Hundred Thirty-Seven Thousand
Six Hundred Thirty Dollars and 23/100 ($1,637,630.23). Retainage shall be released as set forth in
Section 218,735, Florida Statutes.

This is a cost-plus agreement, with an agreed “not-to~exceed” maximum, and not a fixed-price agreement.
Any hourly rate quoted will be deemed to provide full compensation to the CONTRACTOR for labor,
supervision, equipment use, travel time, and all other costs associated with providing the services needed
to satisfactorily complete all work provided. This rate is assumed to be at straight-time for all labor, except
as otherwise noted. Rates quoted in Exhibit C will be deemed to include all applicable taxes, materials,
labor, supervision, fuel, permits, licenses, management and overhead, unless a duly authorized change order
has been issued in accordance with the COUNTY’S purchasing policies and procedures.

4.2 Retainage. A retention of funds equal to 5% will be withheld from each invoice in accordance with
Section 218.735, Florida Statutes. Retainage will be released in accordance with Section 21 8.735, Florida
Statutes, and as provided in Article 6.15 of this Agreement,

43  The CONTRACTOR will submit invoices to the COUNTY no later than the thirtieth (30th) day
after each task has been completed and accepted by the COUNTY. All invoices must contain the
solicitation number, date and location of delivery or service, purchase order number, confirmation of
acceptance of the goods or services by the appropriate COUNTY representative, a detailed description of
services provided, and a calculation for the five percent (5%) retainage to be withheld.

The CONTRACTOR may receive periodic payments on a thirty (30) day interval for Service tasks
completed during that period by the CONTRACTOR and approved by the COUNTY’S Project Manager.
Retention of funds will be held in accordance with Section 218.735, Florida Statutes, In order for the
COUNTY to provide payment, the CONTRACTOR shall submit a fully documented invoice that provides
the basic information set forth below. Each invoice must contain such detail and be backed up with whatever
supporting information the COUNTY reasonably requests and must at a minimum state:

A. The total Construction Price for the Service.

3
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B. The amount due for propetly provided labor, materials and equipment properly
incorporated into the Service; and with respect to amounts invoiced for materials or equipment necessary
for the Service and properly stored at the Site (or elsewhere if offsite storage is approved in writing by the
COUNTY), be accompanied by written proof that the COUNTY has title to such materials or equipment
and that such material and equipment is fully insured against loss or damage.

C. The value of the various parts of the Service performed,
D, Previously invoiced amounts and credit payments made,
E. The total amount due, less any agreed retainage,

F. Submit a current schedule with every pay application;

G. A lien waiver and other documentation verifying the CONTRACTOR'S payment to
subcontractors and suppliers as the COUNTY may reasonably request.

Without limitation, at any stage of the Service, the COUNTY may require that the CONTRACTOR provide
a lien release executed by the CONTRACTOR, each Subcontractor having provided Notice to
COUNTY and any other Subcontractor, Laborer, Materialman or person or entity providing labor,
materials or services as may reasonably by required by the COUNTY which such release and waiver
of lien must relate to the work which is the subject of the Application for Payment,

4.4 The COUNTY shall make payment on all undisputed invoices in accordance with the Florida
Prompt Payment Act, Part VII, Chapter 218, Florida Statutes. The COUNTY will not make payment on
partial delivery of supplies, services, or materials.

4.5 In the event any part of this Agreement or the Service, is to be funded by Federal, State, or other
local agency monies, the CONTRACTOR hereby agrees to cooperate with the COUNT'Y in order to assure
compliance with all requirements of the funding entity applicable to the use of the monies, including
providing access to and the right to examine relevant documents related to the Service and as specifically
required by the Federal or State granting agency, and receiving no payment until all required forms are

completed and submitted. A copy of the requirements will be supplied to the CONTRACTOR by the
COUNTY upon request.

4.6 Payment/Performance Bond Requirements. Pursuant to Florida Statutes, Section 255.05,
CONTRACTOR must provide a Performance and Payment Bond or irrevocable letter of credit in an amount
that represents One Hundred (100%) of the Agreement price. The Performance and Payment Bond Form
supplied by the COUNTY will be the only acceptable form for these bonds. No other form will be accepted.
Bond information and forms are attached hereto and incorporated herein as Exhibit D. In the event the
CONTRACTOR defaults on the construction, the COUNTY shall utilize the payment and performance
bond or letter of credit to complete the work.

4.7 Payment Procedures.

A, The COUNTY will review the CONTRACTOR’S applications for payment, including
such accompanying data, information and schedules as the Service requires, to determine the amounts due
to the CONTRACTOR and, based upon such review, together with its inspections of the Service, will
authorize payment by the COUNTY to the CONTRACTOR in writing. Such authorization will constitute
the CONTRACTOR'S certification to the County that:

4
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(i) The Service described in the CONTRACTOR'’S invoice has progressed to the level
indicated; and

(i) The Service has been performed in accordance with the Agreement; and
(iif)  All necessary and appropriate lien waivers have been submitted; and
(iv)  The amount requested is currently due and owing to the CONTRACTOR

B. In the case of unit price work, the CONTRACTOR'’S recommendations for payment will
constitute a final determination of quantities and classifications of such work.

C. Payments will be deemed timely if postmarked on or before the payment date defined in
this Agreement or any other payment due date stated in this Article 4,

D. The COUNTY may withhold all or part of an application for payment to the extent
reasonably necessary to protect the COUNTY if in the COUNTY’S opinion the representations to the
COUNTY required by this section cannot be made. If the COUNTY is unable to certify payment in the
amount of the application, the COUNTY will notify the CONTRACTOR as provided for in this Agreement.
If the CONTRACTOR and the COUNTY cannot agree on a revised amount, the COUNTY will promptly
authorize payment for the amount which the CONTRACTOR is able to make such representations to the
COUNTY. The COUNTY may also withhold payment or, because of subsequently discovered evidence,
may nullify the whole or part of an application for payment previously issued, to such extent as may be
necessary in the COUNTY’S opinion to protect the COUNTY from loss for which the CONTRACTOR is
responsible, including loss resulting from its acts and omissions, because of

@) Defective Work not remedied,;

(ii) Thitd party claims filed or reasonable evidence indicating probable filing of such
claims unless security acceptable to the COUNTY is provided by the
CONTRACTOR,;

(i)  Failure of the CONTRACTOR to make payments properly to subcontractors for
labor, materials, ot equipment;

(iv)  Reasonable evidence that the Service cannot be completed for the unpaid balance
of the contract price;

W) Damage to the COUNTY or other contractor;

(vi)  Reasonable evidence that the Service will not be completed within dates
established in this Agreement, and that the unpaid balance would not be adequate
to cover liquidated damages for the anticipated delay; or

(vii)  Persistent failure to carry out the Service in accordance with this Agreement.

4.8 COUNTY’S Right to Refuse Payment. The COUNTY’S approval of the CONTRACTOR’S

invoice will not preclude the COUNTY from exercising any of its remedies under this Agreement. These

remedies include, without limitation the COUNTY"S right to withhold all or part of any payment (including

Final Payment) for the reasons described in Article 4. In the event of a dispute, payment will be made on

or before the payment date for amounts not in dispute, subject to any setoffs claimed by the COUNTY. The
5
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COUNTY will have the right to refuse to make payment and, if necessary, may demand the return of a
portion or all the amount previously paid to the CONTRACTOR to the extent due to:

A The CONTRACTOR’S failure to perform the Work in compliance with the
requirements of this Agreement or any other agreement between the parties.

B. The CONTRACTOR'S failure to correctly and accurately represent the Service
performed in a payment request, or otherwise.

C. The CONTRACOR'’S performance of the Service at a rate or in a manner that, in
the COUNTY’S reasonable opinion, is likely to result in the Service being inexcusably delayed.

D The CONTRACTOR’S failure to use funds previously paid the COUNTY, to pay
the CONTRACTOR’S Setvice-related obligations including, but not limited to, the CONTRACTOR’S
subcontractors, materialmen, and suppliers.

E. Claims made against the COUNTY or its property.

E. Loss caused by the CONTRACTOR’S subcontractors, or suppliers and not paid
by insurance or covered by bonds provided by CONTRACTOR.

G. The CONTRACTOR’S failure or refusal to perform any of its obligations to the
COUNTY.

4.9 CONTRACTOR’S Right to Refuse Performance for Non-Payment, If within the time set forth in

Section 218.735, Florida Statutes, the COUNTY, without cause or basis under this Agreement, fails to pay
the CONTRACTOR any amounts then due and payable to the CONTRACTOR will have the right, in
addition to all other rights and remedies contained in this Agreement, send the COUNTY an overdue notice.
If the payment request is not rejected within four (4) business days after delivery of the overdue notice, the
payment request or invoice shall be deemed accepted, except for any portion of the payment request or
invoice that is fraudulent or misleading,

4.10  Correction of Past Payments. All prior payments, whether based on estimates or otherwise, may
be corrected and adjusted in any subsequent payment and will be cortected and adjusted in the final
payment. If any invoice contains a defect or impropriety which would prevent payment by the payment
date, the COUNTY shall notify the CONTRACTOR in writing of such defect or impropriety in accordance
with Section 218.735, Florida Statutes. Any disputed amounts determined by the COUNTY to be payable
to the CONTRACTOR will be due in the time frames set forth in Section 218.735, Florida Statutes, from
the date the dispute is resolved,

4.11  Interest on Quistanding Amounts Due. To the extent allowed by Chapter 218, Florida Statutes,
interest will accrue on amounts owed by the COUNTY to the CONTRACTOR which remain unpaid for
the time specified in the statutes.

No interest will accrue when payment is delayed because of a dispute between the COUNTY and the
CONTRACTOR, or a dispute as to the accuracy or completeness of any request for payment received, This
exception to the accrual of interest will apply only to that portion of a delayed payment which is the subject
of the dispute and will apply only for the duration of such disagreement.

4.12  Invoice Warranties and Guarantees. The CONTRACTOR expressly warrants and guarantees to
the COUNTY that:

6
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A, Title to all goods, products, materials, equipment, and systems covered by an
invoice will pass to the COUNTY either by incorporation into the Service, or upon receipt of payment by
the CONTRACTOR, whichever occurs last,

B. All goods, products, materials, equipment, and systems covered by an invoice are
free and clear of liens, claims, security interests or encumbrances.

C. No goods, products, materials, equipment, or systems covered by an invoice have
been acquired by the CONTRACTOR, or its subcontractors or suppliers, subject to an agreement under
which an interest or an encumbrance is tetained by the seller or otherwise imposed by the CONTRACTOR,
or its subcontractors or suppliers.

413 CONTRACTOR’S Signature. The signature of the CONTRACTOR on any invoice constitutes the
CONTRACTOR’S certification to the COUNTY that (i) the CONTRACTOR’S services listed in the
invoice have progressed to the level indicated and have been performed as required by this Agreement; (ii)
the CONTRACTOR has paid its subcontractors and suppliers their proportional share of all previous
payments received from the COUNTY; and (iii) the amount requested is currently due and owing.

414 Taxes. The CONTRACTOR shall incorporate into the Pricing Sheet, and pay, all sales, consumer,
use and similar taxes for goods, products, materials, equipment, and systems incorporated into the Service
which were legally required at the time of execution of this Agreement, whether yet effective or merely
scheduled to go into effect. The CONTRACTOR shall secure, defend, protect, hold harmless, and
indemnify the COUNTY from and against all liability, loss, claims, demands, suits, costs, fees and expenses
(including actual fees and expenses of attorneys, expert witnesses, and other consultants) relating to any
taxes assessed or imposed upon, incurred by or asserted against the COUNTY by any taxing authority with
respect to such taxes. The CONTRACTOR shall cooperate with and assist the COUNTY in securing
qualified refunds of any sales or use tax paid by the COUNTY or CONTRACTOR on goods, products,
materials, equipment, or systems. Any refund secured must be paid to the COUNTY.,

4.15  Sales Tax Recovery Program, In accordance with Section 212.08(6), Florida Statutes, and Rule
12A-~1.094, Florida Administrative Code, the COUNTY is tax exempt when it purchases tangible personal
property for use in public works projects, subject to certain restrictions. In the event this project is declared
a sales tax recovery project by the COUNTY, the following procedures will apply:

¢)) The COUNTY, through the Office of Fire Rescue and/or Facilities Management,
shall determine whether the COUNTY will directly purchase certain materials
required for the Work,

(ii) Upon execution of this Agreement, the CONTRACTOR shall prepare a list of
proposed items that may be desirable for COUNTY direct purchasing. Proposed
items will be items that are purchased in a single order from a single vendor with
a value greater than $10,000. Upon reviewing this list, the COUNTY will
determine whether it will directly purchase certain materials. The COUNTY shall
notify the CONTRACTOR in writing of the specific materials which are intended
to be purchased.

(i)  Within ten (10) calendar days from receipt of the written notice described in Article
4.17 (ii), the CONTRACTOR shall advise the COUNTY in writing of: () the date
upon which the matetials must be on-site according to the construction schedule
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approved at that time, (b) the date that the CONTRACTOR directs that the
COUNTY place the order for the described materials, (c) the location to which the
materials are to be delivered, and (d) any other particular details of the order which
the CONTRACTOR requests that the COUNTY include in the Purchase Order to
the vendor,

(iv)  The COUNTY may, but is not required to, provide the CONTRACTOR with the
proposed Purchase Order for the materials. In that case, the CONTRACTOR shall
review the Purchase Order for compliance with the construction documents,
including, without limitation, the plans, specifications, and construction schedule.
Within five (5) calendar days from the receipt of the proposed Purchase Order, the
CONTRACTOR shall provide the COUNTY with written approval of the
Purchase Order or shall provide written revisions to the Purchase Order, in order
that the materials and the delivery will comply with the Construction Documents,
including, without limitation, the plans, specifications and Construction Schedule.

) The COUNTY will place the Order for the materials with the vendor.

(vi)  The COUNTY will take title to those materials directly from the vendor and will
bear the risk of loss or damage to the materials which are delivered by the vendor
through the time that the materials are delivered to the location designated by the
CONTRACTOR. After the materials are delivered to the location designated by
the CONTRACTOR, the CONTRACTOR will have full responsibility for their
storage, protection, risk-of-loss, and installation pursuant to the construction
documents, including, without limitation, the plans, specifications, and
construction schedule,

(vii)  The vendor will invoice the COUNTY directly for the materials purchased from
the vendor. The COUNTY shall pay the invoices for the materials directly,
presenting its sales tax exemption certificate to each vendor at the time of payment,

With respect to the materials specifically designated by this Section, the CONTRACTOR will be relieved
only of its responsibilities to place the order for the subject materials, to pay for the materials and to insure
the materials against loss through the date that they are delivered to the location designated by the
CONTRACTOR. Otherwise, nothing in this Agreement will revise or modify the CONTRACTOR’S
responsibilities set forth in this Agreement, including, without limitation, the responsibility to schedule the
timely ordering and delivery of the materials purchased under this Agreement, the management of the
materials once delivered or the incorporation of the materials into the Service, as provided in the
construction documents, including, without limitation, the plans, specifications and construction schedule.

THE PURPOSE OF THE SALES TAX RECOVERY PROGRAM IS TO ACHIEVE COST SAVINGS FOR THE
COUNTY. THE COST OF ANY MATERIALS PURCHASED THROUGH THE SALES TAX RECOVERY
PROGRAM WILL BE DEDUCTED FROM THE CONTRACT AMOUNT. ALL SAVINGS REALIZED BY THE SALES

TAX RECOVERY PROGRAM WILL INURE TO THE BENEFIT OF THE COUNTY. IT I8 THE
CONTRACTOR’S RESPONSIBILITY TO ADJUST ANY SUBCONTRACTS ACCORDINGLY.

The COUNTY and CONTRACTOR shall execute a written change order described in this Agreement and

approved in accordance with the COUNTY’S policy and the Change Order will become a part of the

contract documents as provided in this Agreement. The CONTRACTOR’S fee will be calculated on the

basis that the CONTRACTOR, rather than the COUNTY, procured the materials. Therefore, for purpose

of calculating the fee, the total of subcontractor and supplier costs will include payments made by the
8
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COUNTY under this program. The calculation of the fee in this manner will provide, among other things,
specific supplemental consideration for the provisions of this Article,

4.16  Compensation of CONTRACTOR’S Subcontractors and Suppliers. Upon receipt of payment from
the COUNTY, the CONTRACTOR shall pay each of its subcontractors and suppliers out of the amount

received by the CONTRACTOR on account of such subcontractor’s or supplier’s portion of the Service,
the amount to which each entity is entitled, reflecting percentages retained from payments to the
CONTRACTOR on account of such entity’s portion of the Service. The COUNTY will have no obligation
to pay, and will not be responsible for payments to, the CONTRACTOR’S subcontractors or suppliers.
However, the COUNTY reserves the right, but has no duty, to make payment j ointly to the CONTRACTOR
and to any of its subcontractors or suppliers if the COUNTY becomes aware that the CONTRACTOR fails
to pay or unreasonably withholds payment from one or more of those entities. Such joint check procedure,
if employed by the COUNTY, will create no rights in favor of any person or entity beyond the right of the
named payees to payment of the check and will not be deemed to commit the COUNTY to repeat the
procedure in the future.

4.17  Final Payment. Prior to being entitled to receive final payment, and as a condition precedent, the
CONTRACTOR must achieve Final Completion of the Service and provide documents needed for final
payment,

Article 5. County Responsibilities

51 The COUNTY shall designate a COUNTY staff member to act as COUNTY’S Project Manager.
It is agreed to by the parties that the COUNTY"S Project Manager will decide all questions, difficulties, or
disputes, of whatever nature, which may arise relative to the interpretation of the plans, construction,
prosecution and fulfillment of the Scope of Services, and as to the character, quality, amount and value of
any work done, and materials furnished, under or by reason of this Agreement. The COUNTY’S Project
Manager may appoint representatives as desired that will be authorized to inspect all work done and all
materials furnished,

52 The COUNTY shall pay in accordance with the provisions set forth in this Agreement.
5.3 The COUNTY retains the right to inspect all work to verify compliance with the contract
documents. Such inspection may extend to all or any part of the work and to the manufacture, preparation

or fabrication of the materials to be used.

Article 6, Facilities Provisions

6.1 Intent of the Contract Documents.

A. For purposes of this Agreement, the term “contract documents” includes all bid documents,
drawings, the Statement of Work, attachments to this Agreement, and provisions within this Agreement,
along with any change orders or amendments to this Agreement.

B. It is the intent of the contract documents to describe a functionally complete Service which
defines the scope of work. Any wotk, materials, or equipment that may reasonably be inferred from the
contract documents as being required to produce the intended result must be supplied whether or not
specifically called for. When words which have a well-known technical of trade meaning are used to
describe work, material or equipment, such words must be interpreted in accordance with that meaning.
Reference to standard specifications, manuals or codes of any technical society, organization or association
or to the laws or regulations of any governmental authority having jurisdiction over the Service, whether

9
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such reference be specified or by implication, will mean the latest standard specification, manual, code, law
or regulation in effect at the time the work performed, unless specifically stated otherwise in this
Agreement,

C. The contract documents and all referenced standards cited in the contract documents are
essential parts of the contract requirements, A requirement occurring in one is binding as though occurring
in all,

D. Drawings and specifications are intended to agree and be mutually complete. Any item not
contained within the drawings, but contained in the specifications, ot vice-versa, must be provided and
executed as shown in either the drawing or specification at no extra costs to the COUNTY. Should anything
not included in either the drawing or the specifications be necessary for the proper construction and
operation of the Service as specified in this Agreement, or should any error or disagreement between the
specifications and drawings exist or appear to exist, the CONTRACTOR may not derive any unjust benefit,
or use such disagreement counter to the best interests of the COUNTY. The CONTRACTOR shall
immediately notify the COUNTY"S Project Manager of any discrepancy and await the Project Manager’s
direction before proceeding with the work in question.

6.2 Errors and Omissions. The CONTRACTOR shall not take advantage of any apparent error or
omission in the contract documents, If any error or omission appears in the contract documents, the
CONTRACTOR shall immediately notify the COUNTY in writing of such errors or omissions. In the event
the CONTRACTOR knows or should have known of any error or omission and failed to provide such
notification, the CONTRACTOR will be deemed to have waived any claim for increased time or
compensation the CONTRACTOR may have had and the CONTRACTOR will be responsible for the
results and the costs of rectifying any such error or omission,

6.3 Contractor Personnel.

A. The CONTRACTOR shall assure that all personnel are competent, careful and reliable. All
personnel must have sufficient skill and experience to perform their assigned task properly and satisfactorily
and to operate any equipment involved, and must make due and proper effort to execute the work in the
manner prescribed in the contract documents,

B. When the COUNTY determines that any person is incompetent, unfaithful, intemperate,
disorderly or insubordinate, such person will be immediately discharged from the Service and will not again
be employed on the Service without the written consent of the COUNTY. Should the CONTRACTOR fail
to remove such person or persons, the COUNTY may withhold all payments which are or may become due,
or may suspend the work with approval of the COUNTY until such orders are complied with.

C. The CONTRACTOR shall at all times have at the Service site as its agent a competent
superintendent capable and thoroughly experienced in the type of work being performed, who will receive
instructions from the COUNTY. The superintendent shall supervise all trades, direct all Service activities,
establish and maintain installation schedules, and provide the COUNTY’S Project Manager with progress
reports as requested. The superintendent shall have full authority to execute the orders or directions of the
COUNTY, and if applicable to promptly supply any materials, tools, equipment, labor and incidentals
which may be required. Such superintendent must be furnished regardless of the amount of work sublet,
The CONTRACTOR’S superintendent shall speak, write, and understand English and shall be on the job
site during all working hours,

D. No alcoholic beverages or drugs are permitted on any COUNTY properties. Evidence of
aleoholic beverages or drug use by an individual will result in immediate termination from the job site,
10
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E. The CONTRACTOR shall maintain a dress code for their employees with a minimum of
shirts, pants, and work shoes/boots, in decent condition, at all times while the work is being performed.
Additionally, there may be times in which the COUNTY will require all workers on a particular individual
Service to wear ID badges. The COUNTY shall supply the ID badges. If ID badges are necessary, the
CONTRACTOR will ensure that all workers employed for that particular Service, whether employed by
the CONTRACTOR or a subcontractor, are scheduled, ptior to assignment, for an appointment during the
COUNTY’S normal working hours with the COUNTY’S Project Manager, to process and receive ID
badges. All new workers must be assigned an ID badge priot to starting work for that Service. The
CONTRACTOR shall be aware that it may take up to one (1) week to receive ID badges after required
information has been received and pictures have been taken.

F. If required by the COUNTY for the Service, the CONTRACTOR shall provide the
COUNTY’S Project Manager (the person managing the specific Service from the Facilities & Fleet
Management Department) with all requested documentation for all personnel, subcontractors, and
representatives of the CONTRACTOR that will be utilized for the Service. Documentation must be
provided within five (5) working days of the request and must be submitted electronically in PDF format,
This information must also be provided when new personnel, subcontractors, and representatives of the
CONTRACTOR are hired at any time during the contract period for the Service. The information supplied
will be used to run background checks and to provide identification badging, proximity cards, and keys.
All documentation required below must be supplied in one (1) PDF attachment that must be titled with the
company’s name, the person’s name, and the person’s birthdate. Example: ACME Plumbing - John H.
Smith ~ 10/10/96. The documentation must include the following;

Full name.

Address.

Email address.

Telephone number,

Copy of driver’s license/State of Florida identification card/valid passport/valid
work visa.

A current, clear, color photo (head shot) taken with a plain background.
Building names and addresses of the facilities where the individual will be
working,

8. Any additional information that may be requested by the Lake County Sheriff’s
Office.

SR W

oo

G. Criminal Justice Information Services (CJIS). When advised by the COUNTY’S Project
Manager, the CONTRACTOR’S personnel, subconiractors, and representatives will be required to
complete an online training class that includes testing in order to have access to some secure areas of
COUNTY facilities. Finger printing may also be required and will be performed by the Lake County
Sheriff’s Office at no expense to the CONTRACTOR,

H. Background Check
1. Background checks will be performed by the Lake County Sheriff’s Office for
projects and services being done at the Lake County Courthouse at no expense to
the CONTRACTOR. On sites other than the Lake County Courthouse, all
personnel, subcontractors, and representatives of the CONTRACTOR will be
required to submit to the Florida Department of Law Enforcement (1-850-410-
8109) for a “Certified Background Check”. The CONTRACTOR will be
responsible for all costs associated with the “Certified Background Check”. A copy
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of the “Certified Background Check” must be supplied to the COUNTY’S Project
Manager prior to any work starting,

The Lake County Sheriff’s Office will have the ultimate decision-making authority
as to the approval or denial of all personnel, subcontractors, and representatives of
the CONTRACTOR.

The COUNTY’S Project Manager shall notify the CONTRACTOR electronically
of approved and denied background checks. Reasons for denials will not be
provided.

L Identification Badging / Proximity Cards / Keys

1.

The CONTRACTOR’S personnel, subcontractors, and representatives that are
approved to wotk in restricted areas will receive an identification badge which will
also act as a proximity card,

All approved personnel, subcontractors, and representatives of the
CONTRACTOR will be issued identification badges and will be required to wear
them at all times while on the COUNTY’S property. At no time will personnel,
subcontractors, and representatives of the CONTRACTOR be allowed to work on
the COUNTY’S property prior to being given approval by the Facilities
Maintenance Division Manager and the assignment of a CONTRACTOR
identification badge.

For facilities that do not have proximity card readers, keys will be issued to
approved petsonnel, subcontractors, and representatives of the CONTRACTOR.
The Facilities Maintenance Division Manager will notify the CONTRACTOR by
email that identification badges, proximity cards, and keys are ready for pickup,
and will have the CONTRACTOR complete release forms and then distribute them
to the CONTRACTOR for disbursement to their personnel, subcontractors, and
representatives. The COUNTY’S Project Manager must be copied on the email.

J. Lost/Stolen/Damaged Identification Badges / Proximity Cards / Keys

1,

In the event that an identification badge, proximity card or key is lost, stolen or
damaged, the CONTRACTOR shall immediately email the Facilities Maintenance
Division Manager and the COUNTY’S Project Manager.

Personnel, subcontractors, and representatives of the CONTRACTOR must be
temporarily substituted by the CONTRACTOR with a suitable replacement until
the Contractor has obtained a new identification badge/proximity card.

The CONTRACTOR will be assessed a $25.00 fee for each lost, stolen, or
damaged card and key in order to reimburse costs incurred by the COUNTY, All
fees due will be deducted from the CONTRACTOR’S next invoice.

K. Reports. The CONTRACTOR shall provide an initial report within thirty (30) business
days of the start date and then a quarterly report due the first week of the month in J anuary, April, July, and
October for all employees currently being utilized for the Service. All additions and changes must be
highlighted in yellow., The COUNTY’S Project Manager will provide a standardized Excel form at contract
initiation that will be used. Reports must be provided for the duration of the Service. Reports must be
delivered electronically in PDF format to the Lake County Sheriff’s Office Representative, the Facilities
Maintenance Division Manager, and the COUNTY”S Project Manager, Reports must include the following

information;

1.
2,
3.

Individual’s name, birthdate, and driver’s license number.
Identification badge/proximity card number.
All facilities where the employee works,
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4. All facilities accessible by proximity card or key.

5. The date the identification badge/proximity card was issued.

6. Dates of subsequently issued identification badges/proximity cards due to loss,
theft, or damage.

7. The date that the individual left employment of the contractor and the
identification badge/proximity card was returned.

L. Worker Dismissal / Leave Reporting
1. The CONTRACTOR shall immediately email the Facilities Maintenance Division

Manager and the COUNTY’S Project Manager upon the dismissal or permanent
leave of any petsonnel, subcontractors, and representatives of the CONTRACTOR
that are utilized for projects or services for the COUNTY.

2. The CONTRACTOR shall contact the Facilities Maintenance Division Manager
to arrange to drop off identification badges, proximity cards, and keys of a
dismissed workers within three (3) working days of dismissal or leave,

M. Service Completion

1. At the completion of the Service, the CONTRACTOR shall, within three ?3)
business days, arrange to meet with the Facilities Maintenance Division Manager
to return all identification badges, proximity cards, and keys.

2, The CONTRACTOR will be assessed a $25,00 fee for each missing identification
badge, proximity card, and key in order to reimburse costs incurred by the
COUNTY. All fees due will be deducted from the CONTRACTOR’S final
invoice.

6.4 Subcontractors,

A. In the event that the CONTRACTOR needs to hire a subcontractor to complete the work
being assigned, prior approval from the Project Manager must be obtained. The cost of the subcontractor
must be indicated on the estimate and the invoice. The CONTRACTOR may assess a percentage of up to
fifteen (15%) percent above the actual cost of the subcontractor. A copy of the subcontractor’s invoice to
the CONTRACTOR must accompany the invoice being submitted to the COUNTY. Within five ®)
calendar days after the award of any subcontract, the CONTRACTOR shall deliver to the COUNTY a
statement setting forth the name and address of the subcontractor, a summary description of the work
subcontracted and a copy of the subcontract.

B. The CONTRACTOR will be fully responsible to the COUNTY for the acts and omissions
of the CONTRACTOR’S subcontractors and of persons either directly or indirectly employed by them.

C. All subcontractots, for as long as the subcontractor is working on the job site, must have at
least one supervisor/foreman on the job site that speaks and understands English.

D. The CONTRACTOR shall cause its subcontractors and suppliers to comply with the
Service schedule and applicable sub-schedules.

E. The CONTRACTOR shall include with the final invoice a completed CONTRACTOR'S
FINAL PAYMENT AFFIDAVIT, a copy of which is attached and incorporated by reference as Exhibit E.
The invoice will not be processed without the form.

6.5 Completion of the Scope of Services, The CONTRACTOR shall give the work the attention
necessary to assure the scheduled progress and shall cooperate fully with the COUNTY and with other
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contractors on the job site, All work must be done in accordance with the contract documents, When not
specifically identified in the technical specifications, such materials and equipment must be of a suitable
type and grade for the purpose. All material, workmanship, and equipment will be subject to the inspection
and approval of the COUNTY.

6.6 Emergencies. If required by the Scope of Services, the CONTRACTOR must have a responsible
person available at, or reasonably near, the Service on a twenty-four (24) hour basis, seven (7) days a week,
who may be contacted in emergencies and in cases where immediate action must be taken to maintain traffic
or to handle any other problem that might arise. The CONTRACTOR’S responsible person for supervision
of emergencies must speak and understand, both verbally and in writing, the English language. The
CONTRACTOR shall submit to the COUNTY’S Project Manager, the phone numbers and names of
personnel designated to be contacted in cases of emergencies. Included in this list must be a twenty-four
(24) hour contact phone number for all subcontractors, if any, performing work under this Agreement, This
list must contain the name of their supervisors responsible for work pertaining to this Agreement.

In the event of an emergency affecting the safety or protection of persons, or the work or property at a
Service site or adjacent to a Service site, the CONTRACTOR, without special instruction or authorization
from the COUNTY, is obligated to act to prevent threatened damage, injury or loss. The CONTRACTOR
shall contact the COUNTY as soon as possible by telephone and with written notice as soon as feasible
after the emergency, but no later than twenty-~four (24) hours after the occurrence of the emergency, if the
CONTRACTOR believes that any significant changes in the work or variations from the contract
documents has occurred, If the COUNTY determines that a change in the contract documents is required
because of the action taken in response to an emergency, a change order request will be issued to document
the consequences of the changes or variations. If the CONTRACTOR fails to provide written notice within
the twenty-four (24) hour limitation noted above, the CONTRACTOR will be deemed to have waived any
right it otherwise may have had to seek an adjustment to the contract amount or an extension to the contract
time,

6.7 Safety.

A. The CONTRACTOR shall initiate, maintain, and supervise all safety precautions and
programs in connection with the work, and shall comply with all requirements of the Occupational Safety
and Health Administration (OSHA) and any other industry, Federal, State or local government standards,
including the National Institute of Occupational Safety Hazards (NIOSH), and the National Fire Protection
Association (NFPA). The CONTRACTOR shall take all necessary precautions for the safety of, and shall
provide the necessaty protection to prevent damage, injury or loss to persons or property. The
CONTRACTOR shall be aware that while working for the COUNTY, representatives from agencies such
as OSHA are invitees and need not have warrants or permission to enter the work site. Any fines levied by
the above-mentioned authorities for failure to comply with these requirements will be borne solely by the
CONTRACTOR,

B. The CONTRACTOR certifies that all material, equipment, etc. to be used in an individual
Service meets all Occupational Safety and Health Administration (OSHA) requirements. The
CONTRACTOR further certifies that if any of the material, equipment, etc. is found to be deficient in any
OSHA requirement in effect on the date of delivery, all costs necessary to bring the material, equipment,
ete. into compliance with these requirements will be borne by the CONTRACTOR. All standard
equipment, work operations, safety equipment, personal protective equipment, and lighting required ot
mandated by State, Federal, OSHA, or Americans with Disabilities Act (ADA) regulations must be
provided and used by the CONTRACTOR and its employees.
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C. All safety devices installed by the manufacturer on equipment utilized by the
CONTRACTOR on the jobsite must be in place and in proper working order at all times. If the COUNTY
determines that the equipment is deficient in safety devices, the CONTRACTOR will be notified
immediately. The CONTRACTOR shall immediately repair, or remove the equipment from service until
the deficiency is corrected to the satisfaction of the COUNTY.

D. The COUNTY may petiodically monitor the work site for safety. Should there be safety
or health violations, the COUNTY will have the authority, but not the duty, to require the CONTRACTOR
to correct the violation in an expeditious manner. If there is any situation that is deemed unsafe by the
COUNTY, the Service will be shut down immediately upon notice and will not resume work until the
unsafe condition has been remedied.

E. Should the work site be in a hazardous area, the COUNTY shall take reasonable actions to
furnish the CONTRACTOR with information concerning hazards such as the types or the identification of
known toxic material, machine hazards, Material Safety Data Sheets, or any other information that would
assist the CONTRACTOR in the planning of a safe work site. The CONTRACTOR retains the ultimate
responsibility to ensure all work is performed in a manner consistent with all applicable safety standards
and directives,

F. The CONTRACTOR shall erect and maintain, as required by existing conditions and
contract performance, safeguards for safety and protection such as barricades, danger signs, a construction
fence, and other warnings against hazardous conditions.

G. The CONTRACTOR shall remove all surplus material and debris from the Service site at
the end of each work day. All costs associated with clean-up and debris removal must be included in the
lump sum price stated elsewhere in this Agreement. The CONTRACTOR shall leave the site clean and
neat. All work must be cleaned up prior to the next day of business. At no time may the specified work
interfere with the regular operating hours of Lake County, The CONTRACTOR must have ample cleaning
supplies and a minimum of two (2) vacuum cleaners on-site for clean-up. At no time may the
CONTRACTOR use COUNTY cleaning supplies or equipment. Upon final completion, the
CONTRACTOR shall thoroughly clean-up all areas where work has been involved as mutually agreed with
the COUNTY’S Project Manager, PLEASE NOTE: If at any time the CONTRACTOR fails to clean
up the work area to acceptable levels, the COUNTY may retain outside cleaning services and the
actual costs for this service will be deducted from the CONTRACTOR’S final payment with the
minimum cost of Fifty Dollars ($50.00) to offset the COUNTY’S time for securing services to properly
clean and inspect the site.

H. The CONTRACTOR shall confine all equipment, materials and operations to the Service
site and areas identified in the contract documents. The CONTRACTOR shall assume all responsibility
for any damage to any such area resulting from the performance of the work.

L. The CONTRACTOR is responsible for notifying the COUNTY of any hazardous materials
used on the work site and providing the COUNTY a copy of the Material Safety Data Sheets (MSDS). Any
spillage of hazardous chemicals or wastes by the CONTRACTOR shall be reported immediately to the
COUNTY and cleaned up in accordance with all State and Federal Regulations. The cost of cleanup of any
spillage of hazardous chemicals or wastes caused by the CONTRACTOR will be the sole responsibility of
the CONTRACTOR and the COUNTY will share no responsibility of these costs. The CONTRACTOR
shall provide a copy of the complete report showing compliance with local, State, and Federal agencies to
the COUNTY. If any hazardous chemicals or conditions are discovered during the normal operation, it is
the responsibility of the CONTRACTOR to immediately contact the COUNTY with a description and
location of the condition. The MSDS must include the following information:
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The chemical name and the common name of the toxic substance.

The hazards or other risks in the use of the toxic substance, including the potential
for fire, explosion, corrosiveness, and reactivity.

3. The known acute and chronic health effects of risks from exposure, including the

medical conditions which are generally recognized as being aggravated by the
exposure to the toxic substances.

4. The primary route of entry and symptoms of exposure.

5. The proper precautions, handling practices, necessary personal protective
equipment, and other safety precautions in the use of or exposure to the toxic
substances, including appropriate emergency treatment in case of overexposure.

N —

6. The emergency procedure for spills, fire, disposal and first aid.

e A description in lay terms of the known specified potential health risks posed by
the toxic substance intended to alert any person reading this information.

8. The year and month, if available, that the information was compiled, and the name,

address and emergency telephone number of the manufacturer responsible for
preparing the information.

J. The CONTRACTOR shall designate a competent person of its organization whose duty
will be the prevention of accidents. This person must be literate and able to communicate fully in the
English language because of the necessity to read job instructions and signs, as well as the need for
conversing with management personnel. This person will be the CONTRACTOR’S superintendent unless
otherwise designated in writing to the COUNTY’S Project Manager. All communications to the
superintendent will be as binding as if given to the CONTRACTOR.

6.8 Maintenance of Traffic.

A. In the event that any of the work is conducted within any public right of way, the
CONTRACTOR shall provide proper Maintenance of Traffic (MOT). Unless otherwise specified, the
standard specifications to be used for the Service will be the strictest and latest edition as promulgated by
the Florida Department of Transportation (FDOT) or the Federal Highway Administration (FHWA).

B. Maintenance of traffic will be the responsibility of the CONTRACTOR, is part of the
CONTRACTOR’S proposal price, and must conform to FDOT's most current editions and supplements of
Standard Specifications for Road and Bridge Construction, Roadway and Traffic Design Standards,
Manual or Uniform Minimum Standards for Design, Construction and Maintenance for Streets and
Highways, or the Federal Highway Administration (FHWA) Manual on Uniform T raffic Control Devices
(MUTCD), as applicable. These documents can be ordered from FDOT, Maps and Publications Department,
605 Suwannee Street, Tallahassee, Florida, 32399-0450, or by going to the FDOT website at:
https://www.fdot.gov/publications/publications.shtm.

C. All costs associated with MOT must be included in the CONTRACTOR’S proposal price.
No separate line items for MOT will be included in the cost estimate. If the CONTRACTOR does not
comply with all of the FDOT and the FHWA standards (i.e., signs, qualified flaggers, and barricades), the
COUNTY reserves the right to direct the CONTRACTOR to cease operation until deficiencies are
corrected. In addition, no road closures will be allowed except in the case of emergencies.

D. If the CONTRACTOR feels that assistance from an off duty police officer is needed, it will
be the responsibility of the CONTRACTOR, at the CONTRACTOR’S sole cost and expense, to hire and
pay for this service.
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E. All lane closures must have the prior apptoval of the COUNTY.

F. These requirements are to be considered a minimum and the CONTRACTOR’S
compliance will in no way relieve the CONTRACTOR of final responsibility for providing adequate traffic
control devices for the protection of the public and the CONTRACTOR’S employees throughout the work
area,

G. The use of public roads and streets by the CONTRACTOR must provide minimal
inconvenience to the public and traffic. Furthermore, if the CONTRACTOR is utilizing a road by driving
slow moving equipment, the operator must allow no more than three (3) vehicles to be backed up behind
them at any time before pulling to the side to let traffic pass.

6.9 Underground Utilities. Any required ground digging or subsurface work must be done in
accordance with Chapter 556, Florida Statutes. It will be the responsibility of the CONTRACTOR to have
all underground utilities located before any work may begin. This can be done by contacting Sunshine
State One Call. They may be reached by calling 1-800-432-4770. The repairs of any damaged underground
utilities as a result of the work being performed by the CONTRACTOR and/or on CONTRACTOR’S behalf
will be the responsibility of the CONTRACTOR. The CONTRACTOR shall contact the proper utility
company immediately to expedite the repairs, if damage has ocourred. The COUNTY must also be notified
by telephone at the earliest opportunity and must be followed up with a written explanation of the incident
within two (2) calendar days.

6.10  General Inspection Requirements,

A. Due to the nature of this Agreement, the COUNTY will, at the time of establishment of
need, require the CONTRACTOR to become fully informed as to the nature and extent of the work required
and its relation to any other work in the area, including possible interference from other site activities.
Arrangement for the CONTRACTOR’S inspection of facilities or sites and activity schedules may be
secured from the user COUNTY department. Failure to visually inspect the facilities or sites may be cause
for disqualification of the CONTRACTOR on that individual Service.

B. The CONTRACTOR shall furnish the COUNTY with every reasonable accommodation
for ascertaining whether the work performed and materials used are in accordance with the requirements
and intent of the contract documents. If the COUNTY so requests, the CONTRACTOR shall, at any time
before final acceptance of the work, remove or uncover such portions of the finished work as may be
directed. After examination, the CONTRACTOR shall restore the uncovered portions of the work to the
standard required by the specifications. Should the work so exposed or examined prove unacceptable in the
opinion of the COUNTY, the uncovering or removal, and the replacing of the covering or making good of
the parts removed, will be at the CONTRACTOR’S expense. However, should the work thus exposed or
examined prove acceptable in the opinion of the COUNTY, the uncovering or removing and the replacing
or the covering or making good of the parts removed, will be paid for as unforeseen work.

C. If, during or prior to construction operations, the COUNTY should fail to reject defective
work or materials, whether from lack of discovery of such defect or for any other reason, such initial failure
to reject will in no way prevent the COUNTYS later rejection when such defect is discovered, nor obligate
the COUNTY to final acceptance or payment, and the CONTRACTOR will make no claim for losses
suffered due to any necessary removals or repairs of such defects,

D. If, during or prior to construction operations, the COUNTY rejects any portion of the work
on the grounds that the work or materials are defective, the COUNTY shall give the CONTRACTOR notice
of the defect, which notice may be confirmed in writing. The CONTRACTOR will then have seven @)
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calendar days from the date the notice is given to cotrect the defective condition. If the CONTRACTOR
fails to correct the deficiency within the seven (7) calendar days after receipt of the notice, the COUNTY
may take any action necessary, including correcting the deficient work utilizing another contractor,
returning any non-compliant goods to the CONTRACTOR at the CONTRACTOR’S expense or terminating
the contract. The CONTRACTOR may not assess any additional charges for any conforming action taken
by the COUNTY. The COUNTY will not be responsible to pay for any product or service that does not
conform to the contract specifications,

E. Should the CONTRACTOR fail to remove and renew any defective materials used or work
performed, or to make any necessary corrections in an acceptable manner and in accordance with the
contract requirements, within the time indicated in writing, the COUNTY will have the authority to cause
the unacceptable or defective materials or work to be corrected as necessary at the CONTRACTOR’S
expense. Any expense incurred by the COUNTY, whether direct, inditect or consequential, in making these
repairs, removals, or renewals will be paid for out of any monies due or which may become due to the
CONTRACTOR. A change order will be issued, incorporating the necessary revisions to the contract
documents, including an appropriate decrease to the contract amount. Such costs will include, but not be
limited to, costs of repair and replacement of work destroyed or damaged by correction, removal or
replacement of the CONTRACTOR’S defective work and additional compensation due the COUNTY. The
CONTRACTOR will not be allowed an extension of the contract time because of any delay in performance
of the Service attributable to the exercise by the COUNTY of the COUNTY’S rights and remedies under
this Agreement. 1f the CONTRACTOR fails to honor the change order, the COUNTY may terminate this
Agreement for default,

F. All work performed and all materials furnished must be in reasonably close conformity
with the tolerances indicated in the specifications. In the event the COUNTY’S Project Manager finds the
materials or the finished product in which the materials are used and not within reasonably close conformity
to the specifications, the COUNTY"S Project Manager will then make a determination if the work will be
accepted and remain in place. In this event, the COUNTY’S Project Manager will document the basis of
acceptance by a Change Order that will provide for an appropriate deduction as needed in the contract price
for such work or materials as the COUNTY’S Project Manager deems necessary to conform to the
determination based on the COUNTY’S Project Manager’s professional judgment.

G, When the United States Government or the State of Florida is to pay a portion of the cost
of construction, the work will be subject to such inspection by Federal or State representatives as deemed
necessary, but such inspections will in no case make the United States Government or the State of Florida
a party to this contract,

6.1  Service Materials and Storage,

A. Unless otherwise specified within the contract documents, all materials to be used to
complete the Service, except where recycled content is specifically requested, must be new, unused, of
recent manufacture, and suitable for its intended purpose. All goods must be assembled, fully serviced and
ready for operation when delivered. In the event any of the materials supplied by the CONTRACTOR are
found to be defective or do not conform to specifications: (1) the materials may be returned to the
CONTRACTOR at the CONTRACTOR'S expense and this Agreement may be terminated or (2) the
COUNTY may requite the CONTRACTOR to replace the materials at the CONTRACTOR’S expense.

B. Materials must be placed to permit easy access for proper inspection and identification of
each shipment. Any material which has deteriorated, become damaged, or is otherwise unfit for use, as
determined by the COUNTY, must not be used for the Service, and must be removed from the site by the
CONTRACTOR at the CONTRACTOR’S expense. Until incorporated into the work, materials will be the
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sole responsibility of the CONTRACTOR and the CONTRACTOR will not be paid for such materials until
incorporated into the work. If any chemicals, materials or products containing toxic substances are to be
used at any time, the CONTRACTOR shall furnish a Material Safety Data Sheet to the COUNTY prior to
comumencing such use,

C. When not specifically identified in the technical specifications, materials and equipment
must be of a suitable type and grade for the purpose which they are used.

D. All unusable materials and debris must be removed from the premises by the
CONTRACTOR at the end of each workday and disposed of in an appropriate manner,

612  Time for Completion and Extensions.

A. Purchase orders will be issued for Services to the CONTRACTOR. Issuance of a purchase
order is not a directive to begin work unless otherwise specified. A written Notice to Proceed is required
for the CONTRACTOR to schedule or begin work. Email notice is acceptable,

B. The CONTRACTOR shall diligently pursue the completion of the work and coordinate the
work being done on the Service by its subcontractors and material suppliers, as well as coordinate the
CONTRACTOR’S work with the work of other contractors so that the CONTRACTOR’S work or the work
of others will not be delayed or impaired. The CONTRACTOR will be solely responsible for all
construction means, methods, techniques, sequences, and procedures, as well as coordination of all pottions
of the work under the contract documents, The time for completion requirements are contained in Article
3.2 above.

C. Should the CONTRACTOR be obstructed or delayed in the completion of the work as a
result of unforeseeable causes beyond the control of the CONTRACTOR, and not due to the
CONTRACTOR’S fault or neglect, the CONTRACTOR shall notify the COUNTY in writing within
twenty-four (24) hours after the commencement of such delay, stating the cause or causes of the delay, or
be deemed to have waived any right which the CONTRACTOR may have had to request a time extension.

D, If the CONTRACTOR complies with the twenty-four (24) hour notice requirement, the
COUNTY will ascertain the facts and the extent of the delay being claimed and recommend an extension
to the contract time when, in the COUNTY’S sole judgment, the findings of fact justify such an extension.
The CONTRACTOR shall cooperate with the COUNTY’S investigation of the delays by providing any
schedules, correspondence or other data that may be required to complete the findings of fact, Extensions
to the contract time may be granted only for those delays which impact the CONTRACTOR’S construction

schedule. Extensions of contract time, if approved by the COUNTY, must be authotized by written change
order.

6.13  Changes in the Scope of Services.

A, The COUNTY may at any time, by written change order, in accordance with the
COUNTY’S Purchasing Policy and Procedures, increase or decrease the scope of the work. For changes in
work requested by the CONTRACTOR, the CONTRACTOR must prepare and submit change order
requests for the COUNTY’S approval. Each change order will include time and monetary impacts of the
change, whether the change order is considered alone or with all other changes during the course of the
Service. Both the COUNTY and the CONTRACTOR must execute the change order for the order to
become effective.
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B. The value of such extra work or change will be determined by the contract unit values, if
applicable unit values are set forth in this Agreement. The amount of the change will be computed from
such values and added to or deducted from the contract price.

C. If the COUNTY and the CONTRACTOR are unable to agree on the change order for a
requested change, the CONTRACTOR shall, nevertheless, promptly perform the change as directed in
writing by the COUNTY, Ifthe CONTRACTOR disagrees with the COUNTY’S adjustment determination,
the CONTRACTOR must make a claim pursuant to the Claims and Disputes section in this Agreement, or
else be deemed to have waived any claim on this matter the CONTRACTOR might have otherwise had.

D. For work not contemplated by the original Agreement, the amount of an increase will be
limited to the CONTRACTOR’S reasonable direct labor and material costs and reasonable actual equipment
costs as a result of the change (including allowance for labor burden costs) plus a maximum ten percent
(10%) markup for all overhead and profit, unless otherwise agreed to in writing by the COUNTY. In such
case, the CONTRACTOR will keep and present to the COUNTY an itemized accounting together with
appropriate supporting data. In the event such changed work is performed by a subcontractor, a maximum
ten percent (10%) matkup for all overhead and profit for all subcontractors’ direct labor and material costs
and actual equipment costs will be permitted, with a maximum five percent (5%) markup by the
CONTRACTOR for all of its overhead and profit, for a total overall maximum markup of fifteen percent
(15%) of the amount of changed work. All compensation due the CONTRACTOR and any subcontractor
or sub-subcontractor for field and home office overhead is included in the markups listed above,

E. The COUNTY will not be liable to the CONTRACTOR for any increased compensation in
the absence of a written change order executed in accordance with the COUNTY'’S policy. The payment
authorized by such a change order will represent full and complete compensation to the CONTRACTOR
for labor, materials, incidental expenses, overhead, profit, impact costs and time associated with the work
authorized by such change order.

F. Execution by the CONTRACTOR of a properly authorized change order will be considered
a waiver of all claims or requests for additional time or compensation for any activities prior to the time of
execution related to items included in the change order.

G. Upon receipt of an approved change order, changes in the Scope of Setvices must be
promptly performed. All changes in work must be performed under the terms and conditions of this
Agreement.

H. Change orders will not be issued for incidental items or tasks that should have been
reasonably construed to be patt of the project by the CONTRACTOR.

6.14  Claims and Disputes,

A, Claims by the CONTRACTOR must be made in writing to the COUNTY within two @)
business days, unless another provision of this Agreement sets forth a different time frame, after the
commencement of the event giving rise to such claim or the CONTRACTOR will be deemed to have
waived the claim, All claims will be priced in accordance with the section in this document entitled
“Changes in the Scope of Services”.

B. The CONTRACTOR shall proceed diligently with its performance as directed by the
COUNTY, regardless of any pending claim, action, suit, or administrative proceeding, unless otherwise
agreed to by the COUNTY in writing, The COUNTY shall continue to make payments on the undisputed
portion of the contract in accordance with the contract documents during the pendency of any claim.
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C. Claims by the CONTRACTOR will be resolved in the following manner: (1) Upon
receiving the claim and supporting data, the COUNTY will within fifteen (15) calendar days respond to the
claim in writing stating that the claim is either approved or denied. If denied, the COUNTY will specify
the grounds for denial. The CONTRACTOR will then have fifteen (15) calendar days in which to provide
additional supporting documentation, or to notify the COUNTY that the original claim stands as is. (2) If
the claim is not resolved, the COUNTY may, at its option, choose to submit the matter to mediation. A
mediator will be mutually selected by the parties and each party will pay one-half (1/2) the expense of
mediation. If the COUNTY declines to mediate the dispute, the CONTRACTOR may bring an action in a
court of competent jurisdiction in and for Lake County, Florida.

D. Claims by the COUNTY against the CONTRACTOR must be made in writing to the
CONTRACTOR as soon as the event leading to the claim is discovered by the COUNTY, Written
supporting data will be submitted to the CONTRACTOR. All claims will be priced in accordance with the
provisions of the section in this document entitled “Changes in the Scope of Services”. The
CONTRACTOR shall respond in writing within fifteen (15) calendar days of receipt of the claim. If the
claim cannot be resolved, the COUNTY may submit the matter to mediation as set forth in (C) above.

E. Arbitration will not be considered as a means of dispute resolution,

F. NO CLAIM FOR DAMAGES OR ANY CLAIM OTHER THAN FOR AN
EXTENSION OF TIME MAY BE MADE OR ASSERTED AGAINST THE COUNTY BY REASON
OF ANY DELAYS. No interruption, interference, inefficiency, suspension or delay in the commencement
or progress of the work will relieve the CONTRACTOR of its duty to perform or give tise to any right to
damages or additional compensation from the COUNTY. The CONTRACTOR expressly acknowledges
and agrees that the CONTRACTOR will receive no damages for delay. However, this provision will not
preclude recovery or damages by the CONTRACTOR for hindrances or delays due solely to fraud, bad
faith or active interference on the part of the COUNTY. Otherwise, the CONTRACTOR will be entitled
to extensions of the contract time as the sole and exclusive remedy for such resulting delay, in accordance
with and to the extent specifically provided above,

6.15  Acceptance of the Work and Final Payment,

A. The work delivered and services rendered under this Agreement will remain the property
of the CONTRACTOR and will not be deemed complete until a physical inspection and actual usage of the
Service is accepted by the COUNTY and will be in compliance with the terms of this Agreement, fully in
accord with the specifications and of the highest quality. Any goods or services purchased under this
Agreement may be tested/inspected for compliance with the specifications listed.

B. Maintenance of Work. The CONTRACTOR shall maintain all work in as-new condition
until the final inspection is completed and the work is accepted by the COUNTY, All insurance must be
maintained until final acceptance by the COUNTY,

C. Final Invoice. When the work provided for under this Agreement has been completely
performed by the CONTRACTOR a final invoice will be prepared by the CONTRACTOR. The amount
of this invoice, less any sums that may have been deducted or retained under the provisions of this
Agreement, will be paid to the CONTRACTOR in accordance with Article 4 of this Agreement, and after
the CONTRACTOR has agreed in writing to accept the balance due, as determined by the COUNTY, as
full settlement of the account under the contract and of all claims in connection with the invoice. Occupancy
by the COUNTY alone does not constitute final acceptance,
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D. Final Inspection. When all materials have been furnished, all work has been performed,
and the construction contemplated by this Agreement has reached substantial completion, CONTRACTOR
shall request a final inspection by the COUNTY. The COUNTY, or the COUNTY’S representative, shall
make the final inspection within five (5) business days of receipt of notification from the CONTRACTOR
that the Service is ready. The COUNTY shall, pursuant to Section 218.735(7), Florida Statutes, prepare
and deliver to the CONTRACTOR a single list of items required to render the Service complete,
satisfactory, and acceptable within thirty (30) calendar days after being notified by CONTRACTOR of the
project, or project phase if the project is multi-phased, reaching substantial completion. The single list will
be delivered by the COUNTY to the CONTRACTOR within five (5) days after the list of items has been
developed and reviewed,

The failure by the COUNTY to include any corrective wotk or pending items on the list does not alter
CONTRACTOR’S responsibility for completing the Service pursuant to this Agreement. All items that
require correction under the contract and that are identified after the preparation and delivery of the list
remain the obligation of CONTRACTOR as defined by this Agreement, The CONTRACTOR shall correct
all deficiencies before final acceptance and payment of retainage is made.

E. Final Acceptance. Final completion must be within thirty (30) days after delivery of the
list of items in paragraph D of this Section. If the COUNTY fails to provide the list as provided for in
paragraph D of this Section, the time for completion will be extended by the number of days the COUNTY
exceeded the delivery date. COUNTY will re-inspect to verify completion of the list of items provided to
CONTRACTOR for final acceptance. An eighty dollar ($80.00) re-inspection fee will be applied for the
third inspection and any required re-inspection. The COUNTY may exclude the CONTRACTOR from
those portions of the work designated as complete after the inspection; provided, however, that the
CONTRACTOR will have reasonable access for the time allotted by the COUNTY to complete or correct
items on the punch list.

F. Release of Retained Funds. As set forth in Section 218.735, Florida Statutes, upon
completion and acceptance by the COUNTY of all items on the list of items provided for in paragraph D
of this section, CONTRACTOR may submit a payment request for all remaining retainage withheld for the
project, or phase of project, as applicable. If a good faith dispute exists as to whether one or more of the
items identified in the list have been completed pursuant to the contract, COUNTY may continue to
withhold up to One Hundred Fifty percent (150%) of the total costs to complete such items.
CONTRACTOR shall submit CONTRACTOR’S Final Payment Affidavit with the request for payment.

G. Waiver of Claims. The CONTRACTOR’S acceptance of final payment will constitute a
full waiver of any and all claims by the CONTRACTOR against the COUNTY arising out of the contract
or otherwise related to the Service, except those previously made in writing and identified by the
CONTRACTOR as unsettled at the time the final estimate is prepared. Neither the acceptance of the work
nor payment by the COUNTY will be deemed a waiver of the COUNTY"S rights to enforce any continuing
obligations of the CONTRACTOR or to the recovery of damages for defective work not discovered by the
COUNTY at the time of final inspection.

H. Termination of CONTRACTOR'’S Responsibilities. This Agreement will be considered
complete when all work has been completed and accepted by the COUNTY and all warranty periods have
expired. The CONTRACTOR will then be released from further obligation except as set forth in this
Agreement,

L Recovery Rights Subsequent to Final Payment. The COUNTY reserves the right, should
an error be discovered in the invoice, or should proof of defective work or materials used by or on the part
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of the CONTRACTOR be discovered after the final payment has been made, to claim and recover from the
CONTRACTOR by process of law, such sums as may be sufficient to correct the error or make good the
defects in the work and materials, including any fees or costs associated with the additional services of the
. COUNTY.,

6.16  Warranties. All warranties will begin on the date of the COUNTY"’S acceptance and will last for a
period of twelve (12) months unless otherwise specified in the Scope of Services, plans or specifications.
The CONTRACTOR shall obtain and assign to the COUNTY all express warranties given to the
CONTRACTOR or any subcontractors by any material suppliers, equipment or fixtures to be incorporated
into the Service. The CONTRACTOR warrants to the COUNTY that any materials and equipment
furnished under the contract documents will be new unless otherwise specified, and that all work will be of
good quality, free from defects and in conformance with the contract documents. The CONTRACTOR
further warrants to the COUNTY that all materials and equipment furnished under the contract documents
will be applied, installed, connected, erected, used, cleaned and conditioned in accordance with the
instructions of the applicable manufacturers, fabricators, suppliers or processors except as otherwise
provided for the contract documents, This warranty requirement will remain in force for the full period
identified above, regardless of whether the CONTRACTOR is still under contract at the time of the defect.
These warranties are in addition to those implied warranties to which the COUNTY is entitled as a matter
of law. Further, a specific watranty period is included as a requirement as follows:

A. If sod is used as part of the Service, it must be warranted to be free of noxious and
invasive weeds, disease, and insects. If pests or noxious weeds manifest themselves within sixty (60)
days of placement of the sod, the CONTRACTOR shall treat the affected areas. The process for treating
these areas must be approved by the COUNTY. If the sod does not meet any of the required
specifications, the CONTRACTOR will be responsible to replace it at no expense to the COUNTY. It
will be the responsibility of the CONTRACTOR to ensure that the sod is sufficiently established as
described as specified in the scope of services, plans, or specifications. This will include watering the
sod on a regular basis as needed to keep it alive until established. Established will be considered as
being sufficiently rooted, as determined by the Project Manager, into the surface that it was installed. If
the sod dies or does not become established the CONTRACTOR shall replace the sod at no cost to the
COUNTY.

B. Correcting Defects Covered Under Warranty, The CONTRACTOR shall promptly correct
any deficiency, at no cost to the COUNTY, within five (5) calendar days after the COUNTY notifies the
CONTRACTOR of such deficiency in writing, Ifthe CONTRACTOR fails to honor the warranty or fails
to correct or replace the defective work or items within the period specified, the COUNTY may, at its
discretion, notify the CONTRACTOR in writing that the CONTRACTOR may be debarred as a vendor of
the COUNTY, and may become subject to contractual default if the corrections or replacements are not
completed to the satisfaction of the COUNTY within five (5) calendar days of receipt of the notice. If the
CONTRACTOR fails to satisfy the warranty within the period specified in the notice, the COUNTY may
(a) place the CONTRACTOR in default of its contract and (b) procure the products or setvices from another
source and charge the CONTRACTOR for any additional costs that are incurred by the COUNTY for this
work or items, either through a credit memorandum or through invoicing.

6.17  Liquidated Damages. Unless otherwise agreed to, weather events are specifically excluded as
excused cause for delay under this Agreement and no additional days will be given for rain days. If the
deficiencies have been noted and the remedies have not been completed within the contracted time, the
COUNTY may send out a notification notifying the CONTRACTOR of an assessment of Liquidated
Damages that can be applied for any day over the time allowed under this Agreement.

23
SADOCUMENT\2024\PROCUREMENT\24-443 Historic Column Restoration ARPA\24-443 Historie Column Restoration
contract_4.22.24.docx



AGREEMENT BETWEEN LAKE COUNTY, FLORIDA AND AMBACH MASONRY CONSTRUCTION, INC., FOR HISTORIC
COURTHOUSE RESTORATION; RFQ #24-443

The COUNTY and the CONTRACTOR recognize that, since time is of the essence for this Agreement, the
COUNTY will suffer financial loss if the work is not completed within the time specified. The COUNTY
will be entitled to assess, as Liquidated Damages, but not as a penalty, for each calendar day after the
scheduled completion date the Service continues, The Setvice will be deemed to be completed on the date
the work is considered complete to the satisfaction of the COUNTY, The CONTRACTOR hereby expressly
waives and relinquishes any right which it may have to seek to characterize the Liquidated Damages as a
penalty, The parties agree that the Liquidated Damages sum represents a fair and reasonable estimate of
the COUNTY’S actual damages at the time of contracting if the CONTRACTOR fails to complete the work
in a timely manner. The Liquidated Damages will be as set forth in Exhibit B.

The COUNTY will retain from the compensation to be paid to the CONTRACTOR the described sum.
Any CONTRACTOR that is in default for not completing the work within the time specified, at the option
of the COUNTY, may not be permitted to perform work for the COUNTY until the Service is complete
and the liquidated damages sum is satisfied.

6.18  Sanitation. If the Setvice does not involve interior work, the CONTRACTOR shall provide and
maintain adequate sanitary conveniences for the use of persons employed for the Service, These
conveniences will be maintained at all times without nuisance, and their use must be strictly enforced. The
location of these conveniences will be subject to the COUNTY’S Project Manager’s approval. All such
facilities will be installed and maintained in accordance with applicable Federal, State, and local laws.

6.19  Submittals and Equal Products.

A, Submittals of products required for the Service assigned to the CONTRACTOR under this
Agreement, must be supplied to the COUNTY for pre-approval prior to the start of the work. These
documents must be provided to the COUNTY at least one (1) week before the installation.

B. If a product or service requested by the COUNTY for the Service has been identified in the
specifications by a brand name, and has not been notated as a “No Substitute,” item, such identification is
intended to be descriptive and not restrictive, and is to indicate the quality and characteristics of product or
service that will be acceptable. If the CONTRACTOR offers an alternate product or service for
consideration, such product must be clearly identified by the CONTRACTOR to the COUNTY. The
COUNTY shall make a determination whether the alternate meets the salient characteristics of the
specifications. An alternate product will not be considered for any item notated “No Substitute.”

C. Unless the CONTRACTOR clearly indicates in its response that it is proposing an alternate
product, the response will be consideted as offering the same brand name referenced in the specifications,
If the CONTRACTOR proposes to furnish an alternate product or service, the brand name of the product
or service to be furnished must be clearly identified. A formal submittal for the alternate/shop drawings
must be submitted. The evaluation of the alternate and the determination as to acceptability of the alternate
product or service will be the responsibility of the COUNTY and will be based upon information furnished
by the CONTRACTOR. The COUNTY will not be responsible for locating or securing any information
which is not included in the CONTRACTOR’S response. To ensure that sufficient information is available,
the CONTRACTOR will furnish as part of the bid or proposal all descriptive material by providing the
manufacturer specification sheets so the COUNTY can make an informed determination whether the
product offered meets the salient characteristics required by the specifications. Failute to do so will require
the use of the specified products.

620  Fees. The following is a list of fees that may be assessed to the CONTRACTOR during the term
of this Agreement. These fees are assessed to help offset the additional costs associated with COUNTY
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labor and vehicle usage required for unnecessary inspections or missed appointments. The fees, if any, will
be deducted from the final invoices,

A.-  Missing scheduled appointments $ 70.00 each
B. Failure to respond to emergency calls $250.00 per day
C. Late to emergency calls $ 36.00 per hour
D. Inspected unacceptable workmanship $ 80.00 each inspection
E. Failure to provide any and all required
documentation or reports $ 75.00 per day
F. Failure to pass all inspecting authority

re-inspections (within 30 days of initial inspection) $250.00 per day

The Eighty Dollar ($80.00) fee shown above is a re-inspection fee for uncortected workmanship, The fee
will be applied to the third inspection and for any subsequent inspections. Any re-inspection fee charged
to the COUNTY by other agencies having jurisdiction over the Service, will additionally be charged back
to the CONTRACTOR.

Article 7. Special Terms and Conditions

71 Termination,

A. Termination for Convenience. This Agreement may be terminated by the COUNTY upon
thirty (30) calendar days’ written notice to the CONTRACTOR,; but if any work, service or task under this
Agreement is in progress but not completed on the date of termination, then this Agreement may be
extended upon written approval of the COUNTY until the work, service, or task is completed and accepted.
In the event this Agreement is terminated or cancelled upon the request and for the convenience of the
COUNTY with the required thirty (30) calendar days’ written notice, the COUNTY will reimburse the
CONTRACTOR for actual work satisfactorily completed,

B. Termination for Cause. This Agreement may be terminated by the COUNTY due to the
CONTRACTOR'’S breach of a material term of this Agreement, but only after the COUNTY has provided
CONTRACTOR with ten (10) calendar days’ written notice for the CONTRACTOR to cure the breach and
the CONTRACTOR’S failure to cure the breach within that ten (10) day time period; but, if any work,
service or task under this Agreement is in progress but not completed on the date of termination, then this
Agreement may be extended upon written approval of the COUNTY until the work, service, or task is
completed and accepted.

C. Termination Due to Unavailability of Funds in Succeeding Fiscal Years. When funds are
not appropriated or otherwise made available to support continuation of performance in a subsequent fiscal
year, this Agreement will be terminated and the CONTRACTOR will be reimbursed for the reasonable
value of any non-recurring costs incurred but not amortized in the price of the supplies or services/tasks
delivered under this Agreement.

7.2 Insurance.

A, CONTRACTOR will purchase and maintain at all times during the term of this Agreement,
without cost or expense to the COUNTY, policies of insurance as indicated below, with a company or
companies authorized to do business in the State of Florida, and which are acceptable to the COUNTY,
insuring the CONTRACTOR against any and all claims, demands, or causes of action, for injuries received
ot damage to property relating to the performance of duties, services, or obligations of the CONTRACTOR
under the terms and provisions of the Contract. An original certificate of insurance, indicating that
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CONTRACTOR has coverage in accordance with the requirements of this Section must be received and
accepted by the COUNTY prior to contract execution or before any work begins. It will be furnished by
CONTRACTOR to the COUNTY’S Project Manager and Procurement Services Director within five (5)
working days of such request. The parties agree that the policies of insurance and confirming certificates
of insurance will insure the CONTRACTOR in accordance with the following minimum Limits:

@) General Liability insurance on forms no more restrictive than the latest edition of the
Occurrence Form Commercial General Liability policy (CG 00 01) of the Insurance
Services Office or equivalent without restrictive endorsements, with the following
minimum limits and coverage:

Each Occurrence/General Aggregate $1,000,000/2,000,000
Products-Completed Operations $2,000,000
Personal & Adv. Injury $1,000,000
Fire Damage $50,000
Medical Expense $5,000
Contractual Liability Included

(ii) Automobile liability insurance, including owned, non-owned, and hired autos with the
minimum Combined Single Limit of $1,000,000

(iif)  Workers' compensation insurance based on proper reporting of classification codes and
payroll amounts in accordance with Chapter 440, Florida Statutes, and any other applicable
law requiring workers' compensation (Federal, maritime, etc.). If not required by law to
maintain workers compensation insurance, the CONTRACTOR must provide a notatized
statement that if he or she is injured, he or she will not hold the COUNTY responsible for
any payment or compensation,

(iv)  Employers Liability with the following minimum limits and coverage:

Each Accident $1,000,000
Disease-Each Employer $1,000,000
Disease~Policy Limit $1,000,000

) Builders Risk Coverage is required for the Contract/completed value.

B. Lake County, a Political Subdivision of the State of Florida, and the Board of County
Commissioners, will be named as additional insured as their interest may appear all applicable policies.
Certificates of insurance must identify the RFP or ITB number in the Description of Operations section on
the Certificate,

C. CONTRACTOR must provide a minimum of thirty (30) days prior wtitten notice to the County
of any change, cancellation, or nonrenewal of the required insurance.

D. Certificates of insurance must evidence a waiver of subrogation in favor of the COUNTY, that
coverage must be primary and noncontributory, and that each evidenced policy includes a Cross Liability
or Severability of Interests provision, with no requirement of premium by the COUNTY,

E. CONTRACTOR must provide a copy of all policy endotsements, reflecting the required
coverage, with Lake County listed as an additional insured along with all required provisions to include
waiver of subrogation. Contracts cannot be completed without this required insurance documentation. A
cettificate of insurance (COI) will not be accepted in lieu of the policy endorsements.
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F. Certificate holder must be:
LAKE COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA, AND
THE BOARD OF COUNTY COMMISSIONERS,
P.O. BOX 7800
TAVARES, FIL 32778-7300

G. All self-insured rotentions will appear on the certificates and will be subject to approval by the
COUNTY. At the option of the COUNTY, the insurer will reduce or eliminate such self-insured retentions;
or CONTRACTOR will be required to procure a bond guaranteeing payment of losses and related claims
expenses.

H. The COUNTY will be exempt from, and in no way liable for, any sums of money, which may
represent a deductible or self-insured retention in any insurance policy, The payment of such deductible or
self-insured retention will be the sole responsibility of the CONTRACTOR or subcontractor providing such
insurance.

I, CONTRACTOR will be responsible for subcontractors and their insurance. Subcontractors are
to provide Certificates of Insurance to the COUNTY evidencing coverage and terms in accordance with the
CONTRACTOR'’S requirements,

J. Failure to obtain and maintain such insurance as set out above will be considered a breach of
contract and may result in termination of the contract for default.

K. Neither approval by the COUNTY of any insurance supplied by CONTRACTOR, nor a failure
to disapprove that insurance, will relieve CONTRACTOR of full responsibility of liability, damages, and
accidents as set forth herein.

73 Indemnity. The CONTRACTOR will indemnify and hold harmless COUNTY, its officers,
employees, and agents from liabilities, damages, losses, and costs including, but not limited to, reasonable
attorney’s fees, to the extent caused by the negligence, recklessness, or intentionally wrongful conduct of
CONTRACTOR, its personnel, employees, and other petson utilized by CONTRACTOR in the
performance of this Agreement, including without limitation, defects in design, or errors or omissions that
result in material cost increases to COUNTY. Such indemnification will include the payment of all valid
claims, losses, and judgments of any nature whatsoever in connection therewith and the payment of all
related fees and costs, The COUNTY resetves the right to defend itself with its own counsel or retained
counse] at CONTRACTOR’S expense. This indemnification obligation shall not be construed to negate,
abridge, or reduce any other tights or remedies which otherwise may be available to an indemnified party
or person described in this paragraph or be deemed to affect the rights, privileges, and immunities of
COUNTY as set forth in Section 768.28, Florida Statutes,

7.4 Independent Contractor. The CONTRACTOR, and all its employees, agtee that they will be acting
as independent contractors and will not be considered or deemed to be an agent, employee, joint venturer,
or partner of the COUNTY, The CONTRACTOR will have no authority to contract for or bind the
COUNTY in any manner and shall not represent itself as an agent of the COUNTY or as otherwise
authorized to act for or on behalf of the COUNTY. Additionally, the CONTRACTOR warrants that it has
not employed or retained any company or person, other than a bona fide employee working solely for the
CONTRACTOR to solicit or secure this Agreement and that it has not paid or agreed to pay any person,
company, corporation, individual, or firm other than a bona fide employee working solely for the
CONTRACTOR any fee, commission, percentage, gift, or other consideration contingent upon on resulting
from the award ot making of this Agreement. While this Agreement may be funded in part with State Grant
funds, neither the State nor the Department of Financial Setvices is a party to this Agreement; nothing
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herein shall be construed as to grant CONTRACTOR any rights to benefits or privileges of any kind from
the State or the Department of Financial Services.

7.5 Return of Materials. Upon the request of the COUNTY, but in any event upon termination of this
Agreement, the CONTRACTOR shall surrender to the COUNTY all memoranda, notes, records, drawings,
manuals, computer software, and other documents or materials pertaining to the services under this
Agreement, that were furnished to the CONTRACTOR by the COUNTY pursuant to this Agreement.

7.6 Public Entity Crimes. A person or affiliate who has been placed on the convicted vendor list
following a conviction of a public entity crime may not be awarded or perform work as a contractor,
supplier, subcontractor, or consultant under a contract with any public entity in excess of the threshold
amount provided in Florida Statutes, Section 287.017 for Category Two for a period of thirty-six (36)
months from the date of being placed on the convicted vendor list.

7.7 Conflict of Interest. The CONTRACTOR agrees that it will not engage in any action that would
create a conflict of interest in the performance of its obligations pursuant to this Agreement, or which would
violate or cause others to violate the provisions of Part III, Chapter 112, Florida Statutes, relating to ethics
in government. Further, the CONTRACTOR hereby certifies that no officer, agent, or employee of the
COUNTY has any material interest either directly or indirectly in the business of the CONTRACTOR
conducted here and that no such person may have any such interest at any time during the term of this
Agreement unless approved by the COUNTY.

78 Retaining Other Contractors. Nothing in this Agreement will be deemed to preclude the COUNTY
from retaining the services of other persons or entities undertaking the same or similar services as those
undertaken by the CONTRACTOR or from independently developing or acquiring materials or programs
that are similar to, or competitive with, the services provided under this Agreement.

While the COUNTY has listed all major items which are utilized by County departments in conjunction
with their operations, there may be similar or ancillary items that must be purchased by the COUNTY
during the term of this Agreement. Under these circumstances, a County representative will contact the
CONTRACTOR to obtain a price quote for the similar or ancillary items. The COUNTY reserves the right
to award these ancillary items to the CONTRACTOR, another vendor based on the lowest price quoted, or
to acquire the items through a separate solicitation.

79 Accuracy. The CONTRACTOR is responsible for the professional quality, technical accuracy,
timely completion and coordination of all the services furnished under this Agreement. The
CONTRACTOR shall, without additional compensation, correct or revise any errors, omissions or other
deficiencies in resulting from the services provided in this Agreement.

710  Additional Services. Services not specifically identified in this Agreement may be added to the
Agreement upon execution of a written amendment. The COUNTY reserves the right to award any
additional services to the CONTRACTOR or to acquire the items from another vendor through a separate
solicitation.

711  Right to Audit. The COUNTY reserves the right to require the CONTRACTOR to submit to an
audit by any auditor of the COUNTY’S choosing. The CONTRACTOR shall provide access to all of its
records, which relate directly or indirectly to this Agreement at its place of business during regular business
hours. The CONTRACTOR shall retain all records pertaining to this Agreement and upon request make
them available to the COUNTY for five (5) years following expiration of the Agreement, or for such time
as set forth in the Florida Department of State, Division of Library and information Services, General
Records Schedule GS1-SL, a copy of which can be found at this link: GS1-SL for State and Local
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Government Agencies (floridados.gov), whichever is longer. The CONTRACTOR agrees to provide such
assistance as may be necessary to facilitate the review or audit by the COUNTY to ensure compliance with
applicable accounting and financial standards.

A. If the CONTRACTOR provides technology services, the CONTRACTOR must provide
Statement of Standards for Attestations Engagements (SSAE) 16 or 18 and System and Service
Organization Control (SOC) reports upon request by the COUNTY. The SOC reports must be full Type II
reports that include the CONTRACTOR’S description of control processes, and the independent auditor’s
evaluation of the design and operating effectiveness of controls. The cost of the reports will be paid by the
CONTRACTOR.

B. If an audit inspection or examination pursuant to this section discloses overpricing or
overcharges of any nature by the CONTRACTOR to the COUNTY in excess of one percent (1%) of the
total contract billings, in addition to making adjustments for the overcharges, the reasonable actual cost of
the COUNTY’S audit must be reimbursed to the COUNTY by the CONTRACTOR. Any adjustments or
payments which must be made as a result of any such audit or inspection of the CONTRACTOR’S invoices
or records must be made within a reasonable amount of time, but in no event may the time exceed 90
calendar days, from presentation of the COUNTY’S audit findings to the CONTRACTOR.

C. This provision is hereby considered to be included within, and applicable to, any subcontractor
contract entered into by the CONTRACTOR in performance of any work under this Agreement.

712  Public Records.

A. All electronic files, audio and video recordings, and all papers pertaining to any activity
performed by the contractor for or on behalf of the COUNTY will be the property of the COUNTY and
will be turned over to the COUNTY upon request. In accordance with Chapter 119, Florida Statutes, each
file and all papers pertaining to any activities performed for or on behalf of the COUNTY are public records
available for inspection by any person even if the file or paper resides in the CONTRACTOR’S office or
facility. The CONTRACTOR will maintain the files and papers for not less than three complete calendar
years after the Service has been completed or terminated, or in accordance with any grant requirements,
whichever is longer. Prior to the close out of this Agreement, the CONTRACTOR will appoint a records

custodian to handle any records request and provide the custodian’s name and telephone numbers to the
COUNTY'’S Project Manager.

B. Pursuant to Section 119.0701, Florida Statutes, CONTRACTOR will comply with the Florida
Public Records’ laws, and will:

@) Keep and maintain public records required by the COUNTY to perform the services
identified herein.

(i) Upon request from the COUNTY’S custodian of public records, provide the COUNTY
with a copy of the requested records or allow the records to be inspected or copied within
a reasonable time at a cost that does not exceed the cost provided for by law.

(i)  Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law for the duration of
the contract term and following completion of the contract if the CONTRACTOR does not
transfer the records to the COUNTY.
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(iv)  Upon completion of this Agreement, transfer, at no cost, to the COUNTY all public records
in possession of the CONTRACTOR or keep and maintain public records required by the
COUNTY to perform the service. If CONTRACTOR transfers all public records to the
COUNTY upon completion of the Agreement, CONTRACTOR will destroy any duplicate
public records that are exempt, or confidential and exempt, from public records disclosure
requirements. If CONTRACTOR keeps and maintains public records upon completion of
the Agreement, CONTRACTOR will meet all applicable requirements for retaining public
records. All records stored electronically must be provided to the COUNTY, upon request
from the COUNTY’S custodian of public records, in a format that is compatible with the
information technology systems of the COUNTY.

C. IF CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC
RECORDS AT LAKE COUNTY OFFICE OF PROCUREMENT SERVICES,
315 WEST MAIN STREET, P.O. BOX 7800, TAVARES, FL 32778 OR AT
352-343-9424 OR VIA EMAIL AT
PURCHASING@LAKECOUNTYFL.GOV.,

D. Failure to comply with this subsection will be deemed a breach of the contract and enforceable
as set forth in Section 119.0701, Florida Statutes.

E. Unless otherwise provided, CONTRACTOR shall maintain substantiating records as required
by the State of Florida, General Records Schedule GS1-SL (“Schedule™) for State and Local Government
Agencies. If CONTRACTOR receives notification of a dispute or the commencement of litigation
regarding the Project within the time specified in the Schedule, the CONTRACTOR shall continue to
maintain all service records until final resolution of the dispute or litigation.

F. Exempt Information. The Service may involve building plans, blueprints, drawings, and/or
diagrams which are exempt from disclosure pursuant to Section 119.071(3), Florida Statutes.
CONTRACTOR must maintain the exempt nature of all exempt documents received under this Service.
Upon completion of the Service, CONTRACTOR will return to COUNTY all exempt project documents
related to the service, which may include, but are not limited to, designs, files, photos, reports, maps,
drawings, specifications, schematics, diagrams, shop drawings, construction documents and electronic files.
CONTRACTOR will provide written certification to COUNTY that all documents designated as exempt
have been returned to the COUNTY or destroyed,

713  Force Majeure. The parties will exercise every reasonable effort to meet their respective
obligations under this Agreement, but will not be liable for delays resulting from force majeure or other
causes beyond their reasonable control, including, but not limited to, compliance with any Government law
ot regulation, acts of nature, acts or omissions of the other party, Government acts or omissions, fires,
strikes, national disasters, wars, riots, transportation problems and any other cause whatsoever beyond the
reasonable control of the parties. Any such cause will extend the performance of the delayed obligation to
the extent of the delay so incurred.

7.14  Business Hours of Operation, Unless otherwise specified in the technical specifications, all work
performed must be accomplished between the hours of 8:00 A.M. and 5:00 P.M., Monday through Friday,
and no work may be performed on Saturdays, Sundays, or County Holidays, unless permission to work has
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been requested in writing by the CONTRACTOR and approval, in writing, has been granted by the
COUNTY. Request for permission to work must be received by the COUNTY no less than two (2) days
prior to the requested workday. The exception to this pre-approval requirement would be in the case of an
emergency in which the emergency specification as outlined in General Terms and Conditions, Section 3,
Emergencies, would apply. County Holidays are as follows: New Year’s Day; Martin Luther King, Jr.
Day; Presidents’ Day; Memorial Day; Independence Day; Labor Day; Veteran’s Day; Thanksgiving Day;
Day after Thanksgiving; and Christmas Day,

Special schedules may be established if necessary because of problems with noise or similar difficulties
affecting other County facilities, County operations, or citizens in homes or buildings/rooms adjacent to the
work being completed, When the CONTRACTOR requests and is approved for Saturday, Sunday or
Holiday work, the COUNTY may assess the CONTRACTOR the sum of Two Hundred Fifty and 00/100
Dollars ($250.00) per man per day for each Saturday, Sunday or recognized Holiday worked or planned to
work. These fees will be deducted from the final invoice.

715  Minimum Wage, The wage rate paid to all laborers, mechanics, and apprentices employed by the
CONTRACTOR for the wotk under the Agreement may not be less than the prevailing wage rates for
similar classifications of work as established by the Federal government and enforced by the U.S.
Department of Labor, Wages and Hours Division, and Florida’s Minimum Wage requirements in Article
X, Section 24(f) of the Florida Constitution and enforced by the Florida Legislature by statute or the State
Agency for Workforce Innovation by rule, whichever is higher,

7.16  Protection of Property. All existing structures, utilities, services, roads, trees, shrubbery and
property in which the COUNTY has an interest must be protected against damage or interrupted services
at all times by the CONTRACTOR during the term of this contract, and the CONTRACTOR will be held
responsible for repairing or replacing damaged property to the satisfaction of the COUNTY which is
damaged by reason of the CONTRACTOR’S operation on the property. In the event the CONTRACTOR
fails to comply with these requirements, the COUNTY reserves the right to secure the required services and
charge the costs of such services back to the CONTRACTOR. All items damaged as a result of
CONTRACTOR or subcontractor operations belonging to third parties, such as, but not limited to:
sidewalks, irrigation, curbs, pipes, drains, water mains, pavement, mailboxes, turf, signs, or other property
must either be repaired or replaced by the CONTRACTOR, at the CONTRACTOR’S expense, in a manner
prescribed by, and at the sole satisfaction of the COUNTY.,

Furthermore, the CONTRACTOR shall repair or replace any portion of any of the COUNTY’S facility,
whether interior or exterior, damaged by reason of the CONTRACTOR’S operation within the property. In
the event the CONTRACTOR fails to comply with these requirements, the COUNTY reserves the right to
secure the required services and charge the costs of such services back to the CONTRACTOR, All items
within a facility belonging to third parties, or to commissioners, officers, employees, lessees, invitees, or
agents of the COUNTY, including but not limited to personal items and furniture, must either be repaired
or replaced by the CONTRACTOR, at the CONTRACTOR’S expense, in a manner prescribed by, and at
the sole satisfaction of the COUNTY.,

The CONTRACTOR shall re-grade and re-sod any areas that are disturbed by the CONTRACTOR during
the course of the work being completed.

717  Lands for Work and Access Thereto, CONTRACTOR hereby represents to COUNTY that it is
fully aware of the limits of land for access to the work site and for the site proper. No storage or equipment
shall take place on private property unless the CONTRACTOR has a letter from the landowner authorizing
the contractor to do so. A copy of the letter shall be provided to the COUNTY. The CONTRACTOR shall
supply the Project Manager any such letter before the equipment is placed there, The CONTRACTOR
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shall obtain from landowner any environmental permits as applicable and supply a copy thereof to the
COUNTY,

The CONTRACTOR shall, absent written permission from a private property owner, confine all storage of
materials, equipment, and the operations of workers to the project site and land and areas identified in and
permitted by the contract documents, The CONTRACTOR shall assume full responsibility for any damage
to any such land or area or to the owner or occupant thereof, or any land or areas contiguous thereto,
resulting from the performance of the work., At the completion of the work, the CONTRACTOR shall
remove all debris, rubbish and waste materials from and about the project site, as well as all tools,
appliances, equipment, machinery, and surface materials and shall leave the project site clean, All service
and supply operations shall be conducted outside the clear zone unless the contractor has proper
authotization and traffic control. No supply vehicles shall enter the median for any purpose. No service
vehicles shall enter the median except when necessary to repair or remove inoperable equipment.

7.18  Risk of Logs. The CONTRACTOR assumes the risk of loss of damage to the COUNTY’S property
during possession of such property by the CONTRACTOR, and until delivery to and acceptance of that
property to the COUNTY. The CONTRACTOR shall immediately repair, replace or make good on the
loss or damage without cost to the COUNTY, whether the loss or damage results from acts or omissions,
negligent or otherwise, of the CONTRACTOR or a third party.

719 Accident Notification. If in the course of completing work as part of this Agreement there is an
accident that involves the public, the CONTRACTOR shall as soon as possible inform the COUNTY of the
incident by telephone. The CONTRACTOR shall follow up in writing within two (2) business days of the
incident. If law enforcement was involved and has written a report, the CONTRACTOR shall forward a
copy of the report to the COUNTY,

720  License. The CONTRACTOR shall remain appropriately licensed throughout the course of the
Service. If the CONTRACTOR employs the services of a subcontractor, the CONTRACTOR shall ensure
that any subcontractor is appropriately licensed throughout the course of the Service, Failure to maintain
all required licenses will entitle the COUNTY, at its option, to terminate this Agreement.

7.21  Drawings/Plans. If at any time the CONTRACTOR is supplied by the COUNTY or produces
building drawings/documentation for construction or any other purpose, the CONTRACTOR shall not
share, distribute, display, or in any other way transmit a copy of these plans without the consent of the
COUNTY. If thete is a need to allow another individual to view the plans, a written request (email is
allowed) shall be submitted to the COUNTY’S Project Manager. A written response (email is allowed)
from the COUNTY must be obtained before the plans can be released for viewing.

722  Assignment of Agreement. This Agreement may not be assigned except with the written consent
of the COUNTY. No such consent will be construed as making the COUNTY a patty to the assignment or
subjecting the COUNTY to liability of any kind to any assignee. No assignment will under any
circumstances relieve the CONTRACTOR of liability and obligations under this Agreement and all
transactions with the COUNTY must be through the CONTRACTOR. Additionally, unless otherwise
stipulated in this Agreement, the CONTRACTOR shall notify and obtain prior written consent from the
COUNTY prior to being acquired or subject to a hostile takeover. Any acquisition or hostile takeover
without the prior consent of the COUNTY may result in termination of this Agreement for default.

7.23  The State of Florida and the Department of Financial Services are not a party to this Agreement;
the State of Florida and the Department of Financial Services shall not be liable to CONTRACTOR for any
expenses or liabilities incurred under this Agreement.
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724  Discriminatory Vendor List. As provided by Section 287.134, Florida Statutes, a contractor who
has been placed on the discriminatory vendor list may not submit a bid, proposal, or reply on a contract to
provide any goods ot services to a public entity; may not submit a bid, proposal, or teply on a contract with
a public entity for the construction or repair of a public building or public work; may not submit bids,
proposals, or replies on leases of real property to a public entity; may not be awarded or perform work as a
contractor, supplier, subcontractor, or consultant under a contract with any public entity; and may not
transact business with any public entity, By entering into this Agreement, CONTRACTOR affirms that
CONTRACTOR is not on the Discriminatory Vendor List and will ensure that any subcontractors retained
for performance undet this Agreement are not listed on the Discriminatory Vendot List.

7.25  Antitrust Violator Vendor List. As provided by Section 287,137, Florida Statutes, a contractor who
has been placed on the antitrust violator vendor list following a conviction or being held civilly liable for
an antitrust violation may not submit a bid, proposal, or reply for any new contract to provide any goods or
services to a public entity; may not submit a bid, proposal, or reply for a new contract with a public entity
for the construction ot repair of a public building or public work; may not submit a bid, proposal, or reply
on new leases of real property to a public entity; may not be awarded or perform work as a contractor,
supplier, subcontractor, or consultant under a new contract with a public entity; and may not transact new
business with a public entity, By entering into this Agreement, CONTRACTOR affirms that
CONTRACTOR is not on the Antitrust Violator Vendor List and will ensure that any subcontractors
retained for performance under this Agreement are not listed on the Antitrust Violator Vendor List.

726  Inspection of Records. As required by Section 216.1366, Florida Statutes, CONTRACTOR agrees
to allow inspection by the Department of Financial Services, any financial records, papers, and documents
of held by the CONTRACTOR that are directly related to the performance of this Agreement and the Grant
Award or the expenditure of state funds as well as of any programmatic records, papers, and documents
which the Department determines are necessary to monitor the petformance of this Agreement or to ensure
that the terms of the Grant Award and this Agreement are being met. CONTRACTOR shall provide such
records, papers, and documents as request by the Department of Financial Services within ten (10) business
days after the request is made.

727  Time is of the essence. Due to State grant funding of all or a portion of this work, time is of the
essence in completion of the work under this Agreement within the timeframes provided for in the Scope
of Work and paragraph 3.2 of this Agreement.

728  Continuing duty to disclose legal proceedings and fraud.

A. CONTRACTOR shall disclose to the COUNTY, in writing, any criminal investigation,
litigation, or proceeding that arises during the term of this Agreement involving CONTRACTOR.

B. CONTRACTOR shall also disclose to the COUNTY, in writing, any civil litigation,
arbitration, that arises during the term of this Agreement to which the CONTRACTOR is a party and which
(1) might reasonably be expected to adversely affect the viability or financial stability of the contractor or
(2) involves a claim or written allegation of fraud against the CONTRACTOR by a governmental or public
entity arising out of business dealing with governmental or public entities.

C. CONTRACTOR must provide notice to the COUNTY within thirty (30) business days
following the date that the CONTRACTOR becomes aware of any such investigation, litigation, arbitration,
or other proceeding (Proceedings).

D, The duty to disclose applies to officers and directors of the CONTRACTOR when any
proceeding relates to the officer’s or director’s business or financial activities,
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E. COUNTY shall make the necessary disclosures of such Proceedings to the Department of
Financial Services, as required by the Grant Agreement. CONTRACTOR will make available all
information necessary to demonstrate to the Department of Financial Services that petformance under this
Agreement and the terms of the Grant Agreement will not be affected by such Proceedings and that
CONTRACTOR has not and will not engage in conduct in performance under this Agreement that is similar
in nature to the conduct alleged in the Proceedings.

F. CONTRACTOR shall include this provision any contracts entered with subcontractors
performing work under this Agreement,

7.29  Foreign gifts and contracts. Pursuant to Section 286.101, Florida Statutes, CONTRACTOR shall
disclose to the COUNTY any current or prior interest of, any contract with, or any grant or gift received by
a foreign country of concern if such interest, contract, or grant or gift (1) had a value of $50,000 or more
and (2) such interest existed at any time or such contract or grant or gift was received or in force at any time
during the previous five (5) years. Foreign country of concern is defined in Section 286.101(1)(b), Florida
Statutes, as the People’s Republic of China, the Russian Federation, the Islamic Republic of Iran, the
Democratic People’s Republic of Korea, the Republic of Cuba, the Venezuelan regime of Nicolds Maduro,
or the Syrian Arab Republic, including any agency of or any other entity under significant control of such
foreign countty of concern. CONTRACTOR’S disclosure must include the amount of the contract or grant
or gift or the value of the interest disclosed, the applicable foreign country of concern and, if applicable,
the date of termination of the contract or interest, the date of receipt of the grant of gift, and the name of the
agent or controlled entity that is the source or interest holder. The COUNTY may request records relevant
to a reasonable suspicion that a disclosure has not been made and the CONTRACTOR shall provide the
required records within thirty (30) days of the COUNTY making such request, or at a later time as agreed
to by the Parties,

730  Grant Cooperation. CONTRACTOR agrees to cooperate with the COUNTY in ensuring
compliance with the Department of Financial Services Grant Agreement, CONTRACTOR shall provide to
the COUNTY copies of any supporting documents requested and provide all information reasonably

necessary to meet Grant Agreement reporting requirements and ensure closure of the Grant Agreement with
the state.

Article 8. Miscellaneous Provisions

8.1 This Agreement is made under, and in all respects will be interpreted, construed, and governed by
and in accordance with, the laws of the State of Florida. Venue for any legal action resulting from this
Agreement will lie solely in Lake County, Florida. The CONTRACTOR hereby waives its right to a jury
trial for any action arising from the Agreement.

8.2 The captions utilized in this Agreement are for the purposes of identification only and do not control
or affect the meaning or construction of any of the provisions of this Agreement.

83 This Agreement will be binding upon and will inure to the benefit of each of the parties and of theix
respective successors and permitted assigns.

84 This Agreement may not be amended, released, discharged, rescinded or abandoned, except by a
written insttument duly executed by each of the parties.
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85 The failure of any party at any time to enforce any of the provisions of this Agreement will in no
way constitute or be construed as a waiver of such provision or of any other provision of this Agreement,
nor in any way affect the validity of, or the right to enforce, each and every provision of this Agreement.

8.6 During the term of this Agreement the CONTRACTOR assures the COUNTY that it is in
compliance with Title VII of the 1964 Civil Rights Act, as amended, and the Florida Civil Rights Act of
1992, in that the CONTRACTOR does not on the grounds of race, color, national origin, religion, sex, age,
disability or matital status, discriminate in any form or manner against the CONTRACTOR’S employees
or applicants for employment. The CONTRACTOR understands and agrees that this Agreement is
conditioned upon the veracity of this statement of assurance.

8.7 The CONTRACTOR must at all times comply with all Federal, State and local laws, rules and
regulations,

8.8 The employees of the CONTRACTOR will be considered at all times its employees and not an
employee or agent of the COUNTY. The CONTRACTOR will provide employees capable of petforming
the work as required. The COUNTY may require the CONTRACTOR to remove any employee it deems
unacceptable.

8.9 Any individual, corporation, or other entity that attempts to meet its contractual obligations with
the COUNTY through fraud, misrepresentation or material misstatement, may be debarred for up to five
(5) years. The COUNTY as a further sanction may terminate or cancel any other contracts with such
individual, corporation, or entity. Such individual or entity will be responsible for all direct or inditect costs
associated with termination or cancellation, including attorney’s fees.

810  Cortification Regarding Scrutinized Companies: The CONTRACTOR hereby certifies that,
pursuant to Section 287.135, Florida Statutes, it is not listed on the Scrutinized Companies that Boycott
Israel and is not participating in a boycott of Israel. The CONTRACTOR understands that pursuant to
Section 287.135, Florida Statutes, the submission of a false certification may subject it to civil penalties,
attorneys’ fees, and costs. The CONTRACTOR further undetstands that any contract with the COUNTY
for goods or services may be terminated at the option of the COUNTY if the CONTRACTOR is found to
have submitted a false certification or has been listed on the Scrutinized Companies that Boycott Istael list
ot is participating in a boycott of Israel.

811  With the consent of the CONTRACTOR, other agencies may make purchases in accordance with
the contract. Any such purchases will be governed by the same terms and conditions as stated in this
Agreement with the exception of the change in agency name. In addition, although this Agreement is
specific to a Department of the COUNTY, it is agreed and understood that any department of the COUNTY
may avail itself of this Agreement and purchase any and all items specified in this Agreement at the contract
prices established in this Agreement. A contract modification will be issued by the COUNTY identifying
the requirements of the additional COUNTY departments.

812 The CONTRACTOR will be the prime contractor for all required items and services and will
assume full responsibility for the procurement and maintenance of such items and services. The
CONTRACTOR will be considered the sole point of contact with regards to all stipulations, including
payment of all charges and meeting all requirements of this Agreement. All subcontractors will be subject
to advance review by the COUNTY in terms of competency and security concerns. No change in
subcontractors may be made without consent of the COUNTY, The CONTRACTOR will be responsible
for all insurance, permits, licenses and related matters for any and all subcontractors, Even if the
subcontractor is self-insured, the COUNTY may require the CONTRACTOR to provide any insurance
certificates required by the work to be performed,
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8.13  The CONTRACTOR shall cither be registered or have applied for registration with the Florida
Department of State in accordance with the provisions of Florida law.

8.14  The invalidity or unenforceability of any particular provision of this Agreement will not affect the
other provisions of this Agreement, and this Agreement must be construed in all respects as if such invalid
or unenforceable provisions were omitted,

8.15  Wherever provision is made in this Agreement for the giving, service, or delivery of any notice,
statement or other instrument, such notice must be in writing and will be deemed to have been duly given,
served, and delivered, if delivered by hand or mailed by United States registered or certified mail, addressed
as follows:

If to the CONTRACTOR: If to the COUNTY:
John B, Ambach, President Lake County Manager
Ambach Masonry Construction, Inc, Lake County Administration Building
P.O. Box 1315 315 West Main Street
Sorrento Florida 32776 Post Office Box 7800
Tavares, Florida 32778-7800
With a copy to:
County Attorney

Lake County Administration Building
315 West Main Street, Suite 335

Post Office Box 7800

Tavares, Florida 32778-7800

Each party may change its mailing address by giving to the other party, by hand delivery, United States
registered ot certified mail, notice of election to change such address.

Article 9, Federal Funding Provisions

The Service under this Agreement is funded by American Rescue Plan Act (ARPA) Coronavirus State
and Local Fiscal Recovery Funds (SLFRF) from the U.S. Department of the Treasury (Treasury).
CONTRACTOR agrees to comply with any additional specific requirements of a Federal Awarding
Agency, at the time a federal funding source is identified. The following contract provisions are required
by Appendix IT to 2 C.F.R, Part 200 (“Uniform Guidance"). During the performance of this Agreement,
the CONTRACTOR agrees as follows:

9.1 Equal Employment Opportunity. During the performance of this Agreement, the CONTRACTOR
agrees as follows:

A, The CONTRACTOR will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, sexual orientation, gender identity, or national origin.
The CONTRACTOR will take affirmative action to ensure that applicants are employed, and that
employees are treated during employment without regard to their race, colot, religion, sex, sexual
orientation, gender identity, or national origin. Such action shall include, but not be limited to the following:
Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. The CONTRACTOR agrees to post in conspicuous places, available to employees and
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applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination
clause.

B. The CONTRACTOR will, in all solicitations or advertisements for employees placed by
or on behalf of the contractor, state that all qualified applicants will receive consideration for employment
without regard to race, color, religion, sex, sexual orientation, gender identity, or national origin.

C. The CONTRACTOR will not discharge or in any other manner discriminate against any
employee ot applicant for employment because such employee or applicant has inquired about, discussed,
or disclosed the compensation of the employee or applicant or another employee ot applicant. This
provision shall not apply to instances in which an employee who has access to the compensation
information of other employees or applicants as a part of such employee's essential job functions discloses
the compensation of such other employees or applicants to individuals who do not otherwise have access
to such information, unless such diselosure is in response to a formal complaint or charge, in furtherance
of an investigation, proceeding, hearing, or action, including an investigation conducted by the employer,
or is consistent with the CONTRACTOR's legal duty to furnish information.

D. The CONTRACTOR will send to each labor union or representative of workers with which
he has a collective bargaining agreement or other contract or understanding, a notice to be provided advising
the said labor union or workers' representatives of the contractor's commitments under this section, and
shall post copies of the notice in conspicuous places available to employees and applicants for employment.

E. The CONTRACTOR will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the Sectetary of Labor.

F. The CONTRACTOR will furnish all information and tepotts required by Executive Order
11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant
thereto, and will permit access to his books, records, and accounts by the administering agency and the

Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and
orders.

G. In the event of the CONTRACTOR's noncompliance with the nondiscrimination clauses
of this contract or with any of the said rules, regulations, or orders, this Agreement may be canceled,
terminated, or suspended in whole or in part and the CONTRACTOR may be declared ineligible for further
Government contracts or federally assisted construction contracts in accordance with procedures authorized
in Executive Order 11246 of September 24, 1965, and such other sanctions may be imposed and remedies
invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of
the Secretary of Labor, or as otherwise provided by law,

H. The CONTRACTOR will include the portion of the sentence immediately preceding
paragraph (1) and the provisions of paragraphs (1) through (8) in every subcontract or purchase order unless
exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of
Executive Order 11246 of September 24, 1965, so that such provisions will be binding upon each
subcontractor or vendor. The CONTRACTOR will take such action with respect to any subcontract or

purchase order as the administering agency may direct as a means of enforcing such provisions, including
sanctions for noncompliance,

1. Provided, however, that in the event a contractor becomes involved in, or is threatened
with, litigation with a subcontractor or vendor as a result of such direction by the administering agency, the

contractor may request the United States to enter into such litigation to protect the interests of the United
States.
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9.2 Compliance with the Contract Work Hours and Safety Standards Act.

A, Qvertime requirements. No contractor ot subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers or mechanics shall require or
permit any such laborer or mechanic in any workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at
a rate not less than one and one-half times the basic rate of pay for all hours wotked in excess of forty hours
in such workweek.

B. Violation, liability for unpaid wages: liquidated damages, In the event of any violation of
the clause set forth in paragraph (1) of this section the CONTRACTOR and any subcontractor responsible
therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be lable
to the United States (in the case of work done under contract for the District of Columbia or a territory, to
such District or to such territory), for liquidated damages. Such liquidated damages shall be computed with
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of
the clause set forth in paragraph (1) of this section, in the sum of $10.00 for each calendar day on which
such individual was required or permitted to work in excess of the standard workweek of forty hours without
payment of the ovettime wages required by the clause set forth in paragraph (1) of this section.

C. Withholding for unpaid wages and liquidated damages. The COUNTY shall upon its own
action or upon written request of an authorized representative of the Department of Labor withhold or cause
to be withheld, from any moneys payable on account of work performed by the CONTRACTOR or
subcontractor under any such contract or any other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is
held by the same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities
of such contractor ot subcontractor for unpaid wages and liquidated damages as provided in the clause set
forth in paragraph (2) of this section.

D. Subcontracts. The CONTRACTOR or subcontractor shall insert in any subcontracts the
clauses set forth in paragraph (1) through (4) of this section and also a clause requiring the subcontractors
to include these clauses in any lower tier subcontracts, The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1)
through (4) of this section.

9.3 Clean Air Act,

A. The CONTRACTOR agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq.

B. The CONTRACTOR agrees to report each violation to the COUNTY and undetstands and
agrees that the COUNTY will, in turn, report each violation as required to assure notification to the State

of Florida, Federal Awarding Agency, and the appropriate Environmental Protection Agency Regional
Office.

C. The CONTRACTOR agrees to include these requirements in each subcontract excoeding
$100,000 financed in whole or in part with Federal assistance.

94 Federal Water Pollution Control Act.

A, The CONTRACTOR agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.
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B. The CONTRACTOR agrees to report each violation to the COUNTY and understands and
agrees that the COUNTY will, in turn, report each violation as required to assure notification to the State

of Florida, Federal Awarding Agency, and the appropriate Envitonmental Protection Agency Regional
Office.

C. The CONTRACTOR agrees to include these requirements in each subcontract exceeding
$150,000 financed in whole or in part with Federal assistance provided by the Treasury,

9.5 Suspension and Debarment.

A. This Agreement is a covered transaction for purposes of 2 C.F.R, pt. 180 and 2 C.F.R. pt.
3000. As such the CONTRACTOR is required to verify that none of the CONTRACTOR, its principals
(defined at 2 C.F.R. § 180,995), or its affiliates (defined at 2 C.F.R. § 180,905) are excluded (defined at 2
CF.R. § 180.940) or disqualified (defined at 2 C.E.R. § 180.935).

B. The CONTRACTOR must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R, pt. 3000,
subpart C and must include a requirement to comply with these regulations in any lower tier covered
transaction it entets into.

C. This certification is a material representation of fact relied upon by the COUNTY. If it is
later determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000,
subpart C, in addition to remedies available to the State of Florida and, the Federal Government may pursue
available remedies, including but not limited to suspension and/or debarment.

D, The bidder or proposer agrees to comply with the requirements of 2 C.F.R, pt. I80, subpart
Cand 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract that
may arise from this offer. The bidder or proposer further agrees to include a provision requiring such
compliance in its lower tier covered transactions,

9.6 Byrd Anti-Lobbying Amendment. Contractors who apply or bid for an award of $100,000 or more
shall file the required certification. Each tier certifies to the tier above that it will not and has not used
Federal appropriated funds to pay any person or organization for influencing or attempting to influence an
officer or employee of any agency, a member of Congress, officer or employee of Congress, or an employee
of a member of Congress in connection with obtaining any Federal contract, grant, or any other award
covered by 31 U.S.C. § 1352, Each tier shall also disclose any lobbying with non-Federal funds that takes
place in connection with obtaining any Federal award, Such disclosures are forwarded from tier to tier up
to the recipient. CONTRACTORs certification has been made part of this agreement.

9.7 Procurement of Recovered Materials.

A, In the performance of this Agreement, the CONTRACTOR shall make maximum use of
products containing recovered materials that are EPA-designated items unless the product cannot be
acquired-

¢)) Competitively within a timeframe providing for compliance with the contract
performance schedule;
(ii) Meeting contract performance requirements; or

(i)  Atareasonable price.
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B. Information about this requirement, along with the list of EPA-designate items, is
available at EPA's Comprehensive Procurement Guidelines web site, Comprehensive Procurement
Guideline (CPG) Program | US EPA

98 Access to Records.

The following access to records requirements apply to this Agreement:

A. The CONTRACTOR agrees to provide the COUNTY, the State of Florida, the Federal
Awarding Agency Administrator, the Comptroller General of the United States, or any of their authorized
representatives’ access to any books, documents, papers, and records of the CONTRACTOR which are
directly pertinent to this Agreement for the purposes of making audits, examinations, excerpts, and
transcriptions.

B. The CONTRACTOR agrees to permit any of the foregoing parties to reproduce by any
means whatsoever or to copy excerpts and transcriptions as reasonably needed.

C. The CONTRACTOR agrees to provide the Federal Awarding Agency Administrator or his
authorized representatives' access to construction or other work sites pertaining to the work being completed
under the agreement.

2.9 Federal Awarding Agency Seal, Logo, and Flags. The CONTRACTOR shall not use the Federal
Awarding Agency’s seal(s), logos, crests, or reproductions of flags or likenesses of agency officials without
specific Federal Awarding Agency preapproval.

9.10  Compliance with Federal Law, Regulations, and Executive Orders. This is an acknowledgement
that Federal financial assistance will be used to fund the contract. The CONTRACTOR will comply will

all applicable federal law, regulations, executive orders, Federal Awarding Agency policies, procedures,
and directives.

9.11  No Obligation by Federal Government. The Federal Government is not a party to this Agreement
and is not subject to any obligations or liabilities to the non-Federal entity, contractor, or any other party
pertaining to any matter resulting from the agreement.

9.12  Program Fraud and False or Fraudulent Statements or Related Acts. The CONTRACTOR
acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and Statements) applies
to the CONTRACTOR's actions pertaining to this Agreement.

9.13  Prohibition on Contracting for Covered Telecommunications Equipment or Services.

A. Definitions. As used in this clause, the terms backhaul; covered foreign country; covered
telecommunications equipment or services; interconnection arrangements; roaming; substantial or essential
component; and telecommunications equipment or services have the meaning as defined in FEMA Policy
405-143-1, Prohibitions on Expending FEMA Award Funds for Covered Telecommunications Equipment
or Services (Interim), as used in this clause.

B. Prohibitions.

L. Section 889(b) of the John S. McCain National Defense Authorization Act for Fiscal Year
2019, Pub. L. No. 115-232, and 2 C.F.R. § 200.216 prohibit the head of an executive agency on or after
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August13, 2020, from obligating or expending grant, cooperative agreement, loan, or loan guarantee funds
on certain telecommunications products or from certain entities for national security reasons.

2. Unless an exception in paragraph 3 of this clause applies, the CONTRACTOR and its
subcontractors may not use grant, cooperative agreement, loan, or loan guarantee funds from the Federal
Emergency Management Agency to:

@) Procure or obtain any equipment, system, or service that uses covered
telecommunications equipment or services as a substantial or essential component
of any system, or as critical technology of any system;

(i) Enter into, extend, ot renew a contract to procure or obtain any equipment, system,
or service that uses covered telecommunications equipment or services as a
substantial or essential component of any system, or as critical technology of any
system;

(iliy  Enter into, extend, or renew contracts with entities that use covered
telecommunications equipment or services as a substantial or essential component
of any system, or as critical technology as part of any system; or

(iv)  Provide, as part of its performance of this Agreement, subcontract, or other
contractual instrument, any equipment, system, or service that uses covered
telecommunications equipment or services as a substantial or essential component
of any system, or as critical technology as part of any system.

C. Exceptions.
1. This clause does not prohibit contractors from providing;

@ A service that connects to the facilities of a third-party, such as backhaul, roaming,
or interconnection arrangements; or

(i) Telecommunications equipment that cannot route or redirect user data traffic or
permit visibility into any user data or packets that such equipment transmits or

otherwise handles,
2. By necessary implication and regulation, the prohibitions also do not apply to:
) Covered telecommunications equipment or services that:
1. Are not used as a substantial or essential component of any system; and
2, Are not used as ctitical technology of any system,

(i) Other telecommunications equipment or services that are not considered covered
telecommunications equipment or services.

D. Reporting requirement.

1. In the event the contractor identifies covered telecommunications equipment or services
used as a substantial or essential component of any system, or as critical technology as part of any system,
during contract performance, or the CONTRACTOR is notified of such by a subcontractor at any tier or by
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any other source, the contractor shall report the information in paragraph 4.b of this clause to the recipient
or subrecipient, unless elsewhere in this contract are established procedures for reporting the information.

2. The CONTRACTOR shall report the following information pursuant to paragraph 4.a of
this clause:

@) Within one business day from the date of such identification or notification: The
contract number; the order number(s), if applicable; supplier name; supplier unique
entity identifier (if known); supplier Commercial and Government Entity (CAGE)
code (if known); brand; model number (original equipment manufacturer number,
manufacturer part number, or wholesaler number); item description; and any
readily available information about mitigation actions undertaken or
recommended.

(ii) Within ten (10) business days of submitting the information in paragraph 4.b.i of
this clause: Any further available information about mitigation actions undertaken
or recommended. In addition, the contractor shall describe the efforts it undertook
to prevent use or submission of covered telecommunications equipment or
services, and any additional efforts that will be incotporated to prevent future use
or submission of covered telecommunications equipment or services.

E. Subcontracts. The CONTRACTOR shall insert the substance of this clause, including this
paragraph 5, in all subcontracts and other contractual instruments.

9.14  Davis Bacon Actand Copeland Anti-Kickback Act Compliance. If required by a Federal Awarding
Agency, Contractor agrees to comply with the requirements of 40 U.S.C. 3141-3144, and 3146-3148, as
supplemented by Department of Labor regulations (29 CFR Part 5, “Labor Standards Provisions Applicable
to Contracts Covering Federally Financed and Assisted Construction™), If applicable, conttactors are
required to pay wages to laborers and mechanics at a rate not less than the prevailing wages specified in a
wage determination made by the Secretary of Labor. In addition, contractors must be required to pay wages
not less than once a week. A copy of the current prevailing wage determination issued by the Department
of Labor will be provided for in each solicitation, The decision to award a contract or subcontract must be
conditioned upon the acceptance of the wage determination. The non-Federal entity must report all
suspected or reported violations to the Federal awarding agency.

If required by a Federal Awarding Agency, CONTRACTOR agrees to comply with the Copeland “Anti-
Kickback” Act (40 U.S.C. 3145), as supplemented by Department of Labor regulations (29 CFR Part 3,
“Contractors and Subcontractors on Public Building or Public Work Financed in Whole or in Part by Loans
or Grants from the United States”). CONTRACTOR is prohibited from inducing, by any means, any person
employed in the construction, completion, or repair of public work, to give up any part of the compensation
to which he or she is otherwise entitled. The CONTRACTOR and the COUNTY must report all suspected
or reported violations to the Federal awarding agency.

9.15  Domestic Preferences for Procurement.

A. As appropriate and to the extent consistent with law, the CONTRACTOR should, to the
greatest extent practicable, provide a preference for the purchase, acquisition, or use of goods, products, or
materials produced in the United States (including but not limited to iron, aluminum, steel, cement, and
other manufactured products).

42
SADOCUMENT\2024\PROCUREMENT\24-443 Historle Column Restoration ARPA\24-443 Historic Column Restoration
contract_4.22.24.docx



AGREEMENT BETWEEN LAKE COUNTY, FLORIDA AND AMBACH MASONRY CONSTRUCTION, INC., FOR HISTORIC
COURTHOUSE RESTORATION; RFQ #24-443

B. For the purposes of this section: “Produced in the United States” means, for iron and steel
products, that all manufacturing processes, from the initial melting stage through the application of coatings,
occurred in the United States, “Manufactured products” means items and construction materials composed
in whole or in part of non-ferrous metals such as aluminum,; plastics and polymer-based products such as
polyvinyl chloride pipe; aggregates such as concrete; glass, including optical fiber; and lumber.

9.16  Statutes and regulations prohibiting discrimination applicable to this award, include, without
limitation, the following,

A.  Title VI of the Civil Rights Act of 1964 (42 U.S.C. §§ 2000d et seq.) and Treasury’s
implementing regulations at 31 C.F.R. Part 22, which prohibit discrimination on the basis of race, color, or
national origin under programs or activities receiving federal financial assistance;

B. The Fair Housing Act, Title VIII of the Civil Rights Act of 1968 (42 U.S.C, §§ 3601 et
seq.), which prohibits discrimination in housing on the basis of race, color, religion, national origin, sex,
familial status, or disability;

C. Section 504 of the Rehabilitation Act of 1973, as amended (29 U.S.C. § 794), which
prohibits discrimination on the basis of disability under any program or activity receiving federal financial
assistance;

D. The Age Discrimination Act of 1975, as amended (42 U.S.C. §§ 6101 et seq.), and
Treasury’s implementing regulations at 31 C.F.R. Part 23, which prohibit discrimination on the basis of age
in programs or activities receiving federal financial assistance; and

E. Title II of the Americans with Disabilities Act of 1990, as amended (42 U.S.C. §§ 12101
et seq.), which prohibits discrimination on the basis of disability under programs, activities, and services
provided or made available by state and local governments or instrumentalities or agencies thereto,

9.17  Hatch Act. CONTRACTOR agrees to comply, as applicable, with requirements of the Hatch Act
(5U.S.C. §§ 1501-1508 and 7324-7328), which limit certain political activities of State or local government

employees whose principal employment is in connection with an activity financed in whole or in part by
this federal assistance.

9.18  Publications. Any publications produced with funds from this award must display the following
language: “This project [is being] [was] supported, in whole or in part, by federal award number [enter
project FAIN] awarded to Lake County Board of County Commissioners by the U.S. Department of the
Treasury.”

9,19  Protections for Whistleblowers.

A, In accordance with 41 U.S.C. § 4712, CONTRACTOR may not discharge, demote, or
otherwise disctiminate against an employee in reprisal for disclosing to any of the list of persons or entities
provided below, information that the employee reasonably believes is evidence of gross mismanagement
of a federal contract or grant, a gross waste of federal funds, an abuse of authority relating to a federal
contract or grant, a substantial and specific danger to public health or safety, or a violation of law, rule, or
regulation related to a federal contract (including the competition for or negotiation of a contract) or grant.

B. The list of persons and entities referenced in the paragraph above includes the following:
@) A member of Congress or a representative of a committee of Congress;
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(i) An Inspector General;
(iii)  The Government Accountability Office;
(iv) A Treasury employee responsible for contract ot grant oversight or management;

W) An authorized official of the Department of Justice or other law enforcement
agency;

(vi) A court or grand jury; or

(vi) A management official or other employee of Recipient, contractor, or
subcontractor who has the responsibility to investigate, discover, or address
misconduct.

C. CONTRACTOR shall inform its employees in writing of the rights and remedies provided
under this section, in the predominant native language of the workforce.

9.20 Increasing Seat Belt Use in the United States. Pursuant to Executive Order 13043, 62 FR 19217
(Apr. 18, 1997), Recipient should encourage its contractors to adopt and enforce on-the-job seat belt
policies and programs for their employees when operating company-owned, rented or personally owned
vehicles,

9.21  Reducing Text Messaging While Driving, Pursuant to Executive Order 13513, 74 FR 51225 (Oct.
6, 2009), Recipient should encourage its employees, subrecipients, and contractors to adopt and enforce
policies that ban text messaging while driving, and Recipient should establish workplace safety policies to
decrease accidents caused by distracted drivers.

Article 10, Scope of Agreement

10.1  This Agreement is intended by the parties to be the final expression of their Agreement, and it
constitutes the full and entire understanding between the parties with respect to the subject of this
Agreement, notwithstanding any representations, statements, or agreements to the contrary previously
made. Any items not covered under this contract will need to be added via written addendum, and pricing
negotiated based on final specifications.

10.2  This Agreement includes the following exhibits, all of which are incorporated in this Agreement:

Exhibit A Scope of Work

Exhibit B Additional Terms and Conditions
Exhibit C Pricing Schedule

Exhibit D Performance and Payment Bond
Exhibit E Contractor’s Final Payment Affidavit
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IN WITNESS WHEREOF, the parties have made and executed this Agreement on the respective
dates under each signature: the COUNTY through its Board of County Commissioners, signing by and
through its Chairman; and by the CONTRACTOR through its duly authorized representative.

CONTRACTOR

AMBACH MASONRY CONSTRUCTION, INC.

o A £ Brta )

Jo . Ambach, President
Licese No. CGC062364 (License of Barbara Ambach as
qualifier for Ambach Masonry Construction, Inc.)

This §47 My ot A2087) 2024,
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COUNTY

LAKE COUNTY, FLORIDA, through its
BOARD OF COUNTY COMMISSIONERS
ATTEST;

irby Stnith, Chaiyman

his él_\_ day M OJJ{ , 2024,

Gary Gdongy; Clerk” ( 5
Board ounty Commissioners®| %%
of Lake’County, Florida i

Approved as to form and legality:

YN YV \anad. 5 |21 \Z‘-\

Melanie Marsh
County Attorney
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Exhibit A
Scope of Work

EXHIBIT A - SCOPE OF WORK 24-443

LCHC RESTORATION PROJECT

1. CONTRACTOR RESPONSIBILITIES

Contractor shall:

1.1.

1.2,

1.3.

1.4.
1.5,
1.6.

1.8.

Be licensed and tully competent in all aspects of restoration work in a safe manner.
1.1.1.Employ only skilled, qualified workers.
Provide all-inclusive services to pravide a 100% turnkey project.

1.2.1. Include all required labor, material, equipment, plans, engineering, surveys,
permitting and local and state inspections.

1.2.2. Include costs for general housekeeping and work area clean up.
1.2.3. Include travel time.

1.2.4. Change orders shall not be issued for incidental items or tasks that should have been
reasonably construed to be part of the project by the Contractor.

Obtain licenses, permits, and fees (including inspection fees) as required to comply with all
laws, ordinances, regulations, and code requirements applicable to complete projects.

Be responsible inspections, penalties, fees, or fines for projects.
Be responsible for damages caused as the result of completing projects.

Furnish all tools and equipment (possibly cranes, lift trucks, boom trucks, cherry pickers,
etc.) to complete projects timely.

Comply with the U.S. Secretary of the Interior Standards regarding historic properties:
https://'www.nps.gov/orgs/1 739/secretary-standards-treatment-historic-propertics.hitm

1.7.1. The Lake County Historic Courthouse is listed within the National Register of
Historic Places: hitps:/catalog.archives.gov/id/77842821

Comply with all applicable Federal Funding Provisions.

2. SCOPE OF WORK

Remove and replace existing column terra cotta.

2.1
2.2
2.3,
2.4.
25.
2.6.
2.7.
2.8.
2.9.

Remove and reinstall the column shaft and capital sections.

Clean, label, and store on pallets in a secured fenced area.

Reinstall of existing (or replaced) terra cotta parts.

Provide welding per engineering reports or other discovered needs.

Color match mortar to blend repaired sections with existing.

Repoint building masonry and replace deteriorating steel lintels at windows.
Clean all building masonry with non-acid eco-friendly cleaner.

Seal all building masonry with water based eco-friendly masonry sealer.
Restoration work to be completed within 180 days from notice to proceed.

2.9.1.Contractor to submit extension request in writing should manufacturing lead time cause
delays.

Page1of2
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EXHIBIT A - SCOPE OF WORK 24-443
LCHC RESTORATION PROJECT

2. COUNTY RESPONSIBILITIES
2.1, As stated in Exhibit D,

3, DELIVERY REQUIREMENTS AND ACCEPTANCE.
3.1, Asstated in Exhibit D,

4. WARRANTY REQUIREMENTS
4.1, As stated in Exhibit D,

[ The remainder of this page intentionally left blank)

Page 20f2
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EXHIBIT B - ADDITIONAL TERMS & CONDITIONS 24-443

Upon receiving the claim and supporting data, COUNTY will within 15 calendar days respond to
the claim in writing stating that the claim is either approved or denied. If denied, COUNTY will
specify the grounds for denial. CONTRACTOR will then have 15 calendar days in which to
provide additional supporting documentation, or to notify COUNTY that the original claim stands
as 1s.

If the claim is not resolved, COUNTY may, at its option, choose to submit the matter to mediation.
A mediator will be mutually selected by the parties and each party will pay one-half (1/2) the
expense of mediation, If COUNTY declines to mediate the dispute, CONTRACTOR may bring
an action in a court of competent jurisdiction in and for Lake COUNTY, Florida,

Claims by COUNTY against CONTRACTOR will be made in writing to CONTRACTOR as soon
as the event leading to the claim is discovered by COUNTY, CONTRACTOR will respond in
writing within 15 calendar days of receipt of the claim. If the claim cannot be resolved, COUNTY
will have the option to submit the matter to mediation as set forth in the preceding paragraph above,

Arbitration will not be considered as a means of dispute resolution,

No claim for damages or any claim other than for an extension of time will be made or asserted
against COUNTY by reason of any delays, No interruption, interference, inefficiency, suspension
ot delay in the commencement or progress of the work will relieve CONTRACTOR of its duty to
perform or give rise to any right to damages or additional compensation from COUNTY,
CONTRACTOR expressly acknowledges and agrees that CONTRACTOR will receive no
damages for delay. This provision will not preclude recovery or damages by CONTRACTOR for
hindrances or delays due solely to fraud, bad faith, or active interference on the part of COUNTY,
Otherwise, CONTRACTOR will be entitled to extensions of the agreement time as the sole and
exclusive remedy for such resulting delay, in accordance with and to the extent specifically
provided above,

ACCEPTANCE OF THE WORK AND FINAL PAYMENT

The work and services rendered under this Agreement will remain the property of CONTRACTOR
and will not be deemed complete until a physical inspection and actual usage of the product(s) or
service(s) is (are) accepted by COUNTY and will comply with the terms herein, in accord with
the specifications and of the highest quality. Any goods or services purchased under this
Agreement may be tested/inspected for compliance with the specifications listed,

FINAL INSPECTION

When all materials have been furnished, all work has been performed, and the construction
contemplated by this Agreement has been satisfactorily completed, COUNTY will make the final
inspection. The final inspection will be completed within five business days of receipt of
notification from CONTRACTOR. COUNTY will notify CONTRACTOR, if necessary, of any
deficiencies, and CONTRACTOR will correct all deficiencies before final acceptance and
payment is made.

MAINTENANCE OF WORK

CONTRACTOR will maintain all work in as-new condition until the final inspection is completed
and the work is accepted by COUNTY. All insurance will be maintained until final acceptance by
COUNTY.

v1,11.23 Page 14 of
20
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Exhibit B
Additional Terms and Conditions

EXIHIBIT B - ADDITIONAL TERMS & CONDITIONS 24-443
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AGREEMENT BETWEEN LAKE COUNTY, FLORIDA AND AMBACH MASONRY CONSTRUCTION, INC., FOR HISTORIC
COURTHOUSE RESTORATION; RFQ #24-443

EXHIBIT D - ADDITIONAL TERMS & CONDITIONS 24-443
INVOICES

CONTRACTOR shall submit an original invoice to COUNTY after work has been completed via
email (FacilitiesInvoices@LakeCountyFL.gov). Invoice submission shall not exceed ten (10)
calendar days beyond the date the work was completed. Under no circumstances shall the invoices
be submitted to COUNTY in advance of the delivery and acceptance of the work. All invoices
shall be accompanied by the PDF documentation including but not limited to service tickets,
suppliers’ invoices, purchase orders, time sheets, approved proposals, and any other pertinent
backup documentation in COUNTY ’s discrction. COUNTY will make payment on all undisputed
invoices in accordance with the Florida Prompt Payment Act, Part VII, Chapter 218, Florida
Statutes.

Work proposals shall be based on either time and material rates, or lump sum rate based as
indicated in Exhibit A — Scope of Work. When time and material rates arc specified in a contract
rather than a lump sum the pricing section shall include the hours of labor, labor rate (based on the
bid price), and total cost for the hours worked. CONTRACTOR shall be allowed to charge a
minimum of one (1) hour of labor time whether or not the technician is on site for the entire first
hour. Time after the first hour shall be calculated into fiftcen (15) minutes increments.

The invoice shall be itemized to show the price of the part to CONTRACTOR, the percentage of
markup, the total percentage markup cost, and the total of the part.

A. Work $25,000 and Under: COUNTY will provide a lump sum payment when all work tasks
arc completed by CONTRACTOR and approved by COUNTY Project Manager. For COUNTY
to provide payment, CONTRACTOR will submit a documented invoice that provides the basic
information set forth herein.

B. Work Greater than $25,000: CONTRACTOR may receive periodic payments on a 30-day
interval for Work tasks completed during that period by CONTRACTOR and approved by
COUNTY Project Manager. Retention of funds will be held in accordance with Florida Prompt
Payment Act. In order for COUNTY to provide payment, CONTRACTOR will submit a
documented invoice that provides the basic information set forth in this Section.

LICENSES AND PERMITS

CONTRACTOR will be solely responsible for obtaining all necessary approvals and permits to
complete the Work. When time and material rates are used, CONTRACTOR shall be allowed to
invoice for actual permit cost plus 15% markup. CONTRACTOR will remain appropriately
licensed throughout the course of the Work. Failure to maintain all required licenses will entitle
COUNTY to terminate this Agreement.

CONDITIONS

CONTRACTOR acknowledges that it has sufficient understanding of the nature and conditions of
the work, including but not limited to, thosc bearing upon transportation, disposal, handling and
storage of materials, availability of water, electric power, and roads, uncertainties of weather,
physical conditions, character of equipment and facilities, quality and quantity of surface and
materials, obstacles, or conditions of the site. Any failure by CONTRACTOR to acquaint itself
with any aspect of the work or with any of the applicable conditions will not relicve
CONTRACTOR from responsibility for adequately evaluating the difficulty or cost of successfully
performing the work required, nor will it be considered a basis for any claim for additional time
or compensation,
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AGREEMENT BETWEEN LAKE COUNTY, FLORIDA AND AMBACH MASONRY CONSTRUCTION, INC., FOR HISTORIC
COURTHOUSE RESTORATION; RFQ #24-443

EXHIBIT B -~ ADDITIONAL TERMS & CONDITIONS 24-443
RENTAL

Should CONTRACTOR need to rent equipment to complete the assigned work, prior approval
from the Project Manager shall be required. The cost of the rental shall be indicated on the estimate
and the invoice, CONTRACTOR shall be allowed to assess a percentage of up to fifteen percent
(15%) over the cost of the rental. A copy of the rental invoice to CONTRACTOR shall accompany
the invoice being submitted to COUNTY. There will be no allowance for rental if it is reasonably
ascettained that the equipment is needed to complete the work as outlined in the scope of work
and was not included in the original estimate.

SUBCONTRACTOR

When time and material rates are specified in a contract rather than a lump sum and
CONTRACTOR uses a subcontractor to complete the assigned work, the cost of the subcontractor
shall be indicated on the estimate and the invoice. CONTRACTOR shall be atlowed to assess a
percentage of up to fifteen percent (15%) over the cost of the subcontractor, A copy of the
subcontractor invoice to CONTRACTOR shall accompany the invoice submitted to COUNTY,
Within five (5) calendar days after award of any subcontract, CONTRACTOR shall deliver to
COUNTY a statement setting forth the name and address of the subcontractor, a summary of the
work subcontracted and a copy of the subcontract,

COUNTY RESPONSIBILITIES

A. Project Manager: COUNTY will designate a COUNTY staff member to act as COUNTY
Project Manager, It is agreed to by the parties that COUNTY Project Manager will decide all
questions, difficulties, or disputes, of whatever nature, which may arise relative to the
interpretation of the plans, construction, prosecution, and fulfillment of the Scope of Services, and
about the character, quality, amount, and value of any work done, and materials furnished, under
or by reason of this Agreement, COUNTY Project Manager may appoint representatives as desired
that will be authorized to inspect all work done and all materials furnished.

B. COUNTY will pay in accordance with the provisions set forth in this Agreement. COUNTY
retains the right to inspect all work to verify compliance with the agreement documents. Such
inspection may extend to all or any part of the work and to the manufacture, preparation, or
fabrication of the materials to be used.

AGREEMENT DOCUMENTS

A, Definitions: For purposes of this Agreement, the term “agreement documents” includes all bid
documents, drawings, the Scope of Services, attachments to this Agreement, and provisions within
this Agreement, along with any change orders or amendments to this Agreement, It is the intent of
the agreement documents to describe a functionally complete Service which defines the scope of
work. Any work, materials, or equipment that may reasonably be inferred from the agreement
documents as being required to produce the intended result will be supplied whether or not
specifically called for. When words which have a well-known technical or trade meaning are used
to describe work, material or equipment, such words will be interpreted in accordance with that
meaning. Reference to standard specifications, manuals, or codes of any technical society,
organization, or association or to the laws or regulations of any governmental authority having
Jurisdiction, whether such reference be specified or by implication, will mean the latest standard
specification, manual, code, law or regulation in effect at the time the work performed, unless
specifically stated otherwise herein,
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AGREEMENT BETWEEN LAKE COUNTY, FLORIDA AND AMBACH MASONRY CONSTRUCTION, INC,, FOR HISTORIC
COURTHOUSE RESTORATION; RIFQ #24-443

'EXHIBIT B -- ADDITIONAL TERMS & CONDITIONS 24-443

B. Agreement Documents: The agreement documents and all referenced standards cited therein
are essential parts of the agreement requirements, A requirement oceurring in one is binding as
though oceurring in all. Drawings and specifications are intended to agree and be mutually
complete, Any item not contained within the dvawings, but contained in the specifications, or vice-
versa, will be provided or executed as shown in either the drawing or specification at no extra costs
to COUNTY. Should anything not included in either the drawing or the specitications be necessary
for the proper construction or operation as herein specified, or should any error or disagreement
between the specifications and drawings exist or appear to exist, CONTRACTOR will not derive
unjust benefit thereby, or use such disagreement counter to the best interests of COUNTY.
CONTRACTOR will immediately notify COUNTY Project Manager of any discrepancy and await
the Project Manager’s direction before proceeding with the work in question,

C. Completion of the Scope of Services: CONTRACTOR will give the work the attention
necessary to assure the scheduled progress and will cooperate with COUNTY and with other
contractors on the job site. All work will be done in accordance with the agreement documents,
When not specifically identified in the technical specifications, such materials and equipment will
be of a suitable type and grade for the purpose. All material, workmanship, and equipment will be
subject to the inspection and approval of COUNTY.,

D. Errors and Omissions: CONTRACTOR will not take advantage of any apparent error or
omission in the agreement documents, If any error or omission appears in the agreement
documents, CONTRACTOR will immediately notify COUNTY in writing of such errors or
omissions. In the event CONTRACTOR knows or should have known of any errvor or omission
and failed to pravide such notification, CONTRACTOR will be deemed to have waived any claim
for increased time or compensation CONTRACTOR may have had and CONTRACTOR will be
responsible for the results and the costs of rectifying any such error or omission,

CONTRACTOR PERSONNEL

A. Personnel: CONTRACTOR will assure that all personnel are competent, careful, and reliable,
All personnel must have sufticient skill and experience to perform their assigned task properly and
satisfactorily, to operate any equipment involved, and will make do and proper effort to execute
the work in the manner prescribed in the agreement documents, When COUNTY determines that
any person is incompetent, unfaithful, intemperate, disorderly, or insubordinate, such person witl
be immediately discharged and will not again be employed without the written consent of
COUNTY. Should CONTRACTOR fail to remove such person or persons, COUNTY may
withhold all payments which are or may become due or may suspend the work with approval of
COUNTY until such orders are complied with. No alcoholic beverages or drugs are permitted on
any COUNTY properties. Evidence of alcoholic beverages or drug use by an individual will tesult
in immediate termination from the job site.

B. E-Verify: CONTRACTOR will utilize the U.S. Department of Homeland Security's B-Verify
system to verify the employment eligibility of all new employees hired by CONTRACTOR during
the term of this agreement; and will expressly require any contractor and subcontractors
performing work or providing services pursuant to this agreement to likewise utilize the U.S.
Depattment of Homeland Security’s E-Verify system to verify the employment eligibility of all
new employees hired by the subcontractor during the agreement term.

C. Employmentt CONTRACTOR acknowledges and agrees that, in accordance with Section
255.099, Florida Statutes, if assigned to CONTRACTOR is being supported in whole ot in part by
State funding CONTRACTOR will give preference to the employment of state residents in the
performance of the work if state residents have substantially equal qualifications to those of non-
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residents, If CONTRACTOR is required to employ state residents, CONTRACTOR will contact
the Department of Economic Opportunity to post the employment needs in the State’s job bank
system, However, in work involving the expenditure of federal aid funds, this section may not be
enforced in such a manner that would conflict with or be contrary to federal law prescribing a labor
preforence to honorably discharged soldiers, sailors, or marines, or prohibiting as unlawful any
other preference or diserimination among the citizens of the United States.

D. Superintendent: CONTRACTOR will have at the site as its agent a competent superintendent
capable and thoroughly experienced in the type of work being performed, who will receive
instructions from COUNTY. The superintendent will supervise all trades, direct all Service
activities, establish, and maintain installation schedules, and provide COUNTY Project Manager
with progress reports as requested. The superintendent will have full authority to execute the orders
or directions of COUNTY, and if applicable to supply promptly any materials, tools, equipment,
labor, and incidentals which may be required. Such superintendent will be furnished regardiess of
the amount of work sublet, CONTRACTOR’S superintendent will speak, write, and understand
English and will be on the job site during all working hows,

E. Dress Code: CONTRACTOR will maintain a dress code for its employees with a minimum of
shirts, pants, and work shoes/boots, in decent condition, always while the work is being performed.
In the event COUNTY determines ID badges are necessary, COUNTY will provide
CONTRACTOR with ID badges and CONTRACTOR agrees to enforce that its employees,
whether employed by CONTRACTOR or a subcontractor, wear such ID badge while working on
site.

F. Employee Documentation: If required by COUNTY for a Service, CONTRACTOR will
provide COUNTY Project Manager with all requested documentation for all personnel,
subcontractors, and representatives of CONTRACTOR. that will be utilized. Documentation will
be provided within five working days of request and will be submitted electronically in PDE
format. This information will also be provided when new personnel, subcontractors, and
representatives of CONTRACTOR are hired at any time during the agreement period. The
information supplied will be used to run background checks and to provide identification badging,
proximity cards, and keys. All required documentation will be supplied in one PDF attachment
that will be titled with the Company’s name, the person’s name, and the person’s birthdate.

Example: ACME Plumbing - John H. Smith - 10/10/96, The documentation will include
Full name, Address, Email address, Telephone number, copy of driver’s license/state of
Florida identification card/valid passport/valid work visa, current color photo (head shot)
taken with a plain background, building name(s) and address(s) of the facilities where the

individual will be working, and any additional information that may be requested by the
Lake COUNTY Sheriff’s Office.

G. Criminal Justice Information Services (CJIS): When advised by COUNTY Project Manager,
CONTRACTOR’S personnel, subcontractors, and representatives will be required to complete an
online training class that includes testing in order to have access to some secure areas of COUNTY
facilities, Finger printing may also be required and will be performed by the Lake COUNTY
Sheriff”s Office at no expense to CONTRACTOR.

H. Background Check: Background checks may be performed by the Lake COUNTY Sheriff’s
Office for projects or services being done at the Lake COUNTY Courthouse at no expense to
CONTRACTOR. On sites other than the Lake COUNTY Courthouse, all personnel,
subcontractors, and representatives of CONTRACTOR will be required to submit to the Florida
Department of Law Enforcement (1-850-410-8109) for a “Certified Background Check.”
CONTRACTOR will be responsible for all costs associated with the “Certified Background
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Check.” A copy of the “Certified Background Check” will be supplied to COUNTY Project
Manager prior to any work starting. COUNTY Project Manager will notify CONTRACTOR
electronically of approved and denied background checks. Reasons for denials will not be
provided.

L. Identification Badging / Proximity Cards/ Keys: CONTRACTOR’S personnel, subcontractors,
and representatives that are approved to work in restricted aveas will receive an identification badge
which may also act as a proximity card. All approved personnel, subcontractors, and
representatives of CONTRACTOR will be issued identification badge(s) and will be required to
wear them at all times while on COUNTY property. Personnel, subcontractors, and representatives
of CONTRACTOR will not be allowed to work on COUNTY property prior to being given
approval by the Office of Facilities Management and the assignment of a CONTRACTOR
identification badge. For facilities that do not have proximity card readers, keys may be issued to
or approved personnel, subcontractors, and representatives of CONTRACTOR. The Office of
Facilities Management will notify CONTRACTOR that identification badges, proximity cards, or
keys are ready for pickup, and will have CONTRACTOR complete a release form(s) and then
distribute them to CONTRACTOR for disbursement to their personnel, subcontractors, and
representatives.

J. Lost/Stolen/Damaged Identification Badges / Proximity Cards / Keys: Should an identification
badge, proximity card or key is lost, stolen, or damaged, CONTRACTOR will immediately notify
COUNTY Project Manager, Personnel, subcontractors, and representatives of CONTRACTOR
will be temporarily substituted by CONTRACTOR until a new identification badge/proximity card
is provided. CONTRACTOR will bo assessed a $25.00 fee for each lost, stolen, or damaged card
or key. All fees due will be deducted from CONTRACTOR’S next invoice,

K. Reports: CONTRACTOR will provide an initial report within 30 business days of the start
date and then an annual report due each anniversary of the initial report date for all employees
currently being utilized for Projects or Services for COUNTY, All additions or changes will be
highlighted in yellow, Reports will be provided for the duration, The report will be delivered
electronically in PDF format to the Lake COUNTY Sheriff’s Office Representative, the Facilities
Maintenance Division Supervisor, and COUNTY Project Manager. Reports will include the
following information for each employee: - individual’s name, bivthdate, and driver’s license
number; identification badge/proximity card number, all facilities where the employee works, all
facilities accessible by proximity card or key, the date the identification badge/proximity card was
issued, dates of subsequently issued identification badges/proximity cards due to loss, theft, or
damage; and the date that the individual left employment of CONTRACTOR and the date the
identification badge/proximity card was returned.

L. Leave Reporting and Project Completion: CONTRACTOR will immediately contact
COUNTY Project Manager upon the dismissal or permanent leave of any personnel,
subcontractors, and representatives of CONTRACTOR that are utilized for Service for COUNTY,
CONTRACTOR will contact COUNTY Project Manager to arrange to drop off identification
badge(s), proximity card(s), and key(s) of a dismissed worker(s) within three business days of
dismissal or leave. At completion, CONTRACTOR will, within three business days, arrange to
meet with the Facilities Maintenance Division Manager to return all identification badges,
proximity cards, and keys.

M. Subcontractors:

CONTRACTOR will be responsible to COUNTY for the acts and omissions of CONTRACTOR’S
subcontractors and of persons either directly or indirectly employed by them.
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All subcontractors, for as long as the subcontractor is working on the job site, will have at least
one supervisor/foreman on the job site that will speak and understand English.

CONTRACTOR will cause its subcontractors and suppliers to comply with the schedule and
applicable sub-schedules.

CONTRACTOR will include with the final invoice a completed CONTRACTOR’S FINAL
PAYMENT AFFIDAVIT, which will be provided by COUNTY to CONTRACTOR. A copy of
the Affidavit may be provided by request to COUNTY.

N. Emergency Contact: Dependent on COUNTY needs, CONTRACTOR will have a responsible
person available at, or reasonably nearby, on a 24-hour basis, seven days a week, who may be
contacted in emergencies and in cases where imumediate action mwust be taken to handle any
problem that might arise. CONTRACTOR will submit to COUNTY Project Manager, the phone
numbers and names of personnel designated to be contacted in cases of emergencies, This list will
contain the name of their supervisors responsible for work pertaining to this Agreement.

O, Notification of Emergency: In the event of an emergency affecting the safety or protection of
persons, or the work or property at the site or adjacent thereto, CONTRACTOR, without special
instruction or authorization from COUNTY, is obligated to act to prevent threatened damage,
injury, or loss, CONTRACTOR will contact COUNTY as soon as possible by telephone and with
written notice as soon as feasible thereafier, but no later than 24 hours after the occurrence of the
emergency, if CONTRACTOR believes that any significant changes in the work or variations from
the agreement documents has occurred. If COUNTY determines that a change in the agreement
documents is required of the action taken in response to an emergency, a change order request will
be issued to document the consequences of the changes or variations, If CONTRACTOR fails to
provide written notice within the 24-hour limitation noted above, CONTRACTOR will be deemed
to have waived any right it otherwise may have had to seek an adjustment to the agreed amount or
an extension to the agreed time.

SAFETY

A. CONTRACTOR will be responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the work and for complying with all requirements of
the Occupational Safety and Health Administration (OSHA) and any other industry, federal, state,
or local government standards, including the National Institute of Occupational Safety Hazards
(NIOSH), and the Natlonal Fire Protection Association (NFPA), CONTRACTOR will take all
necessary precautions for the safety of, and will provide the necessary protection to prevent
damage, injury or loss to, persons or property. CONTRACTOR will be aware that while working
for COUNTY, representatives from agencies such as OSHA are invitees and need not have
warrants or permission to enter the work site. Any fines levied by the above-mentioned authorities
for failure to comply with these requirements will be borne solely by CONTRACTOR.

B. CONTRACTOR certifies that all material, equipment, etc. to be vsed in an individual Service
meets all Occupational Safety and Health Administration (OSHA) requirements. CONTRACTOR
certifies that if any of the material, equipment, ete. is found to be deficient in any OSHA
requirement in effect on the date of delivery, all costs necessary to bring the material, equipment,
ete. into compliance with the requirements will be bomne by CONTRACTOR. All standard
equipment, work operations, safety equipment, personal protective equipment, and lighting
required or mandated by State, Federal, OSHA, or Americans with Disabilities Act (ADA)
regulations must be provided and used by CONTRACTOR and its employees.
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C. All safety devices installed by the manufacturer on equipment utilized by CONTRACTOR on
the jobsite will be in place and in proper working order at all times. If COUNTY determines that
the equipment is deficient in safety devices, CONTRACTOR will be notified immediately.
CONTRACTOR will immediately repair or remove the equipment from service until the
deficiency is corrected to the satisfaction of COUNTY.

D. COUNTY may periodically monitor the work site for safety. Should there be safety or health
violations, COUNTY will have the authority, but not the duty, to require CONTRACTOR to
correct the violation in an expeditious manner, If there is any situation that is deemed unsafe by

COUNTY, work will be shut down jimmediately upon notice and will not resume until the unsafe
condition has been remedied,

E. Should the work site be in a hazardous area, COUNTY will take reasonable actions to furnish
CONTRACTOR with information concerning hazards such as the types or the identification of
known toxic material, machine hazards, Safety Data Sheets (SDS), or any other information that
would assist CONTRACTOR in the planning of a safe work site.

F. CONTRACTOR retains the ultimate responsibility to ensure all work is performed in a manner
consistent with all applicable safety standards and directives.

G, CONTRACTOR will erect and maintain, as required by existing conditions and agreement
performance, safeguards for safety and protection such as barricades, danger signs, a construction
fence, and other warnings against hazardous conditions.

H. CONTRACTOR will be responsible for the removal of all surplus material and debris from
the site at the end of each workday. All costs associated with clean-up and debris removal will be
included in the lump sum price stated elsewhere herein. CONTRACTOR will leave the site clean
and neat, All work must be cleaned up prior to the next day of business, The specified work will
not interfere with the regular operating hours of COUNTY.

1. CONTRACTOR must have sufficient and Service site appropriate cleaning supplies and
equipment, including vacuum cleaners, on-site for clean-up. CONTRACTOR will not use
COUNTY cleaning supplies or equipment. Upon final completion, CONTRACTOR will
thoroughly clean-up all areas where work has been involved as mutvally agreed with COUNTY
Project Manager. If at any time CONTRACTOR fails to clean up the work area to acceptable
levels COUNTY will retain outside cleaning services and the actual costs for this service will be
deducted from CONTRACTOR’S final payment with the minimum cost of $50.00 to offset
COUNTY time for securing services to propetly clean and inspect the site,

J. CONTRACTOR will confine all equipment, materials and operations to the site and areas
identified in the agreement documents. CONTRACTOR will assume all responsibility for any
damage to any such area resulting from the performance of the work.

K. CONTRACTOR is responsible for notifying COUNTY of any hazardous materials used on
the work site and providing COUNTY a copy of the Safety Data Sheets (SDS). Any spillage of
hazardous chemicals or wastes by CONTRACTOR will be reported immediately to COUNTY and
cleaned up in accordance with all State and Federal Regulations, The cost of cleanup of any
spillage of hazardous chemicals or wastes caused by CONTRACTOR will be the sole
responsibility of CONTRACTOR. and COUNTY will share no responsibility of these costs. A
copy of the complete report showing compliance with local, state, and federal agencies will be
given to COUNTY. If any hazardous chemicals or conditions are discovered during the normal
operation, it is the responsibility of CONTRACTOR to immediately contact COUNTY with a
description and location of the condition, The SDS must meet the requirements of 29 C.F.R,
1910.1200(g), and include the following information:
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i Section 1: Identification
i, Section 2: Hazard(s) identification;
liil.  Section 3: Composition/information on ingredients;
iv.  Section 4: First-aid measures;
v, Section 5: Fire-fighting measures;
vi.  Section 6 Accidental release measures;
vil.  Section 7 Handling and storage;
viii.  Section 8: Exposure controls / personal protection;
ix.  Section 9: Physical and chemical properties;
X Section 10: Stability and reactivity;
xi.  Section 11: Toxicological information;
xil,  Section 12: Ecological information;
xiil.  Section 13: Disposal considerations;
xiv.  Section 14: Transport information;
kv, Section I5: Regulatory information; and
xvi.  Section 16: Other information, including date of preparation or fast revision. .

FACILITIES PROVISIONS

A. Underground Utilities: Any required digging or subsurface work will be done in accordance
with Chapter 556, Florida Statutes. It will be the responsibility of CONTRACTOR to have all
underground utilities located before any work begins (Sunshine State One Call 1-800-432.4770).
The repairs of any damaged underground utilities because of the work being performed by
CONTRACTOR will be the responsibility of CONTRACTOR. The proper utility company will
be contacted immediately to expedite the repairs if damage has occurred, CONTRACTOR will
notify COUNTY and provide a written explanation of the incident within two days of the damage
to any underground utilities.

B. General Inspection Requirements:

i, CONTRACTOR will furnish COUNTY with every reasonable accommodation for finding out
whether the work performed, and materials used are in accordance with the requirements and
intent of'the agreement documents, If COUNTY so requests, CONTRACTOR will, at any time
before final acceptance of the work, remove or uncaver such portions of the finished work as
may be directed, After examination, CONTRACTOR will restore the uncovered portions of
the work to the standard required by the specifications. Should the work so exposed or
examined prove unaceeptable to COUNTY, the uncovering or removal, and the replacing of
the covering or making good of the parts removed, will be at CONTRACTOR’S expense.
However, should the work exposed or examined prove acceptable in the opinion of COUNTY,
the uncovering or removing and the replacing or the covering or making good of the parts
removed, will be paid for as unforeseen work,

il. If COUNTY fails to reject defective work or materials, whether from lack of discovery of such
defect or for any other reason, such initial failure to reject will in no way prevent COUNTY’S
later rejection when such defect is discovered, nor obligate COUNTY to final acceptance o
payment, and CONTRACTOR will make no claim for losses suffered due to any necessary
removals or repairs of such defects,

iii. If, during or prior to construction operations, COUNTY rejects any portion of the work on the
grounds that the work or materials are defective, COUNTY will give CONTRACTOR notice
of the defect, which notice may be confirmed in writing, CONTRACTOR will then have seven
calendar days from the date the notice is given to correct the defective condition. If
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CONTRACTOR fails to correct the deficiency within the seven calendar days, COUNTY may
take any action necessary, including correcting the deficient work utilizing another contractor,
returning any non-compliant goods to CONTRACTOR at CONTRACTOR expense or
terminating this Agreement. CONTRACTOR will not assess any additional charges for any
conforming action taken by COUNTY, COUNTY will not be responsible to pay for any
product or service that does not conforin to the agreement documents.
iv. Should CONTRACTOR fail to remove and renew any defective materials used or work
performed, or to make any necessary corrections in an acceptable manner and in accordance
with the agreement documents, within the time indicated in writing, COUNTY may direct
CONTRACTOR to correct the unacceptable or defective materials or work at
CONTRACTOR’S expense. Any expense incurred by COUNTY, whether direct, indirect, or
consequential, in making said repaits, removals, or renewals will be paid for out of any monies
due or which may become due to CONTRACTOR. A change order will be issued,
incorporating the necessary revisions o the agreement documents, including an appropriate
decrease to the agreement amount. Such costs will include, but not be limited to, costs of repair
and replacement of work destroyed or damaged by correction, removal or replacement of
CONTRACTOR’S defective work and additional compensation due COUNTY.
CONTRACTOR will not be allowed an extension of the term of this Agreement because of
any delay in performance attributable to the exercise by COUNTY of COUNTY'S rights and
remedies hereunder.

v. If CONTRACTOR fails to honor the change order, COUNTY may terminate this Agreement.
In the event COUNTY Project Manager finds the materials or the finished product in which
the materials are used and not within reasonably close conformity to the specifications,
COUNTY Project Manager will then make a determination if the work will be accepted and
remain in place. In this event, COUNTY Project Manager will document the basis of
acceplance by a change order that will provide for an appropriate deduction as needed in the
agreement price for such work or materials necessary to conform to the determination based
on COUNTY Project Manager’s professional judgment.

vi. When all or a portion of the cost of Services is to be paid by federal, state or another
governmental agency, the work will be subject to such inspection by federal, state, or other
governmental agency representative, but such inspections will not make the government or
agency a party to this agreement.

SERVICE MATERIALS AND STORAGE

A, Unless otherwise specified within the agreement documents, all materials to be used to
complete work, except where recycled content is specifically requested, will be new, unused, of
recent manufacture, and suitable for its intended purpose. All goods will be assembled, serviced,
and ready for operation when delivered. In the event any of the materials supplied by
CONTRACTOR are found to be defective or do not conform to specifications: (1) the materials
may be returned to CONTRACTOR at CONTRACTOR’S expense and this Agreement may be
terminated, or (2) COUNTY may require CONTRACTOR to replace the materials at
CONTRACTOR'S expense.

B. Materials will be placed to permit easy access for proper inspection and identification of each
shipment. Any material which has deterlorated, become damaged, or is otherwise unfit for use, as
determined by COUNTY, will not be used in the work, and will be removed from the site by
CONTRACTOR at CONTRACTOR’S expense. Until incorporated into the work, materials will
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be the sole responsibility of CONTRACTOR and CONTRACTOR will not be paid for such
materials untii incorporated into the work. If any chemicals, materials, or products containing toxic
substances are to be used at any time, CONTRACTOR will furnish a Safety Data Sheet to
COUNTY prior to commencing such use.

C. When not specifically identified in the technical specifications, such materials and equipment
will be of a suitable type and grade for the purpose,

D. All vnusable materials and debris will be removed from the premises at the end of each
workday and disposed of in an appropriate manner,

TIME FOR COMPLETION AND EXTENSIONS

A. A wiitten notice to proceed or a Purchase Order with instruction is required for
CONTRACTOR. to schedule or begin work. CONTRACTOR will diligently pursue the
completion of the work and coordinate the work being done by its subcontractors and material
suppliers, as well as coordinate CONTRACTOR’S work with the work of other contractors so that
CONTRACTOR’S work or the work of others will not be delayed or impaired. CONTRACTOR
will be solely responsible for all means, methods, techniques, sequences, and procedures, as well
as coordination of all portions of the work under the agreement documents,

B. Should CONTRACTOR be obstructed or delayed in the completion of the work because of
unforeseeable causes beyond the control of CONTRACTOR, and not due to CONTRACTOR’S
fault or neglect, CONTRACTOR will notify COUNTY in writing within 24 howrs after the
conmumencement of such delay, stating the cause or causes thereof, or be deemed to have waived
any right which CONTRACTOR may have had to request a time extension,

C. If CONTRACTOR complies with the 24-hour notice requirement, COUNTY will ascertain the
facts and the extent of the delay being claimed and recommend an extension to the agreement time
when, in COUNTY'S sole judgment, the findings of fact justify such an extension
CONTRACTOR will cooperate with COUNTY"S investigation of the delays by providing any
schedules, correspondence or other data that may be required to complete the findings of fact.
Extensions to the agreement time may be granted only for those delays which impact
CONTRACTOR'S construction schedule. Extensions of agreement time, if approved by
COUNTY, must be authorized by written change order,

CHANGES IN THE SCOPE OF SERVICES

A, COUNTY may, by written change order, in accordance with COUNTY Purchasing Policy and
Procedures, modify the Scope of Services. For changes requested by CONTRACTOR,
CONTRACTOR will prepare and submit change order requests for COUNTY approval. Each
change order will include time and monetary impacts of the change, whether the change order is
considered alone or with all other changes. Both COUNTY and CONTRACTOR will execute the
change order. The value of such extra work or change will be determined by the agreement unit
values if applicable unit values are set forth in this Agreement. The amount of the change will be
computed from such values and added to or deducted from the agreement price.

B. If COUNTY and CONTRACTOR are unable to agree on the change order for a requested
change, CONTRACTOR agrees to promptly perform the change as directed in writing by
COUNTY. If CONTRACTOR disagrees with COUNTY’S adjustment determination,
CONTRACTOR must make a claim pursuant to the Claims and Disputes section herein, or else
be deemed to have waived any claim on this matter CONTRACTOR might have otherwise had.
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For work not contemplated by the original agreement, the amount of an increase will be limited to
CONTRACTOR’S reasonable direct labor and material costs and reasonable actual equipment
costs as a result of the change (including allowance for labor burden costs) plus a maximum ten
percent (10%) markup for all overhead and profit, unless otherwise agreed to In writing by
COUNTY. In such case, CONTRACTOR will keep and present to COUNTY an itemized
accounting together with appropriate supporting data.

C. COUNTY will not be liable to CONTRACTOR for any increased compensation in the absence
of a wrilten change order executed in accordance with COUNTY policy. The payment authorized
by such a change order will represent full and complete compensation to CONTRACTOR for
labor, materials, incidental expenses, overhead, profit, costs, and time associated with the work
authorized by such change order.

D. Execution by CONTRACTOR of a properly authorized change order will be considered a
walver of all claims or requests for additional time or compensation for any activities prior to the
time of execution related to items included in the change order.

E. Upon receipt of an approved change order, changes in the Scope of Services will be promptly
performed. All changes in work will be performed under the terms and conditions of this
Agreement.

F. Change orders will not be issued for incidental items or tasks that should have been reasonably
construed to be part of the project by CONTRACTOR.

SALES TAX RECOVERY PROGRAM

In accordance with Section 212.08(6), Florida Statutes, and Rule 12A-1.094, Florida
Administrative Code, COUNTY is tax exempt when it purchases tangible personal property for
use in public works projects, subject to certain restrictions. In the event this project is declared a
sales tax recovery project by COUNTY, the following procedures will apply:

A. COUNTY, through the Office of Facilities Management, shall determine whether COUNTY
will directly purchase certain materials required. CONTRACTOR shall prepare a list of proposed
items that may be desirabie for COUNTY direct purchasing, Proposed items will be items that are
purchased in a single order from a single vendor with a value greater than $10,000, Upon reviewing
this list, COUNTY will determine whether it will directly purchase certain materials. COUNTY
shall potify CONTRACTOR in writing of the specific materials which are intended to be
purchased,

B.  Within ten (10) calendar days from receipt of the written notice described above,
CONTRACTOR shall advise COUNTY in writing of: (a) the date upon which the materials must
be on-site according to the Construction Schedule approved at that time, (b) the date that
CONTRACTOR directs that COUNTY place the order for the described materials, (¢) the location
to which the materials are to be delivered, and (d) any other particular details of the order which
CONTRACTOR requests that COUNTY include in the Purchase Order to the vendor.

C. COUNTY may, but is not required to, provide CONTRACTOR with the proposed Purchase
Order for the materials, In that case, CONTRACTOR shall review the Purchase Order for
compliance with the Agreement, including, without fimitation, the plans, specifications, and
Construction Schedule. Within the eatlier of five () calendar days from the receipt of the proposed
Purchase Order or the day prior to the date provided by CONTRACTOR as defined hereinabove,
CONTRACTOR shall provide COUNTY with written approval of the Purchase Order or shall
provide written revisions to the Purchase Order, in order that the materials and the delivery will
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comply with the Agreement Documents, including, without limitation, the plans, specitications
and Construction Schedule.

D. COUNTY, through the Office of Facilities Management, will place the Order for the materials
with the vendor.

E. COUNTY will take title to those materials directly from the vendor and will bear the risk of
loss or damage to the materials which ave delivered by the vendor through the time that the
materials are delivered to the location designated by CONTRACTOR. After the materials are
delivered to the location designated by CONTRACTOR, CONTRACTOR will have full
responsibility for storage, protection, risk-of-loss, and installation pursuant to the Agreement,
including, without limitation, the plans, specifications, and Construction Schedule.

F. The vendor will invoice COUNTY directly for the materials purchased from the vendor,
COUNTY shall pay the invoices for the materials directly, presenting its sales tax exemption
certificate to each vendor at the time of payment.

With respect to the materials specifically designated by this Section, CONTRACTOR will be
relieved only of its responsibilities to place the order for the subject materials, to pay for the
materials and to insure the materials against loss through the date that they are delivered to the
location designated by CONTRACTOR. Nothing in this Agreement will revise or modify
CONTRACTOR’S responsibilities set forth in this Agreement, including, without limitation, the
responsibility to schedule the timely ordering and delivery of the materials purchased, the
management of the materials once delivered or the incorporation of the materials into the Work,
as provided in the Agreement Documents, including, without limitation, the plans, specifications,
and Construction Schedule,

THE PURPOSE OF THE SALES TAX RECOVERY PROGRAM IS TO ACHIEVE COST SAVINGS FOR COUNTY.
THE COST OF ANY MATERIALS PURCHASED THROUGH THE SALES TAX RECOVERY PROGRAM WILL BE
DEDUCTED FROM THE AGREEMENT AMOUNT. ALL SAVINGS REALIZED BY THE SALES TAX RECOVERY
PROGRAM WILL INURE TO THE BENEFIT OF COUNTY.

COUNTY and CONTRACTOR shall execute a written change order described in this Agreement
and approved in accordance with COUNTY policy and the Change Order will become a part of
the Agreement Documents, CONTRACTOR'S fee will be calculated on the basis that
CONTRACTOR, rather than COUNTY, procured the matetials. Therefore, for purpose of

caloulating the fee, the total of subcontractor and supplier costs will include payments made by
COUNTY under this program.

CLAIMS AND DISPUTES

A. Claims by CONTRACTOR will be made in writing to COUNTY within two business days
after the commencement of the event giving rise to such claim or CONTRACTOR will be deemed
to have waived the claim. All claims will be priced in accordance with the Section in this
Agreement entitled “Changes in Work.”

B. CONTRACTOR will proceed diligently with its performance as directed by COUNTY,
regardless of any pending claim, action, suit, or administrative proceeding, unless otherwise agreed
to by COUNTY in writing. COUNTY will continue to make payments on the undisputed portion
of the agreement in accordance with the agreement documents during the pendency of any claim.

C, Claims by CONTRACTOR will be resolved in the following manaer:
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FINAL ACCEPTANCE

When work or any portion thereof, as designated by COUNTY, is ready for its intended use,
COUNTY and any other invited parties will inspect to verity its completeness and develop a punch
list of items needing completion or correction before final payment will be made, CONTRACTOR
will have 10 calendar days to correct all deficiencies, An $80.00 re-inspection fee will be applied
for the third inspection and any required re-inspection thereafter, COUNTY will have the right to
exclude CONTRACTOR from those portions of the work designated as complete after the
inspection; provided, however, that CONTRACTOR will have reasonable access for the time
allotted by COUNTY to complete or correct items on the punch list,

When the work provided for under this Agreement has been completely performed by
CONTRACTOR, and the final inspection has been made by COUNTY, a final invoice will be
prepared by CONTRACTOR and submitted with Exhibit E - Final Payment Affidavit. The amount
of this invoice, less any swums that may have been deducted or retained under the provisions of this
Agreement, will be paid to CONTRACTOR in accordance with this Agreement, and after
CONTRACTOR has agreed in writing to accept the balance due, as determined by COUNTY, as
full settlement of the account under the agreement and of all claims in connection therewith,
Oceupancy by COUNTY alone does not constitute final acceptance.

WAIVER OF CLAIMS

CONTRACTOR’S acceptance of final payment will constitute a full waiver of any and all claims
by CONTRACTOR against COUNTY arising out of the Agreement or otherwise related work,
except those previously made in writing and identified by CONTRACTOR as unsettled at the time
the final estimate is prepared. Neither the acceptance of the work nor payment by COUNTY will
be deemed a waiver of COUNTY’S rights to enforce any continuing obligations of
CONTRACTOR or to the recovery of damages for defective work not discovered by COUNTY at
the time of final inspection.

TERMINATION OF CONTRACTOR’S RESPONSIBILITIES

This Agreement will be considered complete when all work has been completed and aceepted by
COUNTY and all warranty periods have expired. CONTRACTOR will then be released from
further obligation except as set forth in this Agreement.

RECOVERY RIGHTS SUBSEQUENT TO FINAL PAYMENT

COUNTY reserves the right, should an error be discovered in the invoice, or should proof of
defective work or materials used by or on the part of CONTRACTOR be discovered after the final
payment has been made, to claim and recover from CONTRACTOR by process of law, such sums
as may be sufficient to correct the error or make good the defects in the work and materials,
including any fees or costs associated with the additional services of COUNTY.

WARRANTIES

A. All warranties will begin on the date of COUNTY’S acceptance which will be the date final
payment is issued to CONTRACTOR and will last for a period of 12 months unless otherwise
specified in the Scope of Services, plans or specifications, CONTRACTOR will obtain and assign
to COUNTY all express warranties given to CONTRACTOR or any subcontractors by any
material suppliers, equipment, or fixtures to be incorporated.
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B. CONTRACTOR warrants to COUNTY that any materials and equipment fumished under the
Agreement Documents will be new unless otherwise specified, and that all work will be of good
quality, free from defects and in conformance with the Agreement Documents, CONTRACTOR
warrants to COUNTY that all materials and equipment furnished under the Agreement Documents
will be applied, installed, connected, erected, used, cleaned, and conditioned in accordance with
the instructions of the applicable manufacturers, fabricators, suppliers, or processors except as
otherwise provided for the agreement documents, This warranty requirement will remain in force
for the full period identified above, regardless of whether CONTRACTOR is still under agreement
at the time of the defect. These warranties are in addition to those implied warranties to which
COUNTY is entitled as a matter of law.

C. If sod is used as part of an individual Service, it will be warranted to be free of noxious and
invasive weeds, disease, and insects. If pests or noxious weeds manifest themselves within 60 days
of placement of the sod, CONTRACTOR will treat the affected areas. The process for treating
these areas will be approved by COUNTY. If the sod does not meet any of the required
specifications, CONTRACTOR will be responsible to replace it at no expense to COUNTY. Tt will
be the responsibility of CONTRACTOR to ensure the sod is sufficiently established as described
as specified in the Scope of Services, plans, or specifications. This will include watering the sod
on a regular basis as needed to keep it alive until established. Established will be considered as
being sufficiently rooted, as determined by COUNTY Project Manager, into the surface that it was
installed. If the sod dies or does not become established CONTRACTOR will be responsible for
the replacement at no cost to COUNTY.

D. CONTRACTOR will be responsible for promptly correcting any deficiency, at no cost to
COUNTY, within five (5) calendar days after COUNTY notifies CONTRACTOR of such
deficiency in writing, If CONTRACTOR fails to honor the warranty or fails to correct or replace
the defective work or items within the period specified, COUNTY may, at its discretion, notify
CONTRACTOR in writing that CONTRACTOR may be debarred as 8 COUNTY vendor, and
become subject to contractual default if the corrections or replacements are not completed to the
satisfaction of COUNTY within five calendar days of receipt of the notice. If CONTRACTOR
fails to satisfy the warranty within the period specified in the notice, COUNTY may (a) place
CONTRACTOR in default of its agreement and (b) procure the products or services from another
source and charge CONTRACTOR for any additional costs that are incurred by COUNTY for this
work or items, either through a credit memorandum or through invoicing.

E. Liquidated Damages: If the deficiencies have been noted and the remedies have not been
completed within the contracted time, COUNTY may send out a notification notifying
CONTRACTOR of an assessment of Liquidated Damages. COUNTY and CONTRACTOR
recognize that, since time is of the essence for this Agreement, COUNTY will suffer financial loss
if the work is not completed within the time specified. COUNTY will be entitled to assess
Liquidated Damages, not a penalty, for each calendar day. Work will be deemed to be completed
on the date the work Is considered complete to the satisfaction of COUNTY. CONTRACTOR
hereby expressly waives and relinquishes any right which it may have to seek to characterize the
Liquidated Damages as a penalty. The parties agree that the Liquidated Damages sum represents
a fair and reasonable estimate of COUNTY’S actual damages at the time of contracting if
CONTRACTOR fails to complete the work in a timely manner. The Liquidated Damages will be
as set forth in the following table:

Service/Project Amount Daily Charge (Per Calendar Day)
$5,000 and under $25
vi.11.23 Page 16 of
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Over $5,000 but less than $10,000 $65
$10,000 or more but less than $20,000 $91
$20,000 or more but less than $30,000 $121
$30,000 or more but less than $40,000 $166
$40,000 or more but less than $50,000 $228
$50,001 or more $250

F. COUNTY will retain from the compensation to be paid to CONTRACTOR the above-described
sum. IFCONTRACTOR is in default for not completing work within the time specitied, COUNTY
may require CONTRACTOR to stop work on any other project or service to COUNTY until the
work specified in this Agreement is complete and the Liquidated damages Sum is satisfied.

SANITATION

If work does not involve interior work, CONTRACTOR will be required to provide and maintain
adequate sanitary conveniences for the use of persons employed, These conveniences will be
always maintained without nuisance, and the use will be strictly enforced. The location of these
conveniences will be subject to COUNTY Project Manager’s approval. All such facilities will be
installed and maintained by CONTRACTOR in accordance with applicable federal, state, and local
laws.

SUBMITTALS AND EQUAL PRODUCTS

A. Submittals of products required hereunder, will be supplied to COUNTY by CONTRACTOR
for pre-approval prior to the start of the work. These documents will be provided to COUNTY at
least one week before the installation.

B. If a product or service requested by COUNTY has been identified in the specifications by a
brand name and has not been notated as a “No Substitute” item, such identification is intended to
be descriptive and not restrictive and is to indicate the quality and characteristics of product or
service that will be acceptable. If CONTRACTOR offers an alternate product or service for
consideration, such product must be clearly identified by CONTRACTOR to COUNTY.
COUNTY will decide whether the alternate meets the salient characteristics of the specifications,
An alternate product will not be considered for any item notated “No Substitute.”

C. Unless CONTRACTOR clearly indicates in its response that it is proposing an alternate
product, the response will be considered as offering the same brand name referenced in the
specifications. If CONTRACTOR proposes to furnish an alternate product or service, the brand
name of the product or service o be furnished will be clearly identified, A formal submittal for the
alternate/shop drawings will be submitted. The evaluation of the alternate and the determination
on acceptability of the alternate product or service will be the responsibility of COUNTY and will
be based upon information furnished by CONTRACTOR, COUNTY will not be responsible for
locating or securing any information which is not included in CONTRACTOR’S response. To
ensure that sufficient information is available, CONTRACTOR will furnish as part of the bid or
proposal all descriptive material by providing the manufacturer specitication sheets so COUNTY
can make an informed determination whetber the product offered meets the salient characteristics
required by the specifications. Failure to do so will require the use of the specified products.

FEES

The following is a list of fees that may be assessed to CONTRACTOR during the term of this
Agreement, These fees are assessed to help offset the additional costs associated with COUNTY’S
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labor and vehicle usage required for unnecessary inspections or missed appointments, The $80,00
fee shown below is a re-inspection fee for uncorrected workmanship. The fee will be applied to
the third inspection and for any subsequent inspections. Any re-inspection fee charged to
COUNTY by other agencies having jurisdiction, will additionally be charged back to
CONTRACTOR. The fees, if any, will be deducted from the final invoices.

Missing scheduled appointments $70.00 each occurrence
Failure to respond to emergency calls $250.00 per day

Late to emergency calls $36.00 per hour
Inspected unacceptable workmanship $80.00 each inspection
Failure to provide any and all required documentation or repotts $75.00 per day

Failure to pnss all inspecting authority $250,00 per day
ye-inspections (within 30 days of initial inspection)

RETURN OF MATERIALS

Upon the request of COUNTY, but in any event upon terminalion of this Agreement,
CONTRACTOR will surrender to COUNTY all memoranda, notes, records, drawings, manuals,
computer software, and other documents or materials pertaining to the work hereunder, that were
furnished to CONTRACTOR by COUNTY pursuant to this Agreement,

RETAINING OTHER CONTRACTORS

Nothing herein will be deemed to preclude COUNTY from retaining the services of other persons
or entities undertaking the same or similar services as those undertaken by CONTRACTOR or
from independently developing or acquiring materials or programs that are similar to, or
competitive with, the work provided under this Agreement. While COUNTY has listed all major
items which are utilized by COUNTY’S offices and departments in conjunction with their
operations, there may be similar or ancillary items that must be purchased by COUNTY during
the term of this Agreement. Under these circumstances, a COUNTY representative will contact
CONTRACTOR to obtain a price quote for the similar or ancillary jtems, COUNTY reserves the
right to award these ancillary items to CONTRACTOR, another vendor, or to acquire the items
through a separate solicitation,

ACCURACY

During this Agreement, CONTRACTOR is responsible for the professional quality, technical
accuracy, timely completion, and coordination of all work furnished hereunder. CONTRACTOR
will, without additional compensation, correct or revise any errors, omissions, or other deficiencies
in resulting from work provided herein.

BUSINESS HOURS OF OPERATION

Unless otherwise specified in the technical specifications, all work performed will be
accomplished between the hours of 8:00 A.M. and 5:00 P.M., Monday through Friday, and no
work will be performed on Saturdays, Sundays, or COUNTY Holidays, unless permission to work
has been requested in writing by CONTRACTOR and approval, in writing, has been granted by
COUNTY. Request for permission to work must be received by COUNTY no less than two days
prior to the requested workday. The exception to this pre-approval requirement would be in the
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case of an emergency in which the emergency specification as outlined in General Terms and
Conditions would apply. COUNTY Holidays are as follows: New Yeat’s Day; Martin Luther
King, Jr. Day; Presidents’ Day; Memorial Day; Independence Day; Labor Day; Veteran’s Day;
Thanksgiving Day; Day after Thanksgiving; and Christmas Day. Special schedules may be
established, if necessary, because of problems with noise or similar difficulties affecting other
COUNTY facilities, COUNTY operations, or citizens in homes or buildings/rooms adjacent to the
work being completed. When CONTRACTOR requests and is approved for Saturday, Sunday or
Holiday work, COUNTY may assess CONTRACTOR the sum of $250,00 per person per day for
each Saturday, Sunday or recognized Holiday worked or planned to work. These fees will be
deducted from the final invoice.

PROTECTION OF PROPERTY

A, All existing structures, utilities, services, roads, trees, shrubbery, and property in which
COUNTY has an interest will be protected against damage or interrupted services at all times by
CONTRACTOR during the term of this Agreement, and CONTRACTOR will be held responsible
for repairing or replacing damaged property to the satisfaction of COUNTY which is damaged by
reason of CONTRACTOR’S operation on the property. In the event CONTRACTOR fails to
comply with these requirements, COUNTY reserves the right to secute the required services and
charge the costs of such services back to CONTRACTOR. All items damaged because of
CONTRACTOR or subcontractor operations belonging to third parties, such as but not limited to:
sidewalks, irrigation, curbs, pipes, drains, water mains, pavement, mailboxes, turf, signs, or other
property will either be repaired or replaced by CONTRACTOR, at CONTRACTOR'S expense, in
a manner prescribed by, and at the sole satisfaction of COUNTY,

B. If work is to be completed within COUNTY facilities, CONTRACTOR will be responsible for
repairing or teplacing any portion of any COUNTY facility, whether interior or exterior, damaged
by reason of CONTRACTOR’S operation within the property, In the event CONTRACTOR fails
to comply with these requirements, COUNTY reserves the right to secure the required services
and charge the costs of such services back to CONTRACTOR. All items within a facility belonging
to third parties, or to commissioners, officers, employees, lessees, invitees, or agents of COUNTY,
including but not limited to personal items and furniture will either be repaired or replaced by
CONTRACTOR, at CONTRACTOR’S expense, in a manner prescribed by, and at the sole
satisfaction of COUNTY.

C. CONTRACTOR will be responsible for re-grading and re-sodding any areas that are disturbed
by CONTRACTOR while the work s completed.

RISK OF LOSS/ACCIDENT NOTIFICATION

CONTRACTOR assumes the risk of loss of damage to COUNTYs property during possession of
such property by CONTRACTOR, and until delivery to and acceptance of that property to
COUNTY. CONTRACTOR will immediately repair, replace, or make good on the loss or damage
without cost to COUNTY, whether the loss or damage results from acts or omissions, negligent or
otherwise, of CONTRACTOR or a third party. If while completing work as part of this Agreement
there is an accident that involves the public, CONTRACTOR will as soon as possible inform
COUNTY of the incident by telephone, CONTRACTOR will follow up in writing within two
business days of the incident. If Law Enforcement was involved and has written a report,
CONTRACTOR will forward a copy of the report to COUNTY.
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Ambach Masonry
Construction, Inc.

April 18, 2024

Mr. Donald Glessner donald.glessner@lakecountyfl.gov
Lake County Florida Office of Facilities Management

32400 CR473

Leesburg, FL 34788

Re: Lake County Courthouse
Column Repair & Restoration

Gentlemen:
Listed below are the items for the column repair on the above project:

1. Removal & Replacement of Existing Column Terra Cotta $453,928.03
Remove & reinstall the column shaft and capital sections,
cleaning and labeling them and storing them on pallets in
a secure fenced area, The lifts are included in our price.
Reinstallation of existing (or replaced-see2) Terra Cotta parts.
Schedule 365 days. Section 1.1 — 1.14. One mobilization
included.

Welding Subcontractor per engineering report $8,475.00

Section 2.2 15% Markup  1,271.25 $9,746.25
Gray mortar mix to fill columns and colored mortar mix
For Terra Cotta $8,828.18
Masonry Ties, Mortar Trap & S-gauge wire $12,845.77
$21,673.95

15% Markup _53,251.10

Section 2.1 $24,925.05
P.O, Box 1315 v (p) 352-343-5105

Sorrento, FL 32776-1315
www.ambachmasonry.net

(f) 352-343-2060
CGC062364
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AGREEMENT BETWEEN LAKE COUNTY, FLORIDA AND AMBACH MASONRY CONSTRUCTION, INC., FOR HISTORIC

COURTHOUSE RESTORATION; RFQ #24-443

Rental Equipment:

Porta John $1,387.00

Compound Fence $27,187.00

Dumpster $3,750,00
$32,324.00

Two Platform Lifts, Forklift, Mixer
One Saw & Blades, One Hammer Drill
One Grinder w/Wheel $137,480.00
$169,804.00

Section 2.3 18% Markup  $25,470,60

$195,274,60
Miscellaneous items:
Fuel, lce, Water & Covering
& Protecting Existing Structure $34,040.00
Section 2.1 15% Markup $.5.106.00

$39,146.00

2. Replacement of 100% of Column Capitals & 20% of Shaft $500,452,40

Remanufacture of Terra Cotta Capltal pieces to match
existing. Materlal cost ~ labor included in item 1 above,

It may be necessary to take down multiple columns at one
time to order replacemant plecas, Leatl time to manufacture
terra cotta is 20 weeks after submittal approval. This includes
a $5,000.00 allowance to ship samples from L to NY.
Section 2.1

8. Repointing bullding masonry & replacament of $306,186.30

Deterlorating steel lintels @ windows as needed
This is & general estimate only due to hot belng
able to view upper areas,

Section 1.1~ 1,14

4. Clean & seal all bullding masonry - Subcontractor

S\DOCUMENT\2024\PROCUREMENT\24-443 Historic Column Restoration ARPA\24-443 Historic Column Restoration

contract 4.22.24.docx

Clean with non-acld eco-friendly Section 2,2 $59,156.00

cleaner. After drying will seal areas 15% Markup S 8,873.40

with water based eco-friendly masonry sealer, $68,029.40
SUBTOTAL $1,597,688.03

BOND 2.5% $39,942.20

TOTAL COST $1,637,630,23
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AGREEMENT BETWEEN LAKE COUNTY, FLORIDA AND AMBACH MASONRY CONSTRUCTION, INC., FOR HISTORIC
COURTHOUSE RESTORATION; RFQ #24-443

Sincerely,

Vi 2

John €, Ambach
President

EXCLUDED FROM THE ABOVE COST:

Shipping costs over $5,000.00

All soffit work

Concealed conditions and/or undisclosed conditions upon the removal of any columns, capitals,
eaves/soffits, areas above soffits or related building pieces,

All window work, including but not Himited to window coordination, tuckpointing, caulking or
saaling on or near any windows.

Na removal or reconnection of electrical/audio or video equipment.

Any additional mobilizations.

Landscaplng, awnings, sidewalks, Irrigation system.

Stucco Work, Painting and Entranceway Ralling Holes

BREAKDOWNS:

1. Parts, Materlals and Equipment $564,523,45
Fuel, Ice, Water, Sidewalk Protection, Boston Valley Materials, Masonry Materlals (ties, mortar
trap and 9 gauge wire), Gray and Colored mortar mix, additional moblilzations. Boston Valley's
price Includes 100% of the Column Capitals (64) and 20% {420} of Column pleces,

2. Subcontractors ~ Leprechaun Soft wash and A-Base Welding $77,775.65

3. Rental Equlpment ~ Mixer, Saw, Hammer drill, Grinder, 86’ Boom lift, 80’Boomlift, Forklift,
Dumpster, Porta John and Fencing. $195,274.60

n
S\DOCUMENT\2024\PROCUREMENT\24-443 Historic Column Restoration ARPA\24-443 Historle Column Restoration
contract_4.22.24 docx



AGREEMENT BETWEEN LAKE COUNTY, FLORIDA AND AMBACH MASONRY CONSTRUCTION, INC., FOR HISTORIC
COURTHOUSE RESTORATION; RFQ #24-443

AMBACH MASONRY CONSTRUCTION, INC.
DIRECTIONS FOR USING THIS PRICING FORM

Contractor shall furnish all labor, materials, tools, transportation and cquipment, except as listed below, necessary to pravide services to County,
Services shall be performed in dance with specifications, bid dy terms and conditions, and listed and implied

Section 1 - Hourly Rate
Prices must be quoted per estimated hours Actual hours are unknown at this time. For bidding purposcs
ITEM # ITEM DESCRIPITION ESTMATED FERHOUR

HOURS PRICE TOTAL COST
| Supervisor - Contractor's normal business hours 1440 574.26 $106934.40
Supervisor - Afier Contractor's normal business hours, nights, weekends,
2
& and holidays 1 511139 $111.39
3 Project Manager - Contractor's normal business hours 180 $68.41 $12313.80
Project Manager - Afer Contractors normal business hours, nights,
4
weekends, and holidays ! $10260 $102.60
5 Operator - Contractor's normal business hours 1440 $48.86 $70358.40
Operator - Afer Contractor's normal business hours, nights, weekends,
6 A
and holidays 1 $73.28 $73.28
7 Admi ive Assistant - C r's normal business hours 360 $50.81 $18291.60
Administrative Assistant - After Contractor's normal business hours,
8 ¢ A ' { G
nights, weekends, and holidays 1 I $76.21
9 Masons - Contractor's normal business hours 5760 $58.63 $337708.80
10 Mn?ons - After Contractor's normal business hours, nights, weekends, and 1 $87.94 $87.94
|holidays
1 Tenders - Conteactor's normal business hours 2880 $43.00 $123840.00
12 Ic.r!dcrs - After Contractor's normal business hours, nights, weekends, and 1 $64.50 $64.50
13 |Foreman - Contractor's normal business hours 1440 $62.54 $90057.60
1 Forcma'n - After Contractor's normal business hours, nights, weckends, 1 $93.81 $93.81
and holidays
Section 2 - Estimated cost for Parts, Materials, Equipment, and Subcontructors Labor Subtotal $760,114.33

Prices will be evaluated based upon the total cost shown with the assumption of $20,000.00 net value of parts, materials, equipment, and
t and the 1 Jed prices. However, the County makes no guarantee regarding the total number it will use during the contract

period.

PLEASL NOTE: Verification of costs may required with invoicing. Verification of pricing may included receipts from material supplicrs and
subcontractors, Time logs. work tickets, time sheets or other verification methods for labor hours as approved by the Project Manager.

ITEM # SECTION 2 - ITEM DESCRIPTION E(S,(T;:;l.:{)l;n Pi‘:é::’:l‘;b .(I.P‘OS![‘:X’;;:')::

| Percentage Mark-Up charge above cost of pans, materials and equipment $490,889.95 | 15% $564,523.45

2 Percentage Mark-Up charye above cost for any subcontractors used $67.631.00 15% $77,775.65

3 Percentage Mark-Up charge ubove cost for any rented equipment $169,804.00 ! 15% $195.274.60

Section 3 - Estimated Budget, Days to Complete the Project, and Labor and Material Warranty Periods BOND $39,942,20

ESTIMATED PROJECT BUDGET $1,637,630.23
ESTIMATED DAYS TO COMPLETE THE PROJECT 303
LLABOR WARRANTY I Year
MATERIAL WARRANTY - BOSTON VALLEY TERRA COTTA - 716-649-7490 5 Years
MATERIAL WARRANTY - ECO CHEM SEALER 10 Years
MATERIAL WARRANTY

Lake County will not accept nor authorize payment for travel time or expenses of service personnel (o any of Lake County’s fcility locations. The
hourly rate must commence on the job site. Billable time will be for service work performed. Lake County is exempt from all taxes (Federal, State,
Local). A Tax Exemption Certificate will be furnished upon request for any direct hasing. Cy will be responsible for payment of 1axes on
all materials purchased by the Contractor for the project.
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AGREEMENT BETWEEN LAKE COUNTY, FLORIDA AND AMBACH MASONRY CONSTRUCTION, INC., FOR HISTORIC
COURTHOUSE RESTORATION; RFQ #24-443

Exhibit D
Performance and Payment Bond

PERFORMANCE/PAYMENT BOND

Award Recommended Vendor (ARV) shall execute and deliver to County a Performance and Payment
Bond in an amount representing 100% of Contract price. The County’s Performance and Payment Bond
Form shall be the only acceptable form. Completed form must be delivered to County within fifteen (15)
calendar days after formal notice of award. Failure to deliver the Performance and Payment Bond as
directed will result in ARV being declared in default of contractual terms and conditions. ARV shall
surrender the associated proposal bond (if any). No bid submissions will be accepted from ARV for the
following twelve (12) month period.

A. DBonds shall be written through Surety Insurers (Surety) listed on Sunbiz.org as surety, with the
management and financial strength qualifications according to the latest edition of Best's Insurance
Guide, published by A.M. Best Company, Oldwick, New Jersey:

Bond Amount Best Rating
500,001 to 1,500,000 BV
1,500,001 to 2,500,000 A VI
2,500,001 to 5,000,000 A VI
5,000,001 to 10,000,000 A VIII
Over 10,000,000 A IX

B. Contracts under $500,000, bond provisions of Section 287.0935, Florida Statutes apply.

C. Contracts over $500,000, provisions of Section B apply plus Surety must be on the Treasury List for
the last three consecutive years or hold a valid Certiticate of Authority of at least 1.5 million dollars
and be on the current Treasury List. Surety must be in the current Surety Bonds - List of Certified
Companies (treasury.gov) published by US Department of the Treasury. Bond amount must not exceed
underwriting limitations shown in the List.

D. Surety Bonds guaranteed through U.S. Government Small Business Administration or Contractors
Training and Development Inc. will be acceptable.

E. An irrevocable letter of credit or a cash bond in the form of a certified cashier’s check written to the
Board of County Commissioners will be acceptable. Interest will acerue to County if funds are held
by County.

F.  The attorney-in-fact or other officer signing a contract bond for a Surety must include a certified copy
of power of attorney authorizing the officer to do so. Contract bond must be counter signed by Surety's
resident Florida agent.

AWARD RECOMMENDED VENDOR INSTRUCTIONS
Upon award, completed original County approved Performance/Payment bond forms shall be submitted to

Lake County Procurement Services for bond recording. Bond(s) will be acceptable to County if the
following exists:

A. Surety is licensed to do business in the State of Florida;

B. Surety holds a Certificate of Authority authorizing it to write surety bonds in this State;

C. Surety has twice the minimum surplus and capital requirements required by the Florida Insurance Code
at the time the invitation to bid is issued;

D. Surety is otherwise in compliance with the Florida Insurance Code;

E. Surety has a current rating of A or A- as reported in the most current Best Key Rating Guide, published
by A.M. Best Company, Inc., if the bid exceeds $500,000.; and

F. Surety holds a currently valid Certificate of Authority issued by the United States Department of
Treasury under 31 U.S.C. Section 9304.

Performance/Payment Bond recording fee is ten dollars ($10.00) for first page and eight dollars and fifty

cents ($8.50) for each additional page. Submit a check made payable to Gary J. Cooney, Clerk of the
Court.

Page1of7
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AGREEMENT BETWEEN LAKE COUNTY, FLORIDA AND AMBACH MASONRY CONSTRUCTION, INC., FOR HISTORIC
COURTHOUSE RESTORATION; REQ #24-443

PERFORMANCE BOND
BOND NO,

KNOW ALL MEN BY THESE PRESENTS: that We,

Confractor
Contractor Address
Contractor Address 2
Contractor Telephone

(hereinafter called the “Principal”), whose principal business address and telephone number is as stated
above; and

Surety
Surety Address
Surety Address 2
Surety Phone

(hereinafter called the “Surety™), whose principal address and telephone number is as stated above, a surety
insurer chartered and existing under the laws of the State of . and authorized to do
business in the State of Florida; are held and firmly bound unto Lake County Board of County
Commissioners, Lake County, Florida (hereinafter called the “Obligee™), whose principal address is P.O.
Box 7800, Tavares, Florida 32778, and whose principal telephone number is (352) 343-9800, in the sum of

) for payment of
which we bind ourselves, our heirs, our legal representatives, our successors and our assignees, jointly and
sevetally.

WHERFEAS, Principal bas entered into a contract with Obligee for
Contract No, in accordance with drawings and specifications, which contract is

incorporated hercin by reference and made a part hereof, and is referred to as the Contract.

NOW THEREFORE, THE CONDITION OF THIS BOND are such that if Principal:

L. Fully, promptly, and faithfully performs the Contract at the times and in the manner prescribed in
the Contract, including all obligations imposed by the Contract documents, specifications, and
changes orders;

2. Pays Obligee any and all losses, damages, costs and attorneys’ fees, including appellate
proceedings, that Obligee sustains because of any default by Principal under the Contract,
including, but not limited to, all delay damages, whether liquidated or actual, incurred by Obligee;

3, Performs the guarantee of all work and materials fornished under the Contract for the time specified
in the Contract; and

4. Promptly make all payments to all persons defined in Section 713,01, Flotida Statutes, as amended,
whose claims derive directly or indirectly from the prosecution of the work provided for in the
Contract;

then this bond shall be void; othetwise it remains in full force and effect.

Page2 of 7
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AGREEMENT BETWEEN LAKE COUNTY, FLORIDA AND AMBACH MASONRY CONSTRUCTION, INC., FOR HISTORIC
COURTHOUSE RESTORATION; RIFQ #24-443

BOND NO.

The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations
or additions to the terms of the Contract or other work to be performed hereunder, or the specifications
referred to therein shall in any way affect Surety's obligation under this bond, and it does hereby waive
notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to
work ot to the specifications.

This instrument shall be construed in all respects as a statutory bond. 1t is expressly understood the time
provisions and statute of limitations under Section 255.05, Florida Statutes, as amended, shall apply 1o this
bond.

By execution of this boud, the Surety acknowledges that it has read the Surety qualifications and obligations
imposed by the Contract and hereby satisfies those conditions.

The parties agree that this public performance bond and any claims instituted under this bond shall be
governed by the laws, rules and regulations of the State of Florida and venue shall be in a court of competent
jurisdiction in and for Lake County, Florida.

IN WITNESS WHEREQF, the above bounded parties have executed this instrument on the day
and year below mentioned, the name of each party being affixed and these presents duly signed by its/their
undersigned representative(s), pursuant to authority of its governing body,

Signed, sealed and delivered

in the presence of: Contractor, as PRINCIPAL:
Company:
By:

#1 Witness as to Principal (Authorized Signature)
Printed Name:
Title:

#2 Witness as to Principal Date:

STATE OF FLORIDA

COUNTY OF R

The foregoing instrument was acknowledged before me by means of [ physical presence or [7] online
notarization, this ___ day of __ , 20, by as

Personally Known OR Produced Identification
Type of Identification Produced

(Notary Signature)
(SEAL)

Page 3 of 7
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AGREEMENT BETWEEN LAKE COUNTY, FLORIDA AND AMBACH MASONRY CONSTRUCTION, INC., FOR HISTORIC

COURTHOUSE RESTORATION; RIFQ #24-443

#1 Witness as to Surety

#2 Witness as to Surety

BOND NO.
SURETY:

Company:

By:

(Authorized Signature)
Printed Name:
Title:
Date:

OR BY ATTORNEY IN FACT (POWER OF ATTORNEY MUST BE ATTACHED)

#1 Witness as Attorney In Fact

#2 Witness as Attorney In Fact

STATE OF FLORIDA
COUNTY OF ____

By:
(As Attorney In Fact)
Printed Name:
Date:
Address:
Phone:

The foregoing instrument was acknowledged before me by means of [Z] physical presence or [[Jonline
notatization, this ____ day of _ » 20, by as
for

Personally Known OR Produced Identification
Type of Identification Produced

(Notary Signatire)

(SEAL)

Page 4 of' 7
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AGREEMENT BETWEEN LAKE COUNTY, FLORIDA AND AMBACH MASONRY CONSTRUCTION, INC,, FOR HISTORIC
COURTHOUSE RESTORATION; RFQ #24-443

PAYMENT BOND
BOND NO, e
KNOW ALL MEN BY THESE PRESENTS: that We,
Contractor
Contractor Address
Contractor Address 2,

Contractor Telephone

(hereinatier called the “Principal™), whose principal business address and telephone number is as stated
above; and

Surety
Surety Address
Surety Address 2
Surety Phone

(hereinafter called the “Surety™), whose principal address and telephone number is as stated above, a surety
insuger chartered and existing under the laws of the State of and authorized to do
business in the State of Florida; are held and firmly bound unto Lake County Board of County
Commissioners, Lake County, Florida (hereinafter called the “Obligee™), whose principal address is P.O.

Box 7800, Tavares, Florida 32778, and whose principal telephone number is (352) 343-9800, in the sum of

t) )
for payment of which we bind ourselves, our leirs, our legal representatives, our successors and our
assignees, jointly and severally.

WHEREAS, Principal and Obligee as Owner have reached a mutual agreement for
(hereinafter referred to as the
“Contract”) which conditions and provisions as are further described in the aforementioned Contract, which
said Contract being made a part of this Bond by this reference for the purpose of perfecting this Bond.

NOW THEREFORE, THE CONDITIONS OF THIS BOND are such that if Principal:

L Shall promptly make payments to all claimants as defined in Section 253.05(1), Florida Statutes,
as amended, supplying the Principal with labor, materials or supplies, as used directly or indirectly by the
Principal in the prosecution of the work provided for in the Contract; and

2. Shall pay the Obligee for all losses, damages, expenses, costs and attorneys’ fees, including those
rosulting from appellate proceedings, that the Obligee sustains because of a default by the Principal in
contravention to the Contract in regard to payment for such labor, materials, or supplies furnished to the
Principal;

then this bond shall be void; otherwise this Bond remains in full force and effect.

Page § of 7
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AGREEMENT BETWEEN LAKE COUNTY, FLORIDA AND AMBACH MASONRY CONSTRUCTION, INC., FOR HISTORIC
COURTHOUSE RESTORATION; REFQ #24-443

BONDNO.
BE IT FURTHER KNOWN AND AGREED TO BY THE PARTIES THAT:

1. Any changes in or under the Contract and compliance or honcompliance with any formslities
connected with the said Contract or alterations which may be made in the terms of the said Contragt, or in
the work to be done under it, or the giving by the Obligee of any extension of time for the performance of
the said Contract, or any other forbearance on the part of the Obligee or Principal to the other, shall not in
any way release the Principal and the Surety, or either of them, their heirs, personal representatives,
successors or assigns from liability hereunder, notice to the Surety of any such changes, alterations,
extensions or forbearance being hereby waived,

2, Certain claimants seeking the protection of this Bond must timely comply with the strict
requitements set forth in Section 255,05, Florida Statutes, as amended, and as otherwise provided by law,

3 The Provisions of this bond are subject to the limitations of Section 255.05(2), Florida Statutes, as
amended.

By execution of this bond, the Surety acknowledges that it has read the Surety qualifications and obligations
imposed by the Contract and hereby satisfies those conditions.

The parties agree that this public bond and any claims instituted under this bond shall be governed by the
laws, rules and regulations of the State of Florida and venue shall be in a court of competent jurisdiction in
and for Lake County, Florida,

IN WITNESS WHEREOF, the above bounded parties have executed this instrument on the day
and year below mentioned, the narne of each party being affixed and these presents duly signed by its/their
undersigned representative(s), pursuant to authority of its governing body,

Signed, sealed and delivered Contyactor, ns PRINCIPAL:
in the presence of:
Company:
By:
#1 Witness as to Principal (Authorized Signature)
Printed Name:
Title:
#2 Witness ag to Principal Date:
STATE OF FLORIDA
COUNTY OF

The foregoing instrument was acknowledged before me by means of [Z] physical presence or [J online
notarization, this _____ day of _____, 20, by as

for

Personally Known OR Produced Identification
Type of Identification Produced __

(Notary Signatnre)
(SEAL)

Page 6 of 7
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AGREEMENT BETWEEN LAKE COUNTY, FLORIDA AND AMBACH MASONRY CONSTRUCTION, INC., FOR HISTORIC
COURTHOUSE RESTORATION; RFQ #24-443

BOND NO,
SURETY:

Company:

By:
#1 Witness as to Surety (Authorized Sigoature)
Printed Name:

Title:
#2 Witness as to Surety Date:

OR BY ATTORNEY IN FACT (POWER OF ATTORNEY MUST BE ATTACHED)

By
#1 Witness as Attorney In Fact (As Attorney In Fact)
Printed Name:
Date:
#| Witness as Attorney In Fact Address:
Phone;

STATE OF FLORIDA

COUNTY OF —
The foregoing instrument was acknowledged before me by means of ] physical presence or [[] online
notarization, this ______ day of e 20, by as
for
Personally Known OR Produced Identification
Type of Identification Produced .
(Notary Signatre)
(SEAL)
Page 7 of 7
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AGREEMENT BETWEEN LAKE COUNTY, FLORIDA AND AMBACH MASONRY CONSTRUCTION, INC., FOR HISTORIC
COURTHOUSE RESTORATION; RFQ #24-443

Exhibit E
Contractor’s Final Payment Affidavit

e
LAKE
COUNTY FL

REAL FLORIDA - REAL CLOSE

CONTRACTOR’S PAYMENT TO SUPPLIERS & SUBCONTACTORS AFFIDAVIT
TO BE SUBMITTED WITH ALL PAYMENT APPLICATIONS

Before me, the undersigned authority, personally appeared

(Name of affiant), , who, after being firstduly
sworn, deposes and says of his or her personal knowledge the following:
1. Affiant is the (Title) of

(Business Name)

which does business in the State of Florida, hereinafter called the “Contractor.”

2. The Contractor, pursuant to a contract, with the Lake County Board of County Commissioners,
hereinafter referred to as the Owner, has furnished or caused to be furnished labor, material, and
services for the construction of certain improvements to Real Property as more particularly set forth
in said contract(s).

3. This Affidavit is executed by the Contractor accordance with section 713.06 of the Florida Statutes
for the purposes of obtaining a payment in the amountof: $

4. All work to be performed under this payment application has been fully completed and all
suppliers/lienors under this payment application have been paid in full, except the tollowing:

NAME OF SUPPLIER/LIENOR AMOUNT DUE

Signed and Delivered on the day of. 202_
BY:
Signature of Affiant
Printed Name
STATE OF FLORIDA
COUNTY OF

Sworn to (or affirmed) and subscribed before me by means of [ physical presence or [ online
notarization, this day of ,20__, by

Personally Known OR Produced Identification
Type of Identification Produced

(Notary Signature)

(SEAL)
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