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1. SCOPE OF WORK 
A “qualified licensed contractor” (hereinafter “Contractor”) shall furnish all labor, materials, 
equipment, component/devices, transportation, fuel, supervision, surveying, permits, inspections, 
and all other incidentals necessary to complete all necessary work, all in accordance with all parts 
of this solicitation and Construction Plans & Specifications provided in Exhibit D for the 
installation of ADA concrete sidewalks at Pine Forest Park, 32520 CR 44, Deland, FL 32720. 

2. BASE BID 
2.1. Contractor to construct and provide a complete turn-key ADA concrete sidewalk system to 

include approximately three hundred twenty-five (325) linear feet of 6-foot-wide concrete 
sidewalk, approximately one hundred twenty-five (125) linear feet of 10-foot-wide concrete sidewalk 
with concrete steps, and a concrete pad that will be approximately eighteen hundred (1,800) square 
feet. 

2.2. **Note: Contractor must obtain Lake County Parks staff inspection approval prior to pouring 
concrete, refer to the Concrete Pad & Sidewalk Pre-Pour Concrete Inspection/Approval 
form included as Exhibit E, which must be submitted to Shane Strew at the Office of Parks 
and Trails: Shane.Strew@lakecountyfl.gov for approval a minimum two (2) days before 
pouring concrete. This inspection is in addition to inspection by the Building Inspector. 

2.3. Installation of ADA concrete sidewalks, steps, and concrete pad. 
2.3.1. 6-foot-wide ADA concrete sidewalks shall be approximately 325 linear feet, six (6) 

inches thick, fiber reinforced, 3,000 PSI concrete, broom finished. Please refer to 
Construction Plans & Specifications provided in Exhibit D for locations and specific 
dimensions. 

2.3.2. Contractor must get Parks inspection and written approval before pouring concrete. 
The Contractor must provide testing demonstrating that base and subgrade for the 
concrete pad area have been compacted to 98% modified Proctor (T-180) prior to 
pouring concrete. 

2.3.3. Provide tooled control joints, sectioning concrete into segments. Joints to depth of 1” 
minimum. 

2.3.4. 10-foot-wide ADA concrete sidewalks including steps shall be approximately 125 
linear feet, six (6) inches thick, fiber reinforced, 3,000 PSI concrete, broom finished. 
Please refer to Construction Plans & Specifications provided in Exhibit D for locations 
and specific dimensions. 

2.3.5. Concrete pad to connect sidewalks to existing dugout area concrete shall measure 
approximately thirty (30) feet by sixty (60) feet, six (6) inches thick, fiber reinforced, 
3,000 PSI concrete, broom finished. Please refer to Construction Plans & Specifications 
provided in Exhibit D for locations and specific dimensions. 

2.3.6. Contractor must not impact / damage any existing infrastructure. 
3. “EQUAL” PRODUCT CAN BE CONSIDERED 

3.1. If a product or service requested has been identified in the specifications by a brand name 
and has not been notated as a “No Substitute” item, such identification is intended to be 
descriptive and not restrictive and is to indicate the quality and characteristics of product or 
service that will be acceptable. Vendors offering an alternate product will be considered for 
award if such product is clearly identified in the bid or proposal and is determined by the 
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County to fully meet the salient characteristic requirements listed in the specifications. An 
alternate product will not be considered for any item notated “No Substitute”. 

3.2. Unless the vendor clearly indicates in its bid or proposal that it is proposing an alternate 
product, the bid or proposal shall be considered as offering the same brand name referenced 
in the specifications. 

3.3. If the vendor proposes to furnish an alternate product or service, the brand name of the 
product or service to be furnished shall be clearly identified. The evaluation of the bid or 
proposal and the determination as to acceptability of the alternate product or service shall be 
the responsibility of the County and will be based upon information furnished by the vendor. 
The County will not be responsible for locating or securing any information which is not 
included in the bid or proposal. To ensure that sufficient information is available, the vendor 
shall furnish as part of the bid or proposal all descriptive material necessary for the County 
to determine whether the product offered meets the salient characteristics required by the 
specifications.  Failure to do so may be considered a material deviation supportive of 
rejection of the bid.  

4. COUNTY RESPONSIBILITIES 
The County will provide an area for the Contractor to store equipment. The County is not 
responsible for theft of the Contractor’s items. 
4.1. Miscellaneous Items to Note: 

4.1.1. The Contractor will be responsible for planning and providing perimeter site fencing 
and signage as required to ensure the safety and security of the site from the public, 
including park neighbors and visitors, children, and staff, during construction as well 
as after park hours. Park must remain open for public use during work. 

4.1.2. Contractor responsible for providing all necessary clean fill material, limerock and 
grading and compaction to prepare site area before installation of concrete. 

4.1.3. Contractor responsible for locating/identifying all utilities before starting construction, 
refer to Utilities section below for additional requirements. Contractor must take every 
precaution to avoid damage to any underground utility. Contractor will be responsible 
for any damage caused to the existing utilities. In the event that the contractor or any 
of his subcontractors damages an existing utility, the contractor will be responsible for 
the repair and must repair the same at his own cost. 

4.1.4. Contractor to remove and relocate existing fencing and park signs/kiosks as necessary 
for the construction of proposed park improvements. 

4.1.5. In accordance with 2 CFR 200.319 and contract agreements between the County and 
HUD, the Contractor shall not require the use of materials, products or services that 
unduly restrict competition. 

4.1.6. Contractor is responsible for debris/trash management and must provide a dumpster or 
must remove all construction debris/discarded materials/trash on a daily basis. No 
discarded construction material shall be dumped or remain on site unless contained 
within a dumpster provided by the Contractor. Dumpsters must be properly maintained 
to prevent overflow of debris. 

4.1.7. Contractor is responsible for re-grading and re-sodding all areas impacted by 
construction for the new facilities. Contractor shall provide all sod required.  No grass 
seeding allowed. 
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4.1.8. Zoning permit and Building permits are required for the proposed improvements (ADA 
concrete sidewalks, steps, and concrete pad.). Refer to Permit Requirements section 
below for additional requirements. 

4.1.9. Contractor will be required to provide a timeline/work schedule and a detailed cost 
breakdown (schedule of values) at the preconstruction meeting for review which shall 
be the base for all payment applications. 

4.1.10. Coordinate all work with Shane Strew (352)516-4916, 48 hours prior to delivery & 
installation to Pine Forest Park. 

4.2. Acceptance 
Lake County will review each installation to determine compliance prior to final acceptance 
of the work. Any work not installed in accordance with the plans and specifications and 
rejected by Lake County must be removed and replaced at the Contractor’s expense. 

4.3. Cleaning 
Perform cleaning during installation of the work and upon completion of the work. Remove 
from site all excess materials, soil, debris, and equipment. Any spoils created from this work 
must become the property of the Contractor and must be disposed of in a legal and proper 
manner.  

4.4. Field Conditions 
It is the responsibility of the Contractor to verify all site conditions before they submit their 
bid. Verify and coordinate all work to field locations and dimensions. Contractor is 
responsible for the installation of temporary construction fencing and signage to safely 
enclose the work area along with silt fencing for entire perimeter of site work. 

4.5. Installation 
Installation must be in accordance with the terms and conditions in this Invitation to Bid, 
Construction Plans & Specifications provided under Exhibit D and as stated in the Scope of 
Work. 
All work must meet all applicable Federal, State, and local building codes and must be 
performed by qualified licensed Contractors in their respective areas (electrical, mechanical, 
plumbing, fire, etc.). The Contractor must complete all work per Construction Plans & 
Specifications. 

4.6. Lead Time 
Any long lead item must be ordered within one (1) week of issuance of project purchase 
order.  Proof of purchase will be required. 

4.7. Permit Requirements 
Contractor responsible to obtain all necessary permits and must include on his bid all related 
costs for providing all necessary engineering drawings for the construction of the proposed 
improvements. Contractor is responsible for obtaining all necessary building permits and 
inspection approvals and paying all related cost/fees for the required work included under 
this solicitation. Contractor is also responsible for obtaining directly from the engineering 
firm at his own expense, if needed, any necessary engineering drawings (CAD drawings, 
signed/sealed electronic plans, or hard copies). Contractor must provide a copy of all 
obtained permits to the Office of Parks & Trails prior to the start of construction. Contractor 
responsible for installing a Permit Posting Box Unit. Approved plans and permits must be 
available on site for the inspector. For questions regarding building permits and review 
process please contact the Office Building Services at (352) 343-9653. 
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4.8. Product Handling 
Contractor is responsible for the proper packaging, shipping, handling, and storage of 
materials to be incorporated in the work, so as to ensure the preservation of the quality and 
fitness of the materials for proper installation as required by the contract documents. Deliver 
products to site in manufacturer’s containers or packaging. Provide storage containers for 
material as necessary. Provide manpower and equipment to off load equipment at jobsite per 
scheduled delivery. Provide dumpsters for cardboard waste and packing debris. Provide 
adequate security to protect delivered products from theft, vandalism, or damage during the 
installation. Contractor must return all damaged products to manufacturer. 

4.9. Property Replacement 
Property at the site, including turf (rubber, sod), concrete pavement, asphalt, lime rock path, 
and fencing requiring movement during the course of construction, or any other damage due 
to the work performed by contractor must be reinstalled, repaired or replaced before final 
payment is made. 

4.10. Safety Precautions 
Contractor is responsible for initiating, maintaining, and supervising all safety precautions 
in connection with the work and applies throughout the contract term. The Contractor must 
erect and maintain all reasonable safeguards for safety and protection, including posting 
danger signs and other warning signs against hazards. It is the responsibility of the Contractor 
to provide a safe environment for park patrons and must monitor and maintain 
fencing/barricades to ensure continued safety. 

4.11. Use of Site 
Contractor must confine its operations at the site to areas permitted by law, ordinances and 
permits. The Contractor must not unreasonably encumber the site with materials, equipment, 
or trailers. Contractor shall not cause the entrance to be blocked or otherwise prevent 
reasonable access to the site, other working, and parking areas, completed portions of the 
work and/or properties and storage areas.  The Contractor must be given twenty-four (24) 
hours’ notice by the County representative to move the materials, equipment, or trailers at 
the Contractor’s expense. 

4.12. Utilities 
Contractor is responsible for making appropriate contact to ensure utility locations have been 
marked prior to excavation and trenching. Call 811 before you dig (www.Sunshine811.com). 
The Contractor must protect all utilities (including irrigation) encountered while performing 
its work. The Contractor must exercise due care when excavating around utilities and must 
restore any damaged utilities, at its own expense, to the same condition or better as existed 
prior to start of work. 

4.13. Vendor Submittal 
Submit product data/specification and shop drawings to Office of Parks & Trails for review 
and approval of all items of work. All submittals to be approved by Parks & Trails prior to 
Contractor delivering materials to job site. 

4.14. Warranty and Guarantees 
Warranty requirements are per specification requirements. Contractor must furnish the 
Office of Parks & Trails with a signed minimum one (1) year warranty and maintenance 
program covering all systems for a minimum one (1) year from the date of final acceptance 
of the project by Lake County. The Contractor is responsible for securing warranties and 
guarantees for any materials, equipment, or fixtures to be incorporated into the project. 
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4.15. Workmanship 
4.15.1. All furnishings described in this solicitation must be installed by qualified tradesman. 

All installation work and materials to be per manufacturer’s specifications, or as 
directed by the Owner’s Representative. 

4.15.2. All work and materials are subject to the approval of the County. 
4.15.3. All products must be inspected by the County for damage and chipped or marred finish. 

Contractor must replace any damaged or rejected products at no additional cost to the 
owner. The owner’s representative may at his option authorize acceptance of chipped 
or scratched painted surfaces repaired by Contractor at his own risk. 
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