

Contractor shall provide all labor, materials, tools, transportation, and equipment necessary to perform the services in accordance with specified requirements listed and implied.

ITEM #	ITEM DESCRIPTION	Advanced Recreational Concepts, Melbourne, Florida		Bliss Products and Services, Inc., Lithia Springs, Georgia - Option 1		Bliss Products and Services, Inc., Lithia Springs, Georgia - Option 2		Florida Recreational Products, LLC, Lynn Haven, Florida		Lanier Plans, Inc dba KORKAT, Carrollton, Georgia		Playmore West, Inc., Fort Myers, Florida		Playworx Playsets, LLC, Canton, Georgia		William Medley Construcion, Inc dba Medley Sports Construction, Sorrento, Florida	
		Proposed Time Frame (Calendar Days)	Cost	Proposed Time Frame (Calendar Days)	Cost	Proposed Time Frame (Calendar Days)	Cost	Proposed Time Frame (Calendar Days)	Cost	Proposed Time Frame (Calendar Days)	Cost	Proposed Time Frame (Calendar Days)	Cost	Proposed Time Frame (Calendar Days)	Cost	Proposed Time Frame (Calendar Days)	Cost
1	Provide all labor, materials and equipment and other incidentals necessary to complete all necessary work for the removal and proper disposal of the existing playground at North Lake Regional Park. See Exhibit E.	5	\$11,966.00	7 days (Once equipment has been manufactured and demo has begun)	\$8,000.00	7 days (Once equipment has been manufactured and demo has begun)	\$9,500.00	7	\$48,150.00	5 days	\$12,200.00	5	\$15,000.00	Four to five days	\$22,575.00	10 days	\$20,000.00
2	Provide all labor, materials, equipment, components / devices, transportation, fuel, supervision, (permits, inspections) and other incidentals to complete all necessary work, all in accordance with all parts of this solicitation and construction scope of work to furnish, deliver and install one (1) new Playground Boss Playground Product (see P-2), or approved equal at North Lake Regional Park. See Exhibit F.	10	\$133,900.00	14-21 days (once equipment has been manufactured and is on site. Lead time for new equipment is 6-8 weeks)	\$145,971.47	14-21 days (once equipment has been manufactured and is on site. Lead time for new equipment is 6-8 weeks)	\$182,338.53	25	\$125,074.00	14 days	\$112,425.00	55	\$160,000.00	Five to ten days	\$151,838.22	80 days	\$149,775.00
LUMP SUM COST		\$145,866.00		\$153,971.47		\$191,838.53		\$173,224.00		\$124,625.00		\$175,000.00		\$174,413.22		\$169,775.00	