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This Notice to be issued if a Pre Bid Conference is to be held.

NON-MANDATORY PRE-BID CONFERENCE NOTICE

BID NO. 26-706

SUN EDEN WATER QUALITY RETROFITS
PROJECT NO. 2026-02

In Lake County, Florida

Non-Mandatory Pre-Bid Conference

THE ATTENTION OF PROSPECTIVE BIDDERS IS DIRECTED TO THE NON-MANDATORY
PRE-BID CONFERENCE TO BE CONDUCTED AT THE DATE, TIME AND PLACE INDICATED
BELOW:

DATE: December 11, 2025
TIME: 9:00 a.m.

INTERESTED PARTIES CAN ATTEND VIA A TELECONFERENCE MEETING BY DIALING
(321) 332-7400 AND ENTERING CONFERENCE NO. 229 122 925#

The County will point out specific job conditions which are difficult to describe or show on
the Drawings. Questions that require additional clarification will be covered by an addendum
which will be issued following the Non-Mandatory Pre-bid conference.
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DIVISION A
INSTRUCTIONS TO BIDDERS
LAKE COUNTY TRANSPORTATION CONSTRUCTION PROGRAM

DEFINITIONS

Whenever the following terms, or pronouns used in place of them, are used in these
Contract Documents, they shall have the meanings given below:

Addendum - A modification, revision or clarification of the Plans or other Contract
Documents, issued by the Engineer and distributed to prospective bidders before the
opening of bids.

Board of County Commissioners — Governing body of Lake County, hereinafter
referred to as the Board.

Calendar Day — Every day shown on the calendar, ending and beginning at Midnight.

Change Order — A written order issued by the Engineer in accordance with Board
policy, and accepted by the Contractor directing certain changes, additions or reductions
in the work or in the materials used.

Consultant — The Professional Engineer or Engineering Firm registered in the State of
Florida who performs Professional Engineering Services for the County, other than
County personnel. The Consultant may be the Engineer of Record or may provide
services through and be subcontracted to the Engineer of Record.

Contingency - A pay item included for usage as directed by the Engineer and for usage
under conditions or circumstances unforeseen at the time of contract.

Contractor — The General Contractor, the Individual, Partnership or Corporation
bidding or agreeing to do the work for the Owner as Prime Contractor.

Contract Documents — All documents referred to in Division X in addition to all duly
executed and issued addenda, legal advertisements and change orders.

County/Owner - Lake, County, Florida, a political subdivision of the State of Florida.

Engineer — The County Senior Director of Public Works or his duly authorized
representative, acting on behalf of the County.

Engineer of Record — The Professional Engineer or Engineering Firm contracted with
by the County and registered in the State of Florida who develops criteria and concept
for the project, performs the analysis and is responsible for the preparation of the
Contract Plans and Specifications. The Engineer of Record may be County in-house staff
or a Consultant retained by the County.

FDOT — The Florida Department of Transportation.
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ID — Inside diameter, or dimension.

Inspector — An authorized representative of the Engineer, assigned to make any or all
necessary inspections of the work performed and materials furnished by the Contractor.

LCPWD — The Lake County Public Works Department.

Plans — The approved drawings or reproductions thereof, that show the location,
character, dimension and details of the work to be done as issued by the Engineer.

Regular Work Day — Any calendar day except a Saturday, Sunday or recognized
Holiday.

Scope of Work — The general intent of the work to be accomplished as defined by the
project plans and specifications.

Schedule of Values — The individual values as set forth by the Contractor as payment
for the bid quantity units identified on the bid sheets. The total of the extended units
in the schedule of values determines the contract limit. This contract limit amount may
only be modified by change order approved in accordance with Board policy.

Special Provisions — Specific clauses adding to or revising the Standard Specifications,
setting forth conditions varying from or additional to the Standard Specifications, for a
specific project.

Specifications — The directions, provisions and requirements contained herein,
together with all stipulations contained in the plans or in the Contract Documents,
setting out or relating to the method and manner of performing the work, or to the
quantities and qualities of materials and labor to be furnished under the contract.

Standard Specifications — FDOT "STANDARD SPECIFICATIONS FOR ROAD AND
BRIDGE CONSTRUCTION," JULY, 2025, or 2025 FDOT DESIGN MANUAL (FDM) (or latest
edition), and all supplemental specifications thereto, or otherwise depicted on the
construction plans.

Technical Special Provisions — Specifications prepared, signed and sealed by an
Engineer registered in the State of Florida other than the State Specifications Engineer,
or his designee, which are made part of the Contract as an attachment to the
Specifications Package.

Work - All labor, materials and incidentals required for the construction of the
improvement for which the contract is made, including superintendence, use of
equipment and tools, and all services and responsibilities prescribed or implied, which
are necessary for the complete performance by the Contractor of his obligations under
the contact. Unless otherwise specified herein or in the Contract, all costs of liability and
of performing the work shall be at the Contractor's expense.
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2. BIDS

A.

Sealed bids will be received by the Office of Procurement Services, on behalf of the
Lake County Board of County Commissioners, until 3:00 p.m. on January 8, 2026, for
the furnishing of all services, labor, materials and equipment for the construction of
the following project:

BID NO. 26-706

SUN EDEN WATER QUALITY RETROFITS
PROJECT NO. 2026-02

The Sun Eden Water Quality Retrofits project is located in the Yalaha area on the
south side of Lake Harris and shall consist of installing two (2) baffle boxes with
Bold and Gold nutrient filtration system. Other work associated with this project
include swale restoration, pipe and structure installation, asphalt and base repair,
striping, sodding and other miscellaneous incidental construction.

Hand delivery of submittals will not be accepted.

RESPONSES MUST BE SUBMITTED THROUGH THE SOLICITATION RESPONSE
PORTAL TO BE CONSIDERED - https://procurement.lakecountyfl.gov/login

A response will not be accepted if completed and submitted after the official due
date and time.

Interested parties may listen to the 3:01 P.M. solicitation opening by calling 1-321-
332-7400, Conference ID 971 920 36# or clicking on the MICROSOFT TEAMS
MEETING link in the solicitation.

All bids shall be received not later than the date and time specified above, at which
time they will be publicly opened and read aloud in the Office of Procurement
Services, Fourth Floor, Administration Building, Room 441, 315 West Main Street,
Tavares, Florida. A bid will not be considered for award if received in the
Procurement Services Office after the official opening date and time regardless of
when or how it was received by the Lake County Clerk of the Circuit Court Mail
Receiving Center. Allow sufficient time for transportation and inspection.

Bids may be withdrawn prior to the date of opening, but no bids may be withdrawn
for a period of sixty (60) days after the date of opening of bids.

The Board of County Commissioners reserves the right to reject any or all bids, to
waive formalities, and to award the contract in the best interest of Lake County,
Florida.

Bids which are incomplete, unbalanced, conditional, obscure, or which contain
additions not allowed for, alterations or irregularities of any kind, or which do not
comply with the Contract Documents may be rejected at the option of the County.
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I. Each Bid by an individual or firm shall state the name and address of each person
who owns an interest therein, and, if a corporation, the name and addresses of its
officers. Bids shall be signed by the person or member of the firm making the same,
and if a corporation, by an authorized officer or agent subscribing the name of the
corporation, together with his own name and the corporate seal.

3. BID GUARANTEE

A. All bids must be accompanied by a Bid Guarantee acceptable to the County Attorney,
which shall be one of the following; bid bond or letter of credit, in the sum of five
percent (5%) of the base bid and made payable to Lake County. Said bid bond or
letter of credit shall be a guarantee that should the bid be accepted, the bidder will,
within ten (10) days after written notice of the award of the contract, enter into a
contract with Lake County for the services proposed to be performed and will at that
time furnish an acceptable contract surety. Cash, company, certified or personal
checks will not be accepted.

B. Said instruments and the monies payable thereon, will, at the option of the County,
be forfeited if the bidder fails to execute the written contract and furnish the required
surety bond within ten (10) consecutive calendar days following written notice of the
award of the contract.

C. Attorneys-in-fact who sign bonds must file with such bond one (1) certified copy of
their power of attorney to sign said bond.

D. Allinstruments shall have been issued within thirty (30) days of the date for receiving
bids.

4. PRE-QUALIFICATION OF CONTRACTOR

This is not a pre-qualification project.
5. CONTRACT SECURITY
A. The Contractor shall provide a Performance Bond and a Payment Bond, in the form
prescribed in Division Y, each in the amount of 100% of the Contract amount, the
costs of which are to be paid by the Contractor. The Bonds will be acceptable to
the County only if the following conditions are met:
1. For contracts that do not exceed $500,000.00, the Surety Company:

a. is licensed to do business in the State of Florida;

b. holds a certificate of authority authorizing it to write surety bonds in this
state;

C. has twice the minimum surplus and capital required by the Florida Insurance
Code at the time the invitation to bid is issued;
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d. is otherwise in compliance with the provisions of the Florida Insurance Code;
and

e. holds a currently valid certificate of authority issued by the United States
Department of Treasury under 31 U.S.C. ss 9304-9308.

2. For contracts over $500,000.00, all of the requirements of paragraph A.1 above
apply. In addition, the Surety Company must have a current rating of at least
Excellent (A or A-) all as reported in the most current Best Key Rating Guide,
published by A.M. Best Company, Inc., of 75 Fulton Street, New York, New York
10038, with an underwriting limitation of at least two times the dollar amount of
the contract.

B. If the Surety for any Bond furnished by the Contractor is declared bankrupt, becomes
insolvent, its right to do business is terminated in the State of Florida, or it ceases
to meet the requirements imposed by the Contract Documents, the Contractor shall,
within five (5) calendar days thereafter, substitute another Bond and Surety, both
of which shall be subject to the County's approval.

C. By execution of these bonds, the Surety acknowledges that it has read the Surety
qualifications and Surety obligations imposed by the construction documents and
hereby satisfies those conditions.

INTERPRETATIONS PRIOR TO BID OPENING

No oral interpretations will be made to any bidder as to the meaning of the
Specifications, or any other Contract Documents. Every request for such an
interpretation must be in writing, and shall be received by the Office of Procurement
Services not less than ten (10) calendar days prior to the date set for opening of bids.
Every interpretation made to a bidder will be made by an addendum to the Contract
Documents, which, when issued, will be sent as promptly as is practicable to all persons
to whom the Specifications have been issued by the County. All such addenda shall
become part of the Contract Documents. No substitution of any kind or riders of any
nature to the bids will be considered except by the above-described method. For
purposes of this Contract the term "Interpretations" shall include the approval of product
substitution.

LICENSES, PERMITS, FEES AND TAXES

A. Acquisition of Permits and Licenses

1. The County has obtained all known Federal and State environmental permits
required for the construction of the project.

2. The Contractor shall secure and maintain all other permits required for the
construction of the Project, including building permits, National Pollution
Discharge Elimination System (NPDES) Construction Permits, and permits
required for tree removal or relocation.

3. The Contractor shall secure and maintain all contractor licenses required for the
prosecution of the work.
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B. Payment of Fees and Taxes

1. All fees associated with those permits and licenses that the Contractor is required
to obtain shall be paid by the Contractor.

2. All sales, consumer, use and other similar taxes associated with the work, or
portions thereof, and which are applicable during the performance of the work,
shall be paid by the Contractor.

3. All fees required in connection with the Contractor's recording of bonds or other
documents in the public records shall be paid by the Contractor.

4. All County permit fees shall be waived or paid by the County.
C. Reimbursements to the Contractor

1. The County will reimburse the Contractor for those fees paid for applicable
permits. Reimbursement will be for the actual amount paid, as evidenced by
official receipts from the offices collecting the fees. Reimbursement will not
include, nor will any separate payment be made for, Contractor mark-up,
"interest" or other charges claimed by the Contractor in connection with the
payment of permit fees.

2. No reimbursement will be made for Contractor license fees.

3. No reimbursement will be made for fees or other charges (such as the cost of
documentary stamps) required in connection with the recording of bonds or
other documents in the public records.

D. Compliance with Permit and Licenses Requirements
The Contractor shall comply with all permit conditions and license requirements,

applicable building and construction code requirements, and such other rules and
regulations as may apply to the prosecution of the work.

. COMPLIANCE WITH LAWS

The Contractor agrees to comply, at its own expense, with all Federal, State and Local
laws, codes, statutes, ordinances, rules, regulations and requirements applicable to the
project, including but not limited to those dealing with taxation, Workers' Compensation,
equal employment, safety (including, but not limited to, the Trench Safety Act, Chapter
553.60, Florida Statutes), labor, work hours, labor conditions, environment, and related
matters. If the Contractor observes that the Contract Documents are at variance
therewith, it shall promptly notify the Engineer in writing.
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10.

. CERTIFICATION REGARDING SCRUTINIZED COMPANIES.

By executing this Agreement, CONTRACTOR hereby certifies that, pursuant to Section
287.135, Florida Statutes, it is not listed on the Scrutinized Companies that Boycott
Israel and is not participating in a boycott of Israel. CONTRACTOR understands that
pursuant to Section 287.135, Florida Statutes, the submission of a false certification may
subject it to civil penalties, attorneys’ fees, and costs. CONTRACTOR further
understands that any contract with the County for goods or services may be terminated
at the option of the County if the CONTRACTOR is found to have submitted a false
certification or has been listed on the Scrutinized Companies that Boycott Israel list or
is participating in a boycott of Israel.

CONTRACTOR, by entering this Agreement, hereby certifies that, pursuant to Section
287.135, Florida Statutes, it is not listed on the Scrutinized Companies with activities in
the Iran Petroleum Energy Sector List, or the Scrutinized Companies with Activities in
Sudan List, is not listed on the Scrutinized Companies that Boycott Israel and is not
participating in a boycott of Israel, and is not engaged in business operations in Cuba
or Syria. CONTRACTOR understands that pursuant to Section 287.135, Florida Statutes,
the submission of a false certification may subject it to civil penalties, attorneys’ fees,
and costs. The CONTRACTOR further understands that any contract with the County for
goods or services of $1 million or more may be terminated at the option of the COUNTY
if the CONTRACTOR is found to have submitted a false certification or has been listed
on the Scrutinized Companies with activities in the Iran Petroleum Energy Sector List or
the Scrutinized Companies with Activities in Sudan List, is listed on the Scrutinized
Companies that Boycott Israel list or is participating in a boycott of Israel, or is engaged
in business operations in Cuba or Syria.”

INSURANCE

The contractor shall purchase and maintain, at its expense, from a company or
companies authorized to do business in the State of Florida, and which are acceptable
to the County, insurance policies containing the following selected types of coverage
and minimum limits of liability protecting from claims which may arise out of or result
from the performance or non-performance of services under this Contract by the
contractor or by anyone directly or indirectly employed by it, or by anyone for whose
acts it may be liable:

At time of contract, the Contractor will be required to provide a copy of all policy
endorsement(s), reflecting the required coverage, with Lake County listed as an
additional insured along with all required provisions to include waiver of
subrogation. Contracts cannot be completed without this required insurance
documentation. (Note: A simple COI WILL NOT be accepted in lieu of).

Contractor shall not commence work under the Contract until County has received an
acceptable certificate or certificates of insurance evidencing the required insurance and
all policy endorsement(s), reflecting the required coverage, with Lake County listed as
an additional insured, along with all required provisions to include waiver of subrogation,
which is as follows:
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General Liability insurance on forms no more restrictive than the latest edition of the
Occurrence Form Commercial General Liability policy (CG 00 01) of the Insurance
Services Office or equivalent without restrictive endorsements, with the following
minimum limits and coverage:

Each Occurrence/General Aggregate $1,000,000/2,000,000
Products-Completed Operations $2,000,000

Personal & Adv. Injury $1,000,000

Fire Damage $50,000

Medical Expense $5,000

Contractual Liability Included

Automobile liability insurance, including owned, non-owned, and hired autos with the
following minimum limits and coverage:

Combined Single Limit $1,000,000

Workers' compensation insurance based on proper reporting of classification codes and
payroll amounts in accordance with Chapter 440, Florida Statutes, and/or any other
applicable law requiring workers' compensation (Federal, maritime, etc). If not required
by law to maintain workers compensation insurance, the Contractor must provide a
notarized statement that if he or she is injured, he or she will not hold the County
responsible for any payment or compensation.

Employers Liability with the following minimum limits and coverage:

Each Accident $1,000,000
Disease-Each Employer $1,000,000
Disease-Policy Limit $1,000,000

Railroad Protective Liability with bodily injury protection of Two Million dollars
($2,000,000) and property damage of Two Million dollars ($2,000,000) for any project
or portion of the project which is located on Railroad property. The Railroad shall be
endorsed to this policy as an additional insured.

Lake County, a Political Subdivision of the State of Florida, and the Board of County
Commissioners, shall be named as additional insured as their interest may appear on all
applicable policies.

Certificate(s) of insurance shall provide for a minimum of sixty (60) days prior written
notice to the County of any change, cancellation, or nonrenewal of the required
insurance.

Certificate(s) of insurance shall identify the contract number in the Description of
Operations section of the Certificate.

Certificate of insurance shall evidence a waiver of subrogation in favor of the County,
that coverage shall be primary and noncontributory, and that each evidenced policy
includes a Cross Liability or Severability of Interests provision, with no requirement of
premium payment by the County.
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Certificate holder shall be:

LAKE COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA,
AND THE BOARD OF COUNTY COMMISSIONERS.

P.O. BOX 7800

TAVARES, FL 32778-7800

The County shall be exempt from, and in no way liable for, any sums of money, which
may represent a deductible or self-insured retention in any insurance policy. The
payment of such deductible or self-insured retention shall be the sole responsibility of
the Contractor and/or subcontractor providing such insurance.

The Contractor shall be responsible for subcontractors and their insurance.
Subcontractors are to provide Certificates of Insurance to the County evidencing
coverage and terms in accordance with the Contractor’s requirements.

Failure to obtain and maintain such insurance as set out above will be considered a
breach of contract and may result in termination of the contract for default.

Neither approval by the County of any insurance supplied by the Contractor, nor a failure
to disapprove that insurance, shall relieve the Contractor of full responsibility of liability,
damages, and accidents as set forth herein.

The Contractor shall submit to Lake County Public Works a copy of all accident reports
arising out of any injuries to its employees or those of its subcontractors, or any personal
injuries or property damage arising or alleged to have arisen on account of any work
under the Contract.

If it is not possible for the Contractor to certify compliance, on the certificate of
insurance, with all of the above requirements, then the Contractor is required to provide
a copy of the actual policy endorsements(s) providing the required coverage and
notification provisions.

11. QUANTITIES

A. Quantities, if shown on the Bid, are estimated for bidding purposes only and shall
be verified by the Contractor.

B. Payment for work performed under this contract shall be based on a lump sum bid.
Bidder shall determine quantities.

C. Regardless of uncertainties of material supply and production at the time of bidding,
Contractors shall base their bids in strict accordance with items, materials and
methods as set forth in the Contract Documents.

D. Pay items may be added, or deleted, to the list of pay items by the Engineer or

Contractor, that are required to complete the scope of the work as defined by the
project plans and specifications.
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12.

QUANTITIES REFLECTED IN PERMITTING DOCUMENTS

Any construction items or quantities reflected in the permitting documents, if any,
required for this project are provided only for the purpose of enabling permitting
authorities to assess the probable impact of the project, and are in no way intended to
reflect or represent actual construction items or quantities for pay purposes.

. ARITHMETIC DISCREPANCIES IN BIDS

13

A. For the purpose of evaluation of bids, the following criteria will be utilized in resolving
discrepancies in arithmetic found on the face of the bidding schedule of values as
submitted by the bidders:

1. In case of discrepancy between unit values and extended values the unit value
shall take precedence.

2. Errors in extension of unit values will be corrected by the County.

3. Errors in addition of lump sum and extended values to determine the total bid
amount will be corrected by the County.

B. For the purposes of bid evaluation, the County will proceed on the assumption that
the bidder intends his bid to be evaluated on the basis of a lump sum bid with the
numerical unit values, extensions and totals arrived at by resolution of arithmetic
discrepancies as provided above.

. AWARD OF CONTRACT

14

15.

The Contract will be awarded for the entire work on the Base Bid plus any accepted
options to the lowest responsive and responsible bidder, provided that the bid is
reasonable, and that it is in the best interest of the County to accept. Lake County
reserves the right to award any and all options as part of this contract. County will
provide written notice of award to the Contractor.

NOTICE TO PROCEED TO CONTRACTOR

16

After all contract documents are signed and approved, a Notice to Proceed will be issued
which shall include the commencement date. The Contractor shall be required to set
up a pre-construction conference before any work shall begin.

. INDEMNIFICATION

17.

The Contractor will agree to indemnify the County as described in Division X of the
Contract documents.

CONTRACT DOCUMENTS

The Contractor will be furnished with one (1) original of the Contract Documents for the
project. Additional copies may be purchased from the LCPWD at the price per set listed
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in Division A. Copies of the "Standard Specifications" may be purchased from the FDOT.
The Contractor shall have available on the job, at all times, one (1) copy of the Contract
Documents.
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DIVISION B

GENERAL CONDITIONS

. INTENT OF THE CONTRACT DOCUMENTS

A. Ttis the intent of the Contract Documents to describe a functionally complete project

(or portion thereof) to be constructed in accordance with the Contract Documents
which combine to define the Scope of Work. Any work, materials or equipment that
may reasonably be inferred from the Contract Documents as being required to
produce the intended result shall be supplied whether or not specifically called for.
When words that have a well-known technical or trade meaning are used to describe
work, materials or equipment, such words shall be interpreted in accordance with
that meaning. Reference to standard specifications, manuals or codes of any
technical society, organization or association or to the laws or regulations of any
governmental authority having jurisdiction over the Project, whether such reference
be specific or by implication, shall mean the latest standard specification, manual,
code, law or regulation in effect at the time the work is performed, except as may
be otherwise specifically stated herein.

. The Contract Documents and all referenced standards cited therein are essential

parts of the Contract requirements. A requirement occurring in one is as binding as
though occurring in all. They are intended to be complimentary and to describe and
provide for a complete project.

. Drawings are intended to show general arrangements, design and extent of work.

Specifications are separated into divisions for convenience of reference only and
shall not be interpreted as establishing divisions for the work, trades, subcontracts,
or extent of any part of the work. In the event of a discrepancy between or among
the drawings, specifications or other Contract Document provisions, the Contractor
shall be required to comply with the provision, which is the more restrictive or
stringent requirement upon the Contractor, as determined by the Engineer. Unless
otherwise specifically mentioned, all anchors, bolts, screws, fittings, fillers,
hardware, accessories, trim and other parts required in connection with any portion
of the work to make a complete, serviceable, finished and first quality installation
shall be furnished and installed as part of the work, whether or not called for by the
Contract Documents.

. STORAGE OF MATERIALS

Materials shall be so placed so as to permit easy access for proper inspection and
identification of each shipment. Any material which has deteriorated, become damaged,
or is otherwise unfit for use, as determined by the Engineer, shall not be used in the
work, and shall be removed from the site by the Contractor at his expense.

. SANITATION

The Contractor shall provide and maintain adequate sanitary conveniences for the use
of persons employed on the work. These conveniences shall be maintained at all times
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without nuisance, and their use shall be strictly enforced. The location of these
conveniences shall be subject to the Engineer's approval.

4. MAINTENANCE OF CONSTRUCTION SITE

A. Mowing: Contractor shall be responsible to mow and maintain all rights of way
owned by the County within the limits of the construction project. Any retention
areas that are built in conjunction with the road project shall also be mowed and
maintained. Contractor shall be responsible to pick up trash prior to mowing.
Mowing shall be completed every four (4) weeks (equivalent to 28 calendar days)
unless authorized by the Project Manager. The height of the mowed vegetation shall
be between four (4) and six (6) inches. At no time shall the Contractor mow
wildflowers that may be growing whether or not they are in designated wildflower
area. Sign posts, trees, retention pond inlet/outfall structures, fences, shrubs, plants,
light poles, utility flags, mailboxes or other such obstacles to mowing shall be hand
mowed or trimmed around as necessary to present a groomed appearance. Areas
determined to be unsatisfactory by the Project Manager shall be re-mowed at no
additional cost to the County.

B. Trash Removal: Contractor shall be responsible to remove trash and debris from
the rights of way owned by the County within the limits of the construction project.
The Contractor shall be responsible for the pickup, removal, and disposal of items
such as, but not limited to: bottles, cans, tires, bags of trash, newspapers, cigarette
packages, magazines, boxes, cups, food containers, sheets of paper, etc. The
Contractor is responsible to remove trash from drainage ditches, headwalls, and
along fence/tree lines. Trash removal shall not precede the mowing by more than
twenty-four (24) hours.

C. Maintenance Liquidated Damages: In the event Contractor fails to comply with
sections 4(A) and 4(B) above, the County may assess against the Contractor
liquidated damages in the amount of $200 (two hundred dollars) per day if the
Contractor does not correct any deficient area within two (2) calendar days after
written notification from the County, unless otherwise authorized by the Project
Manager. Written notification may be delivered to the Contractor or its agent by
email, fax, mail or hand delivery. These liquidated damages will start the third (3™)
calendar day after notification and will continue for each calendar day thereafter until
reported deficiencies are corrected to the satisfaction of the Project Manager.

5. ERRORS AND OMISSIONS

The Contractor shall not take advantage of any apparent error or omission in the
Contract Documents. If any errors and/or omissions appear in the Contract Documents,
or construction stakeout, the Contractor shall immediately notify the Engineer, in writing,
of such errors and/or omissions. In the event the Contractor knows or should have
known of any errors and/or omissions and fails to provide such notification, he shall be
deemed to have waived any claim for increased time or compensation he may have had
and he shall be held responsible for the results and the costs of rectifying any such
errors and/or omissions.
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6. CONTRACTOR’'S OBLIGATIONS.

A.

Qualification

1. The Contractor shall assure that all personnel are competent, careful and

reliable. All personnel must have sufficient skill and experience to properly
perform the work assigned them. All personnel shall have had sufficient
experience to perform their assigned task properly and satisfactorily and to
operate any equipment involved, and shall make due and proper effort to
execute the work in the manner prescribed in the Contract Documents, or the
Engineer may take action as prescribed below.

. Whenever the Engineer shall determine that any person is incompetent,

unfaithful, intemperate, disorderly or insubordinate, the Engineer shall notify the
Contractor that such person is to be discharged from the work. The Contractor
shall immediately discharge said person from the work and shall not again
employ said person on this work except with the written consent of the Engineer.
Should the Contractor fail to remove such person or persons the Engineer may
withhold all payments.

. The Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify

system to verify employment eligibility of all new employees hired by the
Contractor during the term of the Contract and shall expressly require any
subcontractors performing work or providing services pursuant to the Contract
to likewise utilize the U.S. Department of Homeland Security’s E-Verify system
to verify the employment eligibility of all new employees hired by the
subcontractor during the Contract term.

B. Identification

1. Within ten (10) days after the award of any subcontract, either by himself or a

subcontractor, the Contractor shall deliver to the Engineer a statement setting
forth the name and address of the subcontractor and a summary description of
the work subcontracted.

. The Contractor shall be as fully responsible to the Owner for acts and omissions

of his subcontractor and of persons either directly or indirectly employed by
them, as he is for the acts and omissions of persons directly employed by him.

C. Contractor's Supervision

1. Prosecution of Work:

The Contractor shall give the work the constant attention necessary to assure
the scheduled progress and he shall cooperate fully with the Engineer and with
other Contractors at work in the vicinity.

2. Contractor's Superintendent:

a. The Contractor shall at all times have on the work as his agent, a competent
superintendent capable of thoroughly interpreting the plans and
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specifications and thoroughly experienced in the type of work being
performed, who shall receive the instructions from the Engineer or his
authorized representatives. The superintendent shall have full authority to
execute the orders or directions of the Engineer and to supply promptly any
materials, tools, equipment, labor and incidentals, which may be required.
Such superintendence shall be furnished regardless of the amount of work
sublet.

b. The Contractor's superintendent shall speak and understand English, and at
least one responsible person who speaks and understands English shall be
on the project during all working hours.

3. Supervision for Emergencies:

The Contractor shall have a responsible person available at or reasonably near
the work site on a twenty-four (24) hour basis, seven (7) days a week, in order
that he may be contacted in emergencies and in cases where immediate action
must be taken to maintain traffic or to handle any other problem that might
arise. The Contractor's responsible person for supervision for emergencies shall
speak and understand English. The Contractor shall submit to the Engineer, by
certified mail, phone numbers and names of personnel designated to be
contacted in cases of emergencies along with a description of the project location
to the Florida Highway Patrol and all other local law enforcement agencies.

4. Worksite Traffic Supervisor:

a. The Contractor shall have a Worksite Traffic Supervisor who will be
responsible for initiating, installing and maintaining all traffic control devices
as described in Section 102 of the FDOT Standard Specifications for Road
and Bridge Construction, and in the plans. The Worksite Traffic Supervisor
shall have at least one year of experience directly related to worksite traffic
control in a supervisory or responsible capacity and shall be certified by the
American Traffic Safety Services Association Worksite Traffic Supervisor
Certification Program or an equal approved by the FDOT. Approved alternate
Worksite Traffic Supervisors may be used when necessary.

b. The Worksite Traffic Supervisor shall be available on a twenty-four (24) hour
per day basis and shall review the project on a day to day basis as well as
being involved in all changes to traffic control. The Worksite Traffic
Supervisor shall have access to all equipment and materials needed to
maintain traffic control and handle traffic related situations. The Worksite
Traffic Supervisor shall ensure that routine deficiencies are corrected within
a 24-hour period.

c. The Worksite Traffic Supervisor shall be available on the site within forty-five
(45) minutes after notification of an emergency situation, prepared to
positively respond to repair the work zone traffic control or to provide
alternate traffic arrangements.

d. Failure of the Worksite Traffic Supervisor to comply with the provisions of
the Section 102 of the FDOT Standard Specifications for Road and Bridge
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Construction may be grounds for decertification or removal from the project
or both. Failure to maintain a designated Worksite Traffic Supervisor or
failure to comply with these provisions will result in temporary suspension of
all activities except traffic and erosion control and such other activities
deemed to be necessary for project maintenance.

D. General Inspection Requirements

1. Cooperation by the Contractor:

No work shall be done nor materials used, without suitable supervision or
inspection by the Engineer or his representative, and the Contractor shall
furnish the Engineer with every reasonable facility for ascertaining whether
the work performed and materials used are in accordance with the
requirements and intent of the plans and specifications. If the Engineer so
requests, the Contractor shall, at any time before final acceptance of the
work, remove or uncover such portions of the finished work as may be
directed. After examination, the Contractor shall restore the uncovered
portions of the work to the standard required by the specifications. Should
the work so exposed or examined prove unacceptable, the uncover or
removal, and the replacing of the covering or making good of the parts
removed, shall be at the Contractor's expense. However, should the work
thus exposed or examined prove acceptable, the uncovering or removing,
and the replacing of the covering or making good of the parts removed, shall
be paid for as Unforeseeable Work.

2. Failure to Remove and Renew Defective Materials and Work:

a. Should the Contractor fail or refuse to remove and renew any defective
materials used or work performed, or to make any necessary corrections in
an acceptable manner and in accordance with the requirements of the
specifications, within the time indicated in writing, the Engineer shall have
the authority to cause the unacceptable or defective materials or work to be
repaired, removed and renewed, as may be necessary; all at the Contractor's
expense.

b. Any expense incurred by the County in making these repairs, removals, or
renewals, which the Contractor has failed or refused to make, shall be paid
for out of any moneys due or which may become due the Contractor, or may
be charged against the contract bond. Continued failure or refusal on the
part of the Contractor to make any or all necessary repairs promptly, fully
and in an acceptable manner shall be sufficient cause for the County, at its
option, to perform the work with its own organization, or to contract with
any other individual, firm or corporation to perform the work. All costs and
expenses incurred thereby shall be charged against the defaulting Contractor
and the amount thereof deducted from any moneys due or which may
become due him, or shall be charged against the contract bond. Any work
performed subsequent to forfeiture of the contract, as described in this
Paragraph, shall not relieve the Contractor in any way of his responsibility
for the work performed by him.
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3. Inspection by the Federal Government or State of Florida:

When the United States Government, or State of Florida, is to pay a portion of
the cost of construction, the construction work will be subject to such inspection
by its representatives as they may deem necessary, but such inspection will in
no case make the Federal Government, or State of Florida, a party to this
contract.

. AUTHORITY OF THE ENGINEER AND ENGINEER'S ASSISTANTS

A. All work shall be done in accordance with the Contract Documents.

B. It is agreed by the parties hereto that the Engineer shall decide all questions,
difficulties and disputes, of whatever nature, which may arise relative to the
interpretation of the plans, construction, prosecution and fulfillment of the contract,
and as to the character, quality, amount and value of any work done, and materials
furnished, under or by reason of the contract.

C. The County retains the right to inspect all work to verify compliance with the Contract
Documents. The Engineer may appoint such assistants and representatives as
desired. They shall be authorized to inspect all work done and all materials
furnished. This right of inspection in no way means or implies County control or
other supervision over the work done or the work site. This right is solely for the
County's benefit and imposes no duties or responsibilities on the County and confers
no rights on any other parties. Such inspection may extend to all or any part of the
work and to the manufacture, preparation or fabrication of the materials to be used.
Such assistants shall not be authorized to revoke, alter or waive any requirement of
the Contract Documents.

D. The assistants and representatives shall be authorized to call to the attention of the
Contractor any failure of the work or materials to conform to the Contract
Documents, and shall have the authority to reject materials or suspend the work
until any questions at issue can be referred to and decided by the Engineer. The
Contractor shall be immediately notified in writing of any such suspension of the
work and such notice shall state in detail the reasons for the suspension. The
presence of the Inspector or other assistant shall in no way lessen the responsibility
of the Contractor.

E. Failure of the Engineer to Reject Work During Construction:

If, during or prior to construction operations, the Engineer should fail to reject
defective work or materials, whether from lack of discovery of such defect or for any
other reason, such initial failure to reject shall in no way prevent his later rejection
when such defect is discovered, or obligate the County to final acceptance, and the
Contractor shall make no claim for losses suffered due to any necessary removals or
repairs of such defects.

F. Authority to Suspend Contractor’s Operations:
The Engineer has the authority to suspend the Contractor’s operations, wholly or in

part. The Engineer will order such suspension in writing, giving in detail the reasons
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for the suspension. Contract Time will be charged during all suspensions of
Contractor’s operations. The County may grant an extension of Contract Time in
accordance with 8-7.3.2 when determined appropriate in the County’s sole judgment.

No additional compensation or time extension will be paid or granted to the
Contractor when the operations are suspended for the following reasons:

1. The Contractor fails to comply with the Contract Documents.

2. The Contractor fails to carry out orders given by the Engineer.

3. The Contractor causes conditions considered unfavorable for continuing the Work.

The Contractor shall immediately comply with any suspension order and should not
resume operations until authorized to do so by the Engineer in writing. Any
operations performed by the Contractor, and otherwise constructed in conformance
with the provisions of this contract, after the issuance of the suspension order and
prior to the Engineer’s authorization to resume operations will be at no cost to the
County. Further, failure to immediately comply with any suspension order will also
constitute an act of default by the Contractor and is deemed sufficient basis in and
of itself exception that the Contractor will not have ten (10) calendar days to correct
the conditions for which the suspension was ordered.

. State of Emergency:

The Engineer has the authority to suspend the Contractor’s operations, wholly or in
part, pursuant to a Governor’s Declaration of a State of Emergency. The Engineer
will order such suspension in writing, giving in detail the reasons for the suspension.
Contract Time will be charged during all suspensions of Contractor’s operations. The
County, at its sole discretion, may grant an extension of Contract Time and reimburse
the Contractor for specific costs associated with such suspension. Further, in such
instances, the County’s determination as to entitlement to either time or
compensability will be final, unless the Contractor can prove by clear and convincing
evidence to a Disputes Review Board that the County’s determination was without
any reasonable factual basis

. Prolonged Suspensions:

If the Engineer suspends the Contractor’s operations for an indefinite period, the
Contractor shall store all materials in such manner that they will not obstruct or
impede the traveling public unnecessarily or become damaged in any way and shall
take every reasonable precaution to prevent damage to or deterioration of the work
performed. The Contractor shall provide suitable drainage of the roadway by opening
ditches, shoulder drains, etc., and provide any temporary structures necessary for
public travel through the project.

Permission to Suspend Contractor’s Operations:

The Contractor shall not suspend operations or remove equipment or materials
necessary for completing the work without obtaining the Engineer’s written
permission. The Contractor shall submit all requests for suspension of operations in
writing to the Engineer, and identify specific dates to begin and end the suspension.
The Contractor is not entitled to any additional compensation for suspension of
operations during such periods.
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8. CONTRACT TIME AND TIME EXTENSIONS

A. Unless otherwise provided, contract time shall mean the number of consecutive
calendar days from the commencement date noted in the Notice to Proceed to the
date on which all work is to be completed. The Contractor shall diligently pursue
the completion of the work and coordinate the work being done on the project by
its subcontractors and material suppliers, as well as coordinate his work with the
work of other contractors so that his work or the work of others shall not be delayed
or impaired by any act or omission of any act by a Contractor. The Contractor shall
be solely responsible for all construction means, methods, techniques, sequences
and procedures, as well as coordination of all portions of the work under the Contract
Documents.

B. Should the Contractor be obstructed or delayed in the prosecution of or completion
of the work as a result of unforeseeable causes beyond the control of the Contractor,
and not due to his fault or neglect, including but not restricted to acts of God or the
public enemy, acts of government, fires, floods, discovery of pre-existing hazardous
materials, utility conflicts, epidemics, quarantine regulations, strikes or lockouts, the
Contractor shall notify the Engineer in writing within two (2) regular work days after
the commencement of such delay, stating the cause or causes thereof, or be deemed
to have waived any right which the Contractor may have had to request a time
extension.

C. NO CLAIM FOR DAMAGES OR ANY CLAIM OTHER THAN FOR AN
EXTENSION OF TIME SHALL BE MADE OR ASSERTED AGAINST THE
COUNTY BY REASON OF ANY DELAYS. No interruption, interference,
inefficiency, suspension or delay in the commencement or progress of the work shall
relieve the Contractor of his duty to perform or give rise to any right to damages or
additional compensation from the County. The Contractor expressly acknowledges
and agrees that the Contractor shall receive no damages for delay. However, this
provision shall not preclude recovery or damages by the Contractor for hindrances
or delays due solely to fraud, bad faith or active interference on the part of the
County. Otherwise, Contractor shall be entitled to extensions of the Contract Time
as the sole and exclusive remedy for such resulting delay, in accordance with and
to the extent specifically provided above. This provision applies to claims for early
completion as well as late completion. Such extensions of time will not be granted
for delays caused by unfavorable weather, ground conditions related to the weather,
inadequate construction force or for the failure of the Contractor to timely order
equipment or materials.

D. If the Contractor complies with the two (2) regular work days’ notice requirement,
the Engineer shall ascertain the facts and the extent of the delay being claimed. The
Engineer’s findings of fact justify such an extension, and the Engineer's finding of
fact shall be final and conclusive on the parties. The Contractor shall cooperate with
the Engineer's investigation of the delays by providing any schedules,
correspondence or other data that may be required to complete the findings of fact.
Extensions to the contract time may be granted for only those delays that impact
the Contractor's Construction Schedule. Extensions of contract time must be
authorized by Change Order approved in accordance with Board policy.
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9. PROSECUTION OF WORK ON SATURDAYS, SUNDAYS AND RECOGNIZED
HOLIDAYS

A. Unless the Contractor submits a written request to work during one or more days
of a Holiday or Special Event at least ten (10) calendar days in advance of the
beginning date of the Holiday or Special Event and receives written approval from
the Engineer, the Contractor shall not work on the following days: Martin Luther
King, Jr. Day; Memorial Day; the Saturday and Sunday immediately preceding
Memorial Day; Independence Day (Observed); Labor Day; the Friday, Saturday, and
Sunday immediately preceding Labor Day; Veterans Day; Veterans Day (Observed);
the Wednesday immediately preceding Thanksgiving Day; the Friday, Saturday and
Sunday immediately following Thanksgiving Day; December 24 through January 2,
inclusive; and Special Events noted in the Plans. Contract Time will be charged
during these Holiday and Special Event periods. The Contractor is not entitled to any
additional compensation beyond any allowed Contract Time adjustment for
suspension of operations during such Holiday and Special Event Periods.

B. No work will be permitted on:

New Years Day
Independence Day
Thanksgiving Day
Christmas Day

C. If Christmas or New Year’s Day shall fall on Tuesday or Thursday, the preceding
Monday or the following Friday shall be recognized as a holiday also. If any
recognized holiday shall fall on a Saturday, the preceding Friday shall be observed
as a holiday. If any recognized holiday shall fall on a Sunday, the following Monday
shall be observed as a holiday.

D. The Contractor shall pay to the County, as reimbursement of costs incurred by the
County, the sum of TWO HUNDRED FIFTY and 00/100 DOLLARS ($250.00) per man
per day for each Sunday or recognized Holiday on which the Contractor works.
Payment to the County of such sums as may become payable under the provisions
of this Article shall be made by identifying the said sums as a credit item on the
Contractor's pay estimate for the period during which the liability for the sums
occurred. The credit item shall show the total number of days applicable under (D)
times the corresponding per day or per hour cost.

E. During such suspensions, remove all equipment and materials from the clear zone,
except those required for the safety of the traveling public and retain sufficient
personnel at the job site to properly meet the requirements of Sections 102 and 104
of the Standard Specifications.

10. LIQUIDATED DAMAGES

A. The County and the Contractor recognize that, since time is of the essence for this
Contract, the County will suffer financial loss if the work is not completed within the
time specified.
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B. The County shall be entitled to assess, as liquidated damages, but not as a penalty,
for each calendar day after the scheduled completion date. The project shall be
deemed to be completed on the date the work is deemed complete to the satisfaction
of the Engineer. The Contractor hereby expressly waives and relinquishes any right
which it may have to seek to characterize the above-noted liquidated damages as a
penalty. The parties agree that the liquidated damages sum represents a fair and
reasonable estimate of the County's actual damages at the time of contracting if the
Contractor fails to complete the work in a timely manner. The liquidated damages
shall be as follows:

Original Contract Amount Daily Charge Per
Calendar Day
$299,999 and UNAEr......ciivuiiiriiiiieeiicerereren e era e ennas $904
$300,000 but less than $2,000,000...........cccceeevevnneeeennnn $1,685
$2,000,000 but less than $5,000,000.........ccccueeerereennnn. $2,667
$5,000,000 but less than $10,000,000.......c.ccccccevvvunnnn. $3,813
$10,000,000 but less than $20,000,000........c....ceuneeenn. $5,021
$20,000,000 but less than $40,000,000........c..ccceveeeens $7,442
$40,000,000 and over............... $10,224 plus 0.00005 of any

amount over $40 million (Round to nearest whole dollar)

C. Any Contractor that is in default for not completing the work within the time specified
will be removed from the bidder's list, at the option of the County, and not permitted
to bid work for Lake County until the project is complete and the liquidated damages
sum is satisfied.

11. CHANGES IN THE WORK

A. Without invalidating the contract, the Engineer may at any time, by written order,
direct extra work within the general scope or alter the work by addition or deduction
of items that do not alter the scope of the work. Such changes may be effected by
Change Order or by other written order. Such changes shall be binding on the
Contractor. No officer, employee, or agent of the County is authorized to direct any
extra or change work orally. All changes orders shall be executed in the manner set
forth in the Lake County Purchasing Procedures. A copy of such procedures shall
be available upon request.

B. If changes to the scope of the work are required or if the contract time or the total
contract price is increased or decreased, a Change Order in accordance with Board
policy will be required.

C. The value of such extra work or change shall be determined by contract unit values
if applicable unit values are set forth in the contract. The amount of the change
shall be computed from such values and added to or deducted from the contract
price. If the applicable unit values are not in the contract, the value of such extra
work or change shall be determined by negotiation.

D. Should a Change Order be required, and the County and the Contractor are unable
to agree on the requested change, the Contractor shall, nevertheless, promptly
perform the change as directed in writing by the Engineer. If the Contractor
disagrees with the Engineer's adjustment determination, the Contractor must make

B-10



a claim pursuant to the Claims and Dispute Section herein, or else be deemed to
have waived any claim on this matter it might otherwise have had.

E. For new work not covered by contract unit values, the amount of an increase shall
be limited to the Contractor's reasonable direct labor and material costs and
reasonable actual equipment costs as a result of the change (including allowance for
labor burden costs) plus a maximum ten percent (10%) markup for all overhead and
profit. In the event such change work is performed by a subcontractor, a maximum
ten percent (10%) markup for all overhead and profit for all subcontractors' direct
labor and material costs and actual equipment costs shall be permitted, with a
maximum five percent (5%) markup thereon by the Contractor for all of its overhead
and profit, for a total overall maximum markup of fifteen percent (15%) of the
amount of change work. All compensation due the Contractor and any
Subcontractor or sub-subcontractor for field and home office overhead is included
in the markups noted above.

F. In an emergency endangering life or property, or as expressly set forth herein, the
Engineer has the authority to order the necessary work in writing. The County shall
not be liable to the Contractor for any increased compensation without such written
order. The payment authorized by a written order shall represent full and complete
compensation to the Contractor for labor, materials, incidental expenses, overhead,
profit, impact costs, and time associated with the work authorized by such written
order.

G. Execution by the Contractor of a properly authorized Change Order (see appendix)
shall be considered a waiver of all claims or requests for additional time or
compensation for any activities prior to the time of execution related to items
included in the Change Order.

12. CLAIMS AND DISPUTES

A. Claims by the Contractor shall be made in writing to the Engineer within two (2)
business days after the commencement of the event giving rise to such claim or else
the Contractor shall be deemed to have waived the claim. Written supporting data
shall be submitted to the Engineer within ten (10) calendar days after the occurrence
of the event, unless the County grants additional time in writing, or else the
Contractor shall be deemed to have waived the claim. All claims shall be priced in
accordance with the provisions of the section in this document entitled “Changes in
Work”.

B. The Contractor shall proceed diligently with its performance as directed by the
County, regardless of any pending claim, action, suit, or administrative proceeding,
unless otherwise agreed to by the County in writing. The County shall continue to
make payments on the undisputed portion of the contract in accordance with the
contract documents during the pendency of any claim.

C. Claims by the Contractor shall be resolved in the following manner:

1. Upon receiving the claim and supporting data, the County shall within fifteen
(15) business days respond to the claim in writing stating that the claim is either
approved or denied. If denied, the County shall specify the grounds for denial.

B-11



The Contractor shall then have fifteen (15) calendar days in which to provide
additional supporting documentation, or to notify the County that the original
claim stands as is.

2. If the claim is not resolved, the County may, at its option, choose to submit the
matter to mediation. A mediator shall be mutually selected by the parties and
each party shall pay one-half (1/2) the expense of mediation. If the County
declines to mediate the dispute, the Contractor may bring an action in the
County or Circuit Court sitting in Lake County, Florida.

D. Claims by the County against the Contractor shall be made in writing to the

E.

Contractor as soon as the event leading to the claim is discovered by the County.
Written supporting data shall be submitted to the Engineer. All claims shall be priced
in accordance with the provisions of the section in this document entitled “Changes
in Work”. The Engineer shall make a determination on the claim within fifteen (15)
business days of receipt of the claim and shall communicate said determination to
the County and the Contractor in writing. The Contractor may appeal the
determination as set forth in subsection C(2) above.

Arbitration shall not be considered as a means of dispute resolution.

13. MEASUREMENT AND PAYMENT

A.

All work completed under the terms of this contract shall be measured according to
United States Standard Measures.

All measurements shall be taken horizontally or vertically, unless specifically provided
otherwise.

In the measurement of items to be paid for on the basis of area of finished work,
when the pay quantity is designated to be determined by calculation, the lengths
and/or widths to be used in the calculations shall be the station-to-station
dimensions shown on the plans, the station-to-station dimensions actually
constructed within the limits designated by the Engineer, or the final dimensions
measured of the completed work within the lines shown on the plans or designated
by the Engineer. The method, or combination of methods, shall be those which
reflect with reasonable accuracy the actual area of finished work as determined and
authorized by the Engineer.

No payment will be made for either construction over a greater area than authorized,
or for material moved from outside of stakes and data shown on the plans, except
when such work is performed upon instructions of the Engineer.

The Contractor shall accept compensation provided under the terms of this contract
as full payment for furnishing all materials and for performing all work contemplated
and embraced under this contract. Such compensation shall also be for any and all
loss or damage arising out of the nature of the work or from the action of the
elements, or from any unforeseen difficulties or obstructions encountered during the
contract period until final acceptance by the County.
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F. Whenever any change, or combination of changes in the plans, results in an increase
or decrease in the original contract quantities, and the work added or
decreased/eliminated is of the same general character as that called for in the plans,
the Contractor shall accept payment in full at the original contract unit prices for the
actual quantity of work performed, with no allowance for any loss of anticipated
profits.

G. Where the pay quantity for an item is designated to be Lump Sum, and the plans or
specifications indicate an estimated quantity, compensation for that item will be
adjusted proportionately if a plan change results in a significant change in the
quantity from such estimated plan quantity.

H. Failure to construct any item to plan or authorized dimensions within the
specification tolerances shall result in reconstruction by the Contractor to acceptable
tolerances at no additional cost to the County, acceptance at no pay, or acceptance
at reduced final pay as determined by the Engineer. Adjustments to final pay for
those items designated to be paid on the basis of Lump Sum quantity under these
provisions shall not be made unless such adjustments results in an aggregate change
per item of more than $1,000.00 for earthwork items, or more than $100.00 for any
other item.

I. Materials purchased by the Contractor for drainage structures, drainage pipe, and
road base delivered to job site for this contract are eligible as determined by the
Engineer for payment up to one half the bid unit price. If payment is made the
materials shall become the property of Lake County. The Contractor shall be
responsible for loss or theft and shall replace, at the Contractor’s expense, any such
materials lost for any reason. The remainder of payment shall not be made until
such materials are properly constructed and in place per plans and specifications.

14. PAYMENTS TO CONTRACTOR

Monthly progress payments will be made to the Contractor. In accordance with the
items listed within the Bid Form - Tabulation of Estimated Quantities (Division W), a list
of items rendered complete, satisfactory, and acceptable will be prepared by the
Contractor and submitted with each payment request. The payment request shall be
based on extension of the unit values for said quantities. The Contractor's project
representative will be required to review the payment requests with the Inspector and
sign the request in agreement. The payment request will then be checked by the
Inspector’s supervisor, who will reconfirm with the Inspector and Contractor any
required corrections, before further processing for payment.

All payments made to the Contractor and all payment of subcontractors, sub-
contractors, materialmen, and suppliers shall be in accordance with Part VII, Chapter
218, Florida Statutes.

Federal or State Funding: If any project given to the Contractor under this Agreement
is one in which federal or state funds shall be used, the Contractor is hereby informed
that payment shall be contingent upon receipt of said federal or state funds or approval.
Additionally, payment shall be contingent upon the Contractor completing all required
forms and documentation as is necessary in order to obtain such federal or state funding
or approval.
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15.

16

SUBSTANTIAL COMPLETION/PUNCH LIST

Upon substantial completion of the project, or at least 30 days prior to contract
completion date, Lake County shall provide to the Contractor a list of items and the
estimated cost to complete each item on the list required to render complete,
satisfactory, and acceptable the construction services purchased.

The cost to complete each item will be based on the unit cost for said item as bid by the
Contractor and the percentage of what remains to be paid for said item on the last pay
application.

For construction projects having an estimated cost of less than $10 million, the
contractor shall have 30 calendar days to complete the punch list items.

For construction projects having an estimated cost of $10 million or more shall have up
to 45 days to complete the punch list items.

If the list is not provided to the contractor at least 30 days prior to the contract
completion date, the contract time for completion must be extended by the number of
days Lake County exceeded the delivery date.

The failure to include any corrective work or pending items not yet completed on the
list does not alter the responsibility of the contractor to complete all the construction
services purchased pursuant to the contract.

Upon receipt of a proper invoice or payment request and within 20 business days after
the list is created, Lake County must pay the Contractor the remaining contract balance
that includes all retainage previously withheld by Lake County, less an amount equal to
150 percent of the estimated cost to complete the items on the punchlist.

Upon completion of all items on the list, the Contractor may submit a payment request
for the amount withheld by Lake County. If a good faith dispute exists as to whether
one or more items identified on the punchlist have been completed pursuant to the
contract, Lake County may continue to withhold up to 150 percent of the total costs to
complete such items. All items that require correction under the contract which are
identified after the preparation and delivery of the punchlist remain the obligation of the
contractor as defined by the contract.

Warranty items or items not included in the punchlist may not affect the final payment
of retainage.

. ACCEPTANCE AND FINAL PAYMENT

A. Final Inspection
Whenever all materials have been furnished, all work has been performed, and the

construction contemplated by the contract has been satisfactorily completed, the
Engineer will make the final inspection.
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B. Maintenance of Work

The Contractor shall maintain all work in first-class condition until final inspection is
completed and accepted by the Engineer. All Bonds and Insurance shall be maintained
until final acceptance by the Board of County Commissioners.

C. Final Acceptance

1.

3.

Upon completion of the final construction inspection and where the work is found
to be completed satisfactorily, the Contractor shall prepare a final estimate.

Whenever the work provided for under the contract has been completely
performed by the Contractor, and the final inspection has been made by the
Engineer, a final pay request showing the value of the work will be prepared by
the Contractor as soon as the necessary measurements and computations can
be made. All prior estimates and payments shall be subject to correction in the
final estimate and payment. The amount of this estimate, less any sums that
may have been deducted or retained under the provisions of the contract, will
be paid to the Contractor within 20 days after receipt of a proper invoice or
payment request, and after the Contractor has furnished a sworn Affidavit in the
form provided in Division Z of this Contract, to the effect that all bills are paid
and no suits are pending, and after the Contractor has agreed in writing to accept
the balance due, as determined by the County, as full settlement of his account
under contract and of all claims in connection therewith.

The surety on the contract bonds consents, by completion of their portion of the
affidavit and surety release subsequent to the Contractor's completion of his
portion, to final payment to the Contractor and agrees that the making of such
payment shall not relieve the surety of any of its obligations under the bonds.

D. Waiver of Claims

1.

The Contractor's acceptance of final payment shall constitute a full waiver of any
and all claims by the Contractor against the County arising out of this Contract
or otherwise related to the project, except those previously made in writing and
identified by the Contractor as unsettled at the time the final estimate is
prepared.

Neither the acceptance of the work nor payment by the County shall be deemed
to be a waiver of the County's rights to enforce any continuing obligations of the
Contractor hereunder or to the recovery of damages for defective work not
discovered by the County at the time of final inspection.

E. Termination of Contractor's Responsibility

The contract will be considered complete when all work has been completed and
has been accepted by the Engineer. The Contractor will then be released from
further obligation except as set forth in his bonds and in this Division.
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F.

Recovery Rights, Subsequent to Final Payment

The County reserves the right, should an error be discovered in the partial or final
estimates, or should proof of defective work or materials used by or on the part of
the Contractor be discovered after the final payment has been made, to claim and
recover from the Contractor or his surety, or both, by process of law, such sums as
may be sufficient to correct the error or make good the defects in the work and
materials.

17. COVENANT AGAINST CONTINGENT FEES

The Contractor warrants that no person or selling agency has been employed or retained
to solicit or secure this Contract upon an agreement or understanding for a commission,
percentage, brokerage or contingent fee, except bona fide employees of bona fide
established commercial or selling agencies maintained by the Contractor for the purpose
of securing business. For breach or violation of this warranty the County shall have the
right to annul this Contract without liability or, in its discretion, to deduct from the
Contract price or consideration, or otherwise recover, the full amount of such
commission, percentage, brokerage or contingent fee.

18. LANDS FOR WORK AND ACCESS THERETO

A.

D.

The County will furnish and define the limits of land for access to the construction
site and for the site proper. All information shown in the Contract Documents
constitutes the extent of land provided by the County. Any and all other lands
required by the Contractor shall be procured by the Contractor at the Contractor's
expense.

As the work progresses, the Contractor shall keep the site reasonably clear of
rubbish, trash, waste and other disposable materials on a daily basis.

1. If the Contractor allows the site to become littered and unsightly, any payments
otherwise due may be withheld until the Contractor cleans up the site to the
satisfaction of the Engineer. If the Contractor fails to clean-up the site, the
County may choose to clean-up the site at the Contractor's expense.

Temporary buildings (storage sheds, shops, offices, etc.) may be erected by the
Contractor only with the approval of the Engineer after obtaining necessary permits,
and shall be built with labor and materials furnished by the Contractor without
expense to the County. Such temporary buildings and/or utilities shall remain the
property of the Contractor and will be removed by him at his expense upon the
completion of the work. With the written consent of the Engineer, such buildings
and/or utilities may be abandoned and need not be removed.

The Contractor shall confine all construction equipment, the storage of materials and
equipment and the operations of workers to the project site and land and areas
identified in and permitted by the Contract Documents, and shall not unreasonably
encumber the project site with construction equipment or other material or
equipment. The Contractor shall assume full responsibility for any damage to any

B-16



such land or area, or to the owner or occupant thereof, or any land or areas
contiguous thereto, resulting from the performance of the work.

E. The Contractor is responsible for ensuring and complying with any permit
requirements from Federal, State, County, or local agencies in the storage of
material on properties not under the control of Lake County. The Contractor shall
provide best management practices at storage sites to prevent erosion, hazardous
materials contamination, or other contaminations from occurring.

19. EXCAVATED MATERIAL AND FILL MATERIAL

A. Any and all excavated material shall be hauled to legally permitted and
environmentally appropriate locations only. Legally permitted locations shall be
able to receive such material complying with all federal, state, and local laws.

B. Any fill material used for a County project shall be exclusively sourced from legally
permitted and properly zoned sources. Legally permitted sources shall mean those
sources complying with all federal, state, and local laws. Properly zoned shall refer
to county and municipal local laws or regulations that govern how real property
can and cannot be used in certain geographic areas.

C. Any contractor found not to be in compliance with Sections A and B above shall be
held responsible and liable to repair and bring back into compliance any location
in accordance with federal, state, or local requirements.

20. SITE INVESTIGATION

A. Each Contractor shall visit the site of the proposed work and fully acquaint himself
with conditions relating to construction and labor so that he may fully understand
the facilities, difficulties and restrictions attending the execution of work under the
contract. The Contractor shall thoroughly examine and be familiar with the Contract
Documents. Failure or omission of the Contractor to receive or examine any form,
instrument, addendum or other documents, or to visit the site and acquaint himself
with conditions existing thereon, shall in no way relieve the Contractor from any
obligation with respect to the Contract.

The Spring Boil Pond Vegetation Assessment Report dated November 14, 2022, as
prepared by Thomson Environmental Consulting are included in Appendix B-1 for
review.

Lake County does not warrant the accuracy or completeness of these reports, soil
samples, or any other site condition information or data made available including,
but not limited to, underground utility location. The submission of a bid shall be
taken as prima-facie evidence of compliance with this section.

B. The Contractor acknowledges that he has satisfied himself as to the nature and
location of the work; the general and local conditions, including but not restricted
to, those bearing upon transportation, disposal, handling and storage of materials;
availability of labor, water, electric power, roads; and uncertainties of weather, river
stages, tides or similar physical conditions at the site; the conformation and
conditions of the ground; the character of equipment and facilities needed
preliminary to and during prosecution of the work.
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C.

D.

E.

The Contractor further acknowledges that he has satisfied himself as to the
character, quality and quantity of surface and subsurface materials, obstacles, or
conditions to be encountered.

Any failure by the Contractor to acquaint himself with any aspect of the work or with
any of the applicable conditions shall not relieve the Contractor from responsibility
for adequately evaluating the difficulty or cost of successfully performing the work
under the Contract Documents, nor shall it be considered the basis for any claim for
additional time or compensation.

The County assumes no responsibility for any conclusions or interpretations made
by the Contractor on the basis of the information made available by the County. The
County also assumes no responsibility for any understanding or representations
made by its officers or agents during or prior to the execution of this Contract, unless
such understanding or interpretations are made in writing.

21. PROTECTION OF EXISTING STRUCTURES, UTILITIES, WORK AND

VEGETATION

A.

Location of existing structures and utilities provided in the Contract Documents are
approximate only. Any damage to existing structures or work of any kind, or the
interruption of a utility service resulting from failure to comply with the requirements
of the Contract Documents, shall be repaired or restored promptly by, and at the
expense of the Contractor.

The Contractor will preserve and protect all existing vegetation such as trees, shrubs
and grass on or adjacent to the site which do not unreasonably interfere with the
construction as may be determined by the Engineer. The Contractor will be
responsible for all unauthorized cutting or damaging of trees and shrubs, including
damage due to careless operation of equipment, stockpiling of materials or tracking
of grass areas by equipment.

Care will be taken by the Contractor in felling trees authorized for removal to avoid
unnecessary damage to vegetation that is to remain in place. Any limbs or branches
of trees broken during such operations shall be trimmed without cutting into the
trunk and left with a clean cut and a small stub. The Contractor will be liable for, or
may be required to replace or restore at his own expense, all vegetation that may
be destroyed or damaged due to the Contractor's failure to protect and preserve
same as required herein.

Where the Contractor hauls material or equipment to the project over roads and
bridges on the State road system, County road system or City street system, and
such use causes damage, he shall immediately, at his expense, repair such road or
bridge to as good a condition as before the hauling began. Such hauling shall be
conducted in accordance with all applicable environmental and safety regulations.

The Contractor shall fully protect the work from loss or damage and shall bear the

cost of any such loss or damage until final payment has been made. If the Contractor

or any one for whom the Contractor is legally liable for is responsible for any loss or

damage to the work, or other work or materials of the County or County’s separate

contractors, the Contractor shall be charged with the same, and any monies
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necessary to replace such loss or damage shall be deducted from any amounts due
the contractor.

F. All existing monuments shown on these plans are to be preserved, if possible. Any
monuments damaged or destroyed without the express written permission of Lake
County, including but not limited to horizontal and vertical control points and
property corners, are to be restored at the expense of the Contractor by a
professional surveyor and mapper, licensed to do business in the State of Florida.

22. OTHER WORK

A. The Contractor will cooperate with County forces or others who may be engaged in
authorized work prior to final completion of the project.

B. The Contractor shall cooperate with the owners of any underground or overhead
utility lines in their removal and rearrangement operations in order that these
operations may progress in a reasonable manner and that service rendered by these
parties will not be interrupted.

C. The County may perform other work related to the project at the site by the County's
own forces, have other work performed by utility owners or let other direct contracts.
If the fact that such other work is to be performed is not noted in the Contract
Documents, notice thereof will be given to the Contractor. If the Contractor believes
that such performance will involve additional expense to the Contractor or require
additional time, the Contractor shall send written notice of that fact to the County
and the Engineer within forty-eight (48) hours of being notified of the other work.
If the Contractor fails to send the above required forty-eight (48) hour notice, the
Contractor will be deemed to have waived any rights it otherwise may have had to
seek an extension to the contract time or adjustment to the contract amount. The
Contractor shall afford each utility owner and other contractors (or the County, if
the County is performing the additional work with the County's employees) proper
and safe access to the site and a reasonable opportunity for the introduction and
storage of materials and equipment and the execution of such work and shall
properly connect and coordinate its work with theirs. The Contractor shall not
endanger any work of others by cutting, excavating or otherwise altering their work
and will only cut or alter their work with the written consent of the Engineer and the
others whose work will be affected.

D. If any part of the Contractor's work depends, for proper execution or results, upon
the work of any other contractor other than a subcontractor or utility owner, the
Contractor shall inspect and promptly report to the Engineer, in writing, any delays,
defects or other problems in such other work that render it impossible for the
Contractor to obtain proper execution or results. The Contractor's failure to report
will constitute an acceptance of the other work as fit and proper for integration with
the Contractor's work.
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23. TERMINATION

A. Termination for Default

1. The Contractor shall be considered in material default of the Contract and such
default shall be considered cause for the County to terminate the Contract, in
whole or in part, as further set forth in this Section, for any of the following
reasons:

a. Failing to begin the work under the Contract Documents within the time
specified herein;

b. Failing to properly and timely perform the work as directed by the Engineer
or as provided for in the approved Construction Schedule;

c. Performing the work unsuitably or neglecting or refusing to remove materials
or to correct or replace such work as may be rejected as unacceptable,
unsuitable or otherwise defective;

d. Discontinuing the prosecution of the work;

e. Failing to resume work that has been suspended within a reasonable time
after being notified to do so;

f. Becoming insolvent or declared bankrupt, or committing any act of
bankruptcy;

g. Allowing any final judgment to stand unsatisfied for more than ten (10) days;
h. Making an assignment for the benefit of creditors;

i. Failing to obey laws, ordinances, regulations or other codes of any
governmental authority with jurisdiction on the project;

j.  Failing to perform or abide by the terms or spirit of the Contract Documents.
k. Failing to maintain contract security as required by the Contract Documents.

2. The County shall notify the Contractor in writing of the Contractor's default. If
the County determines that the Contractor has not taken substantial steps
toward effecting a remedy or cure of the default or defaults in his performance
within seven (7) calendar days following receipt by the Contractor of written
notice of default or defaults, then the County, at its option, without releasing or
waiving its rights and remedies against the Contractor's sureties, and without
prejudice to any other right it may be entitled to hereunder or by law, may
terminate the Contractor's right to proceed under this Contract, in whole or in
part, and may take possession of the work and any materials, tools, equipment,
and appliances of the Contractor, take assignments of any of the Contractor's
subcontracts and purchase orders and complete the Contractor's work by
whatever means, method or agency which the County, in its sole discretion, may
choose.
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3. If the County deems any of the foregoing remedies necessary, the Contractor
agrees it shall not be entitled to receive any further payment until after the work
is completed. All money expended and all of the costs, losses, damages and
extra expenses, including all management, administrative and other overhead
and other direct and indirect expenses, (including engineering, architectural and
attorney’s fees) or damages incurred by the County incident to such completion,
shall be deducted from the contract price, and if such expenditures exceed the
unpaid balance of the contract price, the Contractor agrees to pay promptly to
the County on demand, the full amount of such excess, including costs of
collection, attorneys' fees (including appeal) and interest thereon at the
maximum legal rate of interest until paid.

4. The liability of the Contractor hereunder shall extend to and include the full
amount of any and all sums paid, expenses and losses incurred, damages
sustained and obligations assumed by the County in good faith under the belief
that such payments or assumptions were necessary or required, in completing
the work and providing labor, materials, equipment, supplies, and other items
therefore or relating to the work, and in settlement, discharge, or compromise
of any claims, demands, suits or judgments pertaining to or arising out of the
work hereunder.

5. If after notice of termination of the Contractor's right to proceed pursuant to this
subparagraph A it is determined for any reason that the Contractor was not in
default or that his default was excusable, or that the County is not entitled to
the remedies against the Contractor provided herein, then the Contractor's
remedies against the County shall be the same as and limited to those afforded
the Contractor pursuant to the Termination for Convenience subparagraph B
below.

B. Termination for Convenience and Right of Suspension

1. The County shall have the right to terminate or suspend this Contract, in whole
or in part, without cause upon seven (7) calendar days written notice to the
Contractor.

2. In the event of such termination or suspension for convenience, the Contractor's
sole recovery against the County shall be limited to that portion of the contract
price earned through the date of termination or suspension, together with any
retainage withheld and reasonable termination or suspension expenses incurred,
but the Contractor shall not be entitled to any other or further recovery against
the County, including, but not limited to, damages and any anticipated profit or
work not performed.

24. SUBMITTALS
A. Schedule
1. At or before the Pre-construction Conference, the Contractor shall submit a
preliminary Construction Progress Schedule to the Engineer. The County will

review the schedule and provide the Contractor with comments. Within ten (10)
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days after receipt of the County's comments, the Contractor shall deliver to the
Engineer a Construction Progress Schedule in a form satisfactory to the Engineer
and showing the proposed dates of commencement and completion of each of
the various subdivisions of work. A bar graph format is acceptable for the
Construction Progress Schedule. If required by the Engineer, at or before the
Pre-construction Conference, the Contractor shall provide to the County a
breakdown of estimated monthly payments for the entire duration of the contract
period.

2. For lump sum contracts the Contractor shall also furnish the Engineer with a
detailed estimate giving a complete breakdown of the value of items of work to
be paid for the purpose of making partial payments thereon. The values
employed in making up this estimate and the schedule will be used for
determining the basis of partial payment and as a basis for determining work
quantity pricing for additions to or deductions from the contract price.

3. The Construction Progress Schedule shall be updated by the Contractor. All
updates to the progress schedule shall be submitted for the Engineer's file.

4. The work shall be planned and carried out so as to minimize the interruption of
existing services, and/or traffic, or as directed by the Engineer.

5. The Contractor is to furnish the Engineer for approval a Traffic Control Plan (TCP)
that complies with the Manual on Uniform Traffic Control Devices (MUTCD).

6. If a National Pollution Discharge Elimination System (NPDES) Construction
Permit is required for the Project, prior to construction the Contractor is to furnish
the Engineer a copy of the Stormwater Pollution Prevention Plan (SWPPP).

B. Shop Drawings/Working Drawings

1. Four (4) complete sets of detailed shop or working drawings shall be furnished
by the prime Contractor to the County for review and processing. The submittal
shall include all details, computations, materials, loads, stresses, member sizes,
deflections, and temporary connections for precasting.

2. All shop, working and erection drawings prepared by the Contractor or his
subcontractor, fabricator or supplier shall be REVIEWED, DATED, STAMPED,
APPROVED, SEALED (if required), and SIGNED BY THE CONTRACTOR prior to
submission to the County for Public Works’ approval. By approving and
submitting shop or working drawings, the Contractor represents that he has
verified work requirements, field measurements, construction criteria, sequence
of assembly and erection, access and clearances, catalog humbers and other
similar data. Each submission shall indicate the specification section or bid item
number and page and/or sheet number to which the submission applies. Under
no circumstances will submittals be accepted from subcontractors.

The Contractor shall indicate on the working, shop and erection drawings all
deviations from the Contract Documents and shall itemize all deviations in the
letter of transmittal.
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3. Submittals shall be made to the County for approval by the Department of Public
Works. The Contractor shall identify each submittal by contract number and title
on the form provided by the Engineer. All submittals are to be transmitted in an
expeditious manner to ensure "next day delivery". The approval by the County
of shop drawings does not relieve the Contractor of liability to order materials
and construct per FDOT specifications and the approved construction plans.

4. All submittals by the Contractor shall be made sufficiently in advance of the
scheduled start of the applicable construction operation to allow for shop
drawings review and for Contractor action required in addressing review
comments. The review period shall begin on the day the submittal is received
by the Department of Public Works and shall be completed on the day the County
transmits reviewed drawings to the Contractor.

5. The Contractor shall schedule the submission of shop drawing sheets (to be
discussed at the pre-construction meeting) so that approximately twenty-one
(21) days are allowed for review by the County for routine work. For more
complex work, the number of copies and the scheduled time for review shall be
increased proportionately to the complexity of the work. Contractor submittals
that are to be considered as complex and requiring proportionately greater
review time include, but are not limited to, the following:

a. Contractor submittals of alternative design features or modifications to the
original design.

b. Contractor submittals of complex designs, unusual construction or equipment
and methods requiring analysis of design calculations.

C. Material Safety Data Sheets Requirement
If any chemicals, or materials or products containing toxic substances are to be used
at any time during this Contract, pursuant to completion of this Contract, the
Contractor shall furnish a Material Safety Data Sheet to both the Lake County
Department of Risk Management and the Engineer, prior to commencing such use.

D. Materials

1. Delivery Tickets: The Contractor shall submit a copy of all delivery tickets for
materials used on the project, regardless of the basis of payment.

c. Job Mix Formula for Asphaltic Concrete: Attention is directed to the
provisions of FDOT “STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE
CONSTRUCTION” July 2025, and all supplemental specifications thereto
which require the submission of job mix formulas for asphaltic concrete, of
the type specified, at least fourteen (14) days before plant operations begin.
The submitted formula shall be approved by the County. The Contractor
shall prepare the mix formula to be submitted to the County.

d. Job Mix Formula for Portland Cement Concrete: Attention is directed to the
requirement that job mix design formulas for all Portland Cement Concrete,
of the type specified, be submitted at least fourteen (14) days prior to use
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25,

on the project. The submitted formulas shall be approved by the County
and/or its agents prior to its use. All concrete mix designs shall meet FDOT
Concrete Class mix guidelines or the requirements included in the Technical
Specifications included in these Contract Documents.

e. All Job mix formulas shall be submitted to the Engineer.

RIGHT TO AUDIT

The County reserves the right to require the Contractor to submit to an audit by any
auditor of the County’s choosing. The Contractor shall provide access to all of its
records, which relate directly or indirectly to this Agreement at its place of business
during regular business hours. The Contractor shall retain all records pertaining to
this Agreement and upon request make them available to the County for ten (10)
years following expiration of the Agreement; provided, however, that records related
to unresolved audit findings, appeals or litigation shall be retained until the action is
completed or the dispute is resolved. The Contractor agrees to provide such
assistance as may be necessary to facilitate the review or audit by the County to
ensure compliance with applicable accounting and financial standards. Additionally,
the Contractor agrees to include the requirements of this provision in all contracts
with subcontractors and material suppliers in connection with the work performed
hereunder. If an audit inspection or examination pursuant to this section discloses
overpricing or overcharges of any nature by the Contractor to the County in excess
of one percent (1%) of the total contract billings, in addition to making adjustments
for the overcharges, the reasonable actual costs of the County’s audit shall be
reimbursed to the County by the Contractor. Any adjustments and/or payments
which must be made as a result of any such audit or inspection of the Contractor’s
invoices and/or records shall be made within a reasonable amount of time, but in no
event shall the time exceed ninety (90) days, from presentation of the County’s audit
findings to the Contractor.

INTEREST ON JUDGMENTS

26.

In the event of any disputes between the parties to this contract, including without
limited thereto, their assignees and/or assigns, arising out of or relating in any way to
this contract, which results in litigation and a subsequent judgment, award or decree
against either party, it is agreed that any entitlement to post judgment interest, to either
party and/or their attorneys, shall be fixed by the proper court at the rate of five (5%)
percent, per annum, simple interest. Under no circumstances shall either party be
entitled to pre-judgment interest. The parties expressly acknowledge and, to the extent
allowed by law, hereby opt out of any provision of federal or state statute not in
agreement with this paragraph.

. DRAINAGE AND EROSION CONTROL

27

28.

The Contractor shall so conduct his operations and maintain the work in such condition
that adequate drainage and erosion control will be in effect at all times.

STANDARD SPECIFICATIONS

Unless otherwise specified, the standard specifications to be used for this work shall be
the FDOT "STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION,"
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July 2025, or 2025 FDOT DESIGN MANUAL (FDM), (or latest edition), and all
supplemental specifications thereto, or otherwise depicted on the construction plans.

. PRIORITY

29

In any instance where there is an apparent conflict between Special Provisions and the
corresponding terms of the "Standard Specifications," the Special Provisions shall be
controlling.

. SURVEY AND LAYOUT

30

A. The Contractor shall be responsible for providing all lines, grades, boundaries and
required survey and/or layout necessary to construct and inspect the project. All
centerline control points shall be established and maintained through the contract
period by the Contractor.

B. The Contractor shall employ or retain the services of a Florida registered Professional
Land Surveyor to perform and supervise the establishment and setting of the project
centerline control at intervals not to exceed 500 feet. All primary control points such
as section corners, points of intersection, points of curvature and points of tangency
shall be installed, referenced by acceptable standards, and maintained through the
contract period. All stakes and points shall be clearly marked and identified.

C. The Contractor shall employ or retain the services of a Florida registered Professional
Land Surveyor to perform and supervise the establishment of all
rights-of-way/boundary staking at all project sidelines. Such staking shall be
established and maintained by the Contractor's registered Professional Land
Surveyor along each sideline or perimeter at each station and all points of
intersection, points of curvature, and points of tangency. All stakes shall be clearly
marked and identified.

D. The Contractor's registered Professional Land Surveyor and all employees engaged
in survey efforts shall keep proper documentation of survey notes in hard bound
books. The use of digital data storage capabilities may be used in lieu of hardbound
books. Standard ASCII files/format shall be used with software compatibility to that
of the LCPWD. The Contractor shall submit for approval the selected format and
software application(s).

E. The Contractor may perform or select the option to employ a Florida registered
Professional Engineer or registered Professional Land Surveyor to provide
construction layout. All layout and measurements shall be performed from control
and boundaries established and maintained by the Contractor's Florida registered
Professional Land Surveyor.

F. The Contractor shall be responsible to perform all layout in acceptable standard
methods. All items shall be clearly staked and marked. Roadway items shall be
staked for horizontal alignment relative to the edge of pavement with appropriate
offset stakes. All vertical grades should be referenced to the nearest even foot cut
or fill where practical. Tabulated cut/fill sheets are acceptable for utility work items,
copies of which shall be furnished to the Engineer prior to the work.
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G. All calculations for intermediate grades and locations shall be performed by the
Contractor. All calculations shall be transcribed in hardbound field books prior to
layout and staking.

H. The Contractor shall submit, for information only, a Survey and Layout Plan
comprised of the following:

1. Name, address and certificate number of the registered Professional Land
Surveyor to be in responsible charge of performing all survey control and
boundary work.

2. Name, address and certificate registration number, if applicable, of the person
in responsible charge of performing all layout, measurements and calculations
for the project, if opted by the Contractor. This person must be a Contractor,
Professional Land Surveyor or Professional Engineer.

I. Stakes Set by County: The Engineer will provide all construction stakes establishing
right-of-way limits.

J. Preservation of Stakes and Marks: The Contractor will be held responsible for the
preservation of all the stakes and marks. If any of the stakes or marks are carelessly
or willfully destroyed or disturbed by the Contractor, the cost of replacing them shall
be deducted from the payment for the work.

31. LABORATORY TESTING

Cost of all required laboratory testing shall be borne by the County with the exception
of the cost of failing tests and subsequent re-tests which shall be borne by the
Contractor. Testing shall be in accordance with the Standard Specifications.

32. CONFORMITY OF WORK WITH PLANS

A. All work performed and all materials furnished shall be in reasonably close
conformity with the lines, grades, cross sections, dimensions, and material
requirements, including tolerances, shown on the plans or indicated in the
specifications.

B. In the event the Engineer finds the materials or the finished product in which the
materials are used not within reasonably close conformity with the plans and
specifications, but that reasonably acceptable work has been produced, he shall then
make a determination if the work shall be accepted and remain in place. In this
event, the Engineer will document the basis of acceptance by contract modification
which will provide for an appropriate adjustment in the contract price for such work
or materials as he deems necessary to conform to his determination based on
engineering judgment.

C. For base and surface courses, the finished grade may vary as much as 0.1 foot from

the grade shown in the plans, provided that all template and straight edge
requirements are met and that suitable transitions are in place.
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33.

GUARANTEE

34.

All work shall be guaranteed for eighteen (18) months after completion and acceptance
of the work unless otherwise specified. The guarantees are to be construed as being
supplemental in nature and in addition to any and all other remedies available to the
County under the laws of the State of Florida.

WARRANTY

The Contractor shall obtain and assign to the County all express warranties given to the
Contractor or any subcontractors by any material suppliers, equipment or fixtures to be
incorporated into the Project. The Contractor warrants to the County that any materials
and equipment furnished under the Contract Documents shall be new unless otherwise
specified, and that all work shall be of good quality, free from all defects and in
conformance with the Contract Documents. The Contractor further warrants to the
County that all materials and equipment furnished under the Contract Documents shall
be applied, installed, connected, erected, used, cleaned and conditioned in accordance
with the instructions of the applicable manufacturers, fabricators, suppliers or
processors except as otherwise provided for in the Contract Documents. Unless
otherwise specified, if within eighteen (18) months after final completion and
acceptance, any work is found to be defective or not in conformance with the Contract
Documents, the Contractor shall correct it promptly after receipt of written notice from
the County. The Contractor shall also be responsible for and pay for replacement or
repair of adjacent materials or work which may be damaged as a result of such
replacement or repair. These warranties are in addition to those implied warranties to
which the County is entitled as a matter of law.

35. PUBLIC RECORDS

Pursuant to Section 119.0701, Florida Statutes, the Contractor shall comply with the
Florida Public Records’ laws, and shall:

A. Keep and maintain public records  required by the County to perform the
services identified herein.

B. Upon request from Lake County, provide the County with a copy of the
requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided in this
chapter or as otherwise provided by law.

C. Ensure that public records that are exempt or confidential and exempt from
public records disclosure requirements are not disclosed except as authorized
by law for the duration of the contract term and following completion of the
contract if the contractor does not transfer the records to the County.

D. Upon completion of the contract, transfer, at no cost, to the County all public
records in possession of the contractor or keep and maintain public records
required by the County to perform the service. If the contractor transfers all
public records to the County upon completion of the contract, the contractor
shall destroy any duplicate public records that are exempt or confidential and
exempt from public records disclosure requirements. If the contractor keeps
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and maintains public records upon completion of the contract, the contractor
shall meet all applicable requirements for retaining public records. All records
stored electronically must be provided to the County, upon request from the
County’s custodian of public records, in a format that is compatible with the
information technology systems of the County.

E. IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO
THE CONTRACTOR’'S DUTY TO PROVIDE PUBLIC
RECORDS RELATING TO THIS CONTRACT, CONTACT THE
CUSTODIAN OF PUBLIC RECORDS AT 352-253-6007,
DMARCHESE@LAKECOUNTYFL.GOV, OR DEB MARCHESE,
LAKE COUNTY PUBLIC WORKS, PO BOX 7800, TAVARES,
FL 32778.

Failure to comply with this section shall be deemed a breach of the contract and
enforceable as set forth in Section 119.0701, Florida Statutes.
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DIVISION J

LABORATORY TESTING AND SAMPLING SCHEDULE

MATERIAL PROJECT
OPERATION SPECIFICATION TESTS REQUIREMENTS TESTING FREQUENCY
Prime and FDOT Standard
Tack Coats Specifications Certification Every Transport
(Latest Edition)
Job Mix Formula Certification Each mix design or change of aggregates
RICE (Gmm) Section 334 One per sublot
Type -
FDOT Standard Extraction .
S:spehrglativce Specifications Gradation Analysis Section 334 One per sublot
CoFr)1crete (Latest Edition) Field Density . o .
(Gmb) Section 334 5 six inch cores per sublot (Random Locations)
Asphalt Binder Section 334 1 sample for the first 1000 tons and 1 per 4000 tons after
Thickness Section 330 Daily
FDOT Standard . . .
Pavement Specifications Rolling Straight Section 330 (FM > Final SP structural layer and friction course layer
Smoothness . Edge 509) Max 3/16 inch
(Latest Edition)
Section 347 acceptance based on Certification; Section 346
FDOT Standard Compression FDOT Section 346 One (1) set of cylinders for 10 CY or more per day.
Concrete Specifications Strength and 347 Additional set(s) for each 50 CY/day. One (1) set for each
(Latest Edition) class of concrete placed each day.
Each class of Certification Each mix design or change
concrete used
StandardProctor . .
AASHTO T-99 Section 120 Per material type
Section 120-One test per 500 LF per 12" lift of
embankment
FDOT Standard
Embankment Specifications Section 120 -100% Section 125-One test per 300 LF of pipe trench (or
(Latest Edition) Field Density AASHTO T-991800 between structures) per 6’ lift until 1 ft above pipe; 12" lift
of backfill 1 ft above pipe
Section 125 (modified) One test per 12" lift of structure
backfill alternating sides
Standard Proctor . .
Compacted FDOT Standard AASHTO T-99 Section 120 One per material type
Subpra de Specifications Section 120 (modified)-One per 300 LF of sidewalk
9 (Latest Edition) Field Density 100% AASHTO T-99
One per driveway
Limerock Bearing _ One per 1,000 LF per lane ( One per 2 lots)
Ratio FM 5-515 Section 160
i FDOT Standard One per 2,000 LF per shoulder ( One per 4 lots)
Stabilized o d
Subgrade Speuﬁcat.l(.)ns Density-One per 500 LF per lane (1 per lot)
(Latest Edition) Field Section 160-98% Thickness — 3 per lot
Density/Thickness AASHTO T-180
Density/thickness (modified)-One per 500 LF per shoulder
Modified Proctor Section 200 One per 8 lots

AASHTO T-180

Limerock Base FDOT.S..tan_dard Density-One per 300 LF per lane
Specifications ) . .
Course (Latest Edition) Field Section 200-98% Thickness- 3 per lot
Density/Thickness AASHTO T-180
Density/Thickness-One per 500 LF per shoulder
FD.QT _Standard All seed, sod and mulch shall be free of noxious weeds
Specifications (Latest Each type of sod and exotic pest plants, plant parts or seed listed in the
Sodding Edition) Section 575, yP Certification pest plants, plant p

Sodding, and Section
981

used

current Category I “List of Invasive Species” from the
Florida Exotic Pest Plant Council
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This page to be used if permits are required.

DIVISION P

PERMITS

BID NO. 2026-02

PERMIT INDEX
AGENCY PERMIT NO. PAGE NO. (s)
St. Johns River Water 235078-2 P-2 through P-13

Management District
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St. Johns River

Water Management District

Michael A. Register, P.E., Executive Director

4049 Reid Street  P.0. Box 1429 « Palatka, FL 32178-1429 « 386-329-4500 « www.sjrwmd.com

August 19, 2025

Jeff Earhart

Engineering Director, Lake Co. - Public Works Dept.
350 N. Sinclair Ave.

PO Box 7800

Tavares, FL 32778-7800

SUBJECT: General Permit 235078-2
Dear Sir/Madam:

The District has received your notice to use a general permit. Based on the submitted information,
the proposed activity qualifies for a General Environmental Resource Permit pursuant to section
62-330.451, Florida Administrative Code, provided it is constructed and operated in accordance
with that general permit and the general and special conditions set forth in section 62-330.451,
Florida Administrative Code (attached).

Please be advised that the St. Johns River Water Management District will not publish a notice in
the newspaper advising the public that it has determined your project qualifies for this general
permit. Newspaper publication, using the District’'s notice form, notifies members of the public of
their right to challenge the use of the general permit. If proper notice is given by newspaper
publication, then there is a 21-day time limit for someone to file a petition for an administrative
hearing to challenge the use of the permit. To close the point of entry for filing a petition, you may
publish (at your own expense) a one-time notice of the District’s decision in a newspaper of
general circulation within the affected area as defined in Section 50.11 of the Florida Statutes. If
you do not publish a newspaper notice to close the point of entry, the time to challenge your use of
the permit will not expire and someone could file a petition even after your project is constructed.
Please refer to the attached Notice of Rights to determine any legal rights you may have
concerning the District’s agency action.

The proposed activity as outlined on your exemption determination does not qualify for federal
authorization pursuant to the State Programmatic General Permit VI-R1 (SPGP VI-R1)
Coordination Agreement, therefore a SEPARATE permit or authorization may be required from the
U.S. Army Corps of Engineers (Corps).You may need to apply separately to the Corps using the
appropriate federal application form. More information about the Corps permitting may be found
online in the JacksonvilleDistrict. Failure to obtain Corps authorization prior to construction could
subject you to federal enforcement action by that agency.

A copy of the notice form and a partial list of newspapers of general circulation are attached for
your convenience. However, you are not limited to those listed newspapers. If you choose to
close the point of entry and the notice is published, the newspaper will return to you an affidavit of

GOVERNING BOARD

Rob Bradley, cHAIR Maryam H. Ghyabi-White, vICE CHAIR J. Chris Peterson, SECRETARY Cole Oliver, TREASURER
FLEMING ISLAND ORMOND BEACH WINTER PARK MERRITT ISLAND
Ryan Atwood Doug Bournique Douglas Burnett Ron Howse Janet Price
MOUNT DORA VERO BEACH ST AUGUSTINE COCOA FERNANDINA BEACH
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https://nam11.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.saj.usace.army.mil%2FMissions%2FRegulatory%2FSource-Book%2F&data=04%7C01%7C%7C15e531319ee14c579aa108d982b5f2a2%7Cb0c8375fdaa740b9a01b690d8d3723b9%7C0%7C0%7C637684544908523797%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=09THp%2BmgTsJ%2Fz0Z7OQZivvwL%2BAAfsnmIstGWoX5fXL0%3D&reserved=0

publication. In that event, it is important that you either submit a scanned copy of the affidavit by
emailing it to compliancesupport@sjrwmd.com (preferred method) or send a copy of the original
affidavit to:

Margaret Daniels, Office Director

Office of Records and Regulatory Support
4049 Reid Street

Palatka, FL 32177

A copy of your application was transmitted to the U.S. Army Corps of Engineers for review. This
authorization to use a general environmental resource permit does not obviate the need for
obtaining all necessary permits or approval from other agencies.

Sincerely,

Jeff Prather, Division Director
Division of Regulatory Services

Enclosures: Permit
Notice of Rights
List of Newspapers for Publication

cc: District Permit File
David R Borys
OM Engineering services, Inc.
621 E Washington St
Ste 8
Orlando, FL 32801-2957

Jeff Earhart

Engineering Director, Lake Co. - Public Works Dept.
350 N. Sinclair Ave.

PO Box 7800

Tavares, FL 32778-7800
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ST. JOHNS RIVER WATER MANAGEMENT DISTRICT
GENERAL ENVIRONMENTAL RESOURCE PERMIT

PERMIT NO: 235078-2 DATE ISSUED: August 19, 2025
PROJECT NAME: Sun Eden at Lake Harris Stormwater Improvements

A PERMIT AUTHORIZING:
Use of the General Permit 62-330.451, F.A.C. for Sun Eden at Lake Harris Stormwater
Improvements to be constructed as per plans received by the District on July 21, 2025.

LOCATION:
Section(s): 16 Township(s): 20S Range(s): 25E
Lake County

Receiving Water Body:

Name Class
Lake Harris lll Fresh, IW
ISSUED TO:

Engineering Director, Lake Co. - Public Works Dept.
350 N. Sinclair Ave.

PO Box 7800

Tavares, FL 32778-7800

The District received your notice to use a General Environmental Resource Permit pursuant to
Chapter 62-330, Florida Administrative Code (F.A.C.).

Based on the forms, design plans, and other documents submitted with your notice, it appears
that the project meets the requirements for a General Environmental Resource Permit. Any
activities performed under a General Environmental Resource Permit are subject to the general
conditions and special conditions specified in rules 62-330.405 and 62-330.451, F.A.C.
respectively (attached). Any deviations from these conditions may subject you to enforcement
action and possible penalties.

Please be advised that the General Environmental Resource Permit expires 5 years from the
date on which the notice of intent to use a General Environmental Resource Permit was received
by the District.

The proposed activity as outlined on your exemption determination does not qualify for federal
authorization pursuant to the State Programmatic General Permit VI-R1 (SPGP VI-R1)
Coordination Agreement, therefore a SEPARATE permit or authorization may be required from the
U.S. Army Corps of Engineers (Corps).You may need to apply separately to the Corps using the
appropriate federal application form. More information about the Corps permitting may be found
online in the JacksonvilleDistrict. Failure to obtain Corps authorization prior to construction could
subject you to federal enforcement action by that agency.

A copy of your notice also has been sent to the U.S. Army Corps of Engineers (USACOE) for
review. The USACOE may require a separate permit. Failure to obtain this authorization prior to
construction could subject you to enforcement action and possible penalties.
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AUTHORIZED BY: St. Johns River Water Management District
Division of Regulatory Services

| W'}Qﬁ/mé ¢/ (i%ié

Marjorie Cook
Supervising Professional Engineer

P-5



"EXHIBIT A"
CONDITIONS FOR ISSUANCE OF PERMIT NUMBER 235078-2
Sun Eden at Lake Harris Stormwater Improvements
DATED August 19, 2025

The general permit is valid only for the specific activity indicated. Any deviation from the
specified activity and the conditions for undertaking that activity shall constitute a violation
of the permit and may subject the permittee to enforcement action and revocation of the
permit under Chapter 373, F.S.

The general permit does not eliminate the necessity to obtain any required federal, state,
local and special district authorizations prior to the start of any construction, alteration,
operation, maintenance, removal or abandonment authorized by this permit; and it does
not authorize any violation of any other applicable federal, state, local, or special district
laws (including, but not limited to, those governing the “take” of listed species).

The general permit does not convey to the permittee or create in the permittee any
property right, or any interest in real property, nor does it authorize any entrance upon or
activities on property which is not owned or controlled by the permittee, or convey any
rights or privileges other than those specified in the general permit.

The general permit does not relieve the permittee from liability and penalties when the
permitted activity causes harm or injury to: human health or welfare; animal, plant or
aquatic life; or property. It does not allow the permittee to cause pollution that violates state
water quality standards.

Section 253.77, F.S., provides that a person may not commence any excavation,
construction, or other activity involving the use of state-owned or other lands of the state,
the title to which is vested in the Board of Trustees of the Internal Improvement Trust Fund
without obtaining the required consent, lease, easement, or other form of authorization
authorizing the proposed use. Therefore, the permittee is responsible for obtaining any
necessary authorizations from the Board of Trustees prior to commencing activity on state-
owned lands.

The authorization to conduct activities under a general permit may be modified, suspended
or revoked in accordance with Chapter 120, F.S., and Section 373.429, F.S.

The general permit is not transferable to a third party. To be used by a different permittee,
a new notice to use a general permit must be submitted in accordance with Rule 62-
330.402, F.A.C. Activities constructed in accordance with the terms and conditions of a
general permit are automatically authorized to be operated and maintained by the
permittee and subsequent owners in accordance with subsection 62-330.340(1), F.A.C.
Any person holding the general permit, persons working under the general permit, and
owners of land while work is conducted under the general permit shall remain liable for any
corrective actions that may be required as a result of any permit violations prior to sale,
conveyance, or other transfer of ownership or control of the permitted project, activity, or
the real property at which the permitted project or activity is located.

Upon reasonable notice to the permittee, Agency staff with proper identification shall have

permission to enter, inspect, sample and test the permitted system to ensure conformity
with the plans and specifications approved by the general permit.
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9.

10.

11.

12.

13.

14.

15.

16.

The permittee shall maintain any permitted project or activity in accordance with the plans
submitted to the Agency and authorized in the general permit.

A permittee's right to conduct a specific activity under the general permit is authorized for a
duration of five years.

Activities shall be conducted in a manner that does not cause or contribute to violations of
state water quality standards. Performance-based erosion and sediment control best
management practices shall be implemented and maintained immediately prior to, during,
and after construction as needed to stabilize all disturbed areas, including other measures
specified in the permit to prevent adverse impacts to the water resources and adjacent
lands. Erosion and sediment control measures shall be installed and maintained in
accordance with the State of Florida Erosion and Sediment Control Designer and Reviewer
Manual (Florida Department of Environmental Protection and Florida Department of
Transportation June 2007), available at
https://www.flrules.org/Gateway/reference.asp?No=Ref-04227, and the Florida Stormwater
Erosion and Sedimentation Control Inspector’'s Manual (Florida Department of
Environmental Protection, Nonpoint Source Management Section, Tallahassee, Florida,
July 2008), available at

http://publicfiles.dep.state.fl.us/DEAR/Stormwater Training_Docs/erosion-inspectors-

manual.pdf.

Unless otherwise specified in the general permit, temporary vehicular access within
wetlands during construction shall be performed using vehicles generating minimum
ground pressure to minimize rutting and other environmental impacts. Within forested
wetlands, the permittee shall choose alignments that minimize the destruction of mature
wetland trees to the greatest extent practicable. When needed to prevent rutting or soll
compaction, access vehicles shall be operated on wooden, composite, metal, or other non-
earthen construction mats. In all cases, access in wetlands shall comply with the following:

a. Access within forested wetlands shall not include the cutting or clearing of any
native wetland tree having a diameter 4 inches or greater at breast height;

b. The maximum width of the construction access area shall be limited to 15 feet;

c. All mats shall be removed as soon as practicable after equipment has completed
passage through, or work has been completed, at any location along the alignment
of the project, but in no case longer than seven days after equipment has
completed work or passage through that location; and

d. Areas disturbed for access shall be restored to natural grades immediately after the
maintenance or repair is completed.

Barges or other work vessels used to conduct in-water activities shall be operated in a
manner that prevents unauthorized dredging, water quality violations, and damage to
submerged aquatic communities.

The construction, alteration, or use of the authorized project shall not adversely impede
navigation or create a navigational hazard in the water body.

Except where specifically authorized in the general permit, activities must not:

a. Impound or obstruct existing water flow, cause adverse impacts to existing surface
water storage and conveyance capabilities, or otherwise cause adverse water
quantity or flooding impacts to receiving water and adjacent lands; or

b. Cause an adverse impact to the maintenance of surface or ground water levels or
surface water flows established pursuant to Section 373.042, F.S., or a Works of
the District established pursuant to Section 373.086, F.S.

If prehistoric or historic artifacts, such as pottery or ceramics, projectile points, stone tools,
dugout canoes, metal implements, historic building materials, or any other physical remains
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17.

18.

19.

20.

21.

that could be associated with Native American, early European, or American settlement are
encountered at any time within the project site area, the permitted project shall cease all
activities involving subsurface disturbance in the vicinity of the discovery. The permittee or
other designee shall contact the Florida Department of State, Division of Historical
Resources, Compliance Review Section (DHR), at (850) 245-6333, as well as the
appropriate permitting agency office. Project activities shall not resume without verbal or
written authorization from the Division of Historical Resources. If unmarked human remains
are encountered, all work shall stop immediately and the proper authorities notified in
accordance with Section 872.05, F.S.

The activity must be capable, based on generally accepted engineering and scientific
principles, of being performed and of functioning as proposed, and must comply with any
applicable District special basin and geographic area criteria.

The permittee shall comply with the following when performing work within waters
accessible to federally- or state-listed aquatic species, such as manatees, marine turtles,
smalltooth sawfish, and Gulf sturgeon:

(a) All vessels associated with the project shall operate at “Idle Speed/No Wake” at all
times while in the work area and where the draft of the vessels provides less than a four-
foot clearance from the bottom. All vessels will follow routes of deep water whenever
possible.

(b) All deployed siltation or turbidity barriers shall be properly secured, monitored, and
maintained to prevent entanglement or entrapment of listed species.

(c) All in-water activities, including vessel operation, must be shut down if a listed species
comes within 50 feet of the work area. Activities shall not resume until the animal(s) has
moved beyond a 50-foot radius of the in-water work, or until 30 minutes elapses since the
last sighting within 50 feet. Animals must not be herded away or harassed into leaving. All
on-site project personnel are responsible for observing water-related activities for the
presence of listed species.

(d) Any listed species that is killed or injured by work associated with activities performed
shall be reported immediately to the Florida Fish and Wildlife Conservation Commission
(FWC) Hotline at 1(888)404-3922 and ImperiledSpecies@myFWC.com.

(e) Whenever there is a spill or frac-out of drilling fluid into waters accessible to the above
species during a directional drilling operation, the FWC shall be notified at
imperiledspecies@myfwc.com with details of the event within 24 hours following detection
of the spill or frac-out.

The permittee shall hold and save the Agency harmless from any and all damages, claims,
or liabilities which may arise by reason of the construction, alteration, operation,
maintenance, removal, abandonment or use of any activity authorized by the general
permit.

The permittee shall immediately notify the Agency in writing of any submitted information
that is discovered to be inaccurate.

Within 30 days after completion of construction, a registered professional shall submit

certification that construction was completed in substantial conformance with the plans and
calculations that were submitted in the notice to use this general permit.
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Notice Of Rights

1. A person whose substantial interests are or may be affected has the right to request an
administrative hearing by filing a written petition with the St. Johns River Water
Management District (District). Pursuant to Chapter 28-106 and Rule 40C-1.1007,
Florida Administrative Code, the petition must be filed (received) either by delivery at the
office of the District Clerk at District Headquarters, P. O. Box 1429, Palatka Florida
32178-1429 (4049 Reid St., Palatka, FL 32177) or by e-mail with the District Clerk at
Clerk@sjrwmd.com, within twenty-six (26) days of the District depositing the notice of
District decision in the mail (for those persons to whom the District mails actual notice),
within twenty-one (21) days of the District emailing the notice of District decision (for
those persons to whom the District emails actual notice), or within twenty-one (21) days
of newspaper publication of the notice of District decision (for those persons to whom the
District does not mail or email actual notice). A petition must comply with Sections
120.54(5)(b)4. and 120.569(2)(c), Florida Statutes, and Chapter 28-106, Florida
Administrative Code. The District will not accept a petition sent by facsimile (fax), as
explained in paragraph no. 4 below.

2. Please be advised that if you wish to dispute this District decision, mediation may be
available and that choosing mediation does not affect your right to an administrative
hearing. If you wish to request mediation, you must do so in a timely-filed petition. If all
parties, including the District, agree to the details of the mediation procedure, in writing,
within 10 days after the time period stated in the announcement for election of an
administrative remedy under Sections 120.569 and 120.57, Florida Statutes, the time
limitations imposed by Sections 120.569 and 120.57, Florida Statutes, shall be tolled to
allow mediation of the disputed District decision. The mediation must be concluded within
60 days of the date of the parties’ written agreement, or such other timeframe agreed to
by the parties in writing. Any mediation agreement must include provisions for selecting a
mediator, a statement that each party shall be responsible for paying its pro-rata share of
the costs and fees associated with mediation, and the mediating parties’ understanding
regarding the confidentiality of discussions and documents introduced during mediation.
If mediation results in settlement of the administrative dispute, the District will enter a final
order consistent with the settlement agreement. If mediation terminates without
settlement of the dispute, the District will notify all the parties in writing that the
administrative hearing process under Sections 120.569 and 120.57, Florida Statutes, is
resumed. Even if a party chooses not to engage in formal mediation, or if formal
mediation does not result in a settlement agreement, the District will remain willing to
engage in informal settlement discussions.

3. A person whose substantial interests are or may be affected has the right to an informal
administrative hearing pursuant to Sections 120.569 and 120.57(2), Florida Statutes,
where no material facts are in dispute. A petition for an informal hearing must also
comply with the requirements set forth in Rule 28-106.301, Florida Administrative Code.
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Notice Of Rights

4. A petition for an administrative hearing is deemed filed upon receipt of the complete
petition by the District Clerk at the District Headquarters in Palatka, Florida during the
District’s regular business hours. The District’s regular business hours are 8:00 a.m. —
5:00 p.m., excluding weekends and District holidays. Petitions received by the District
Clerk after the District’s regular business hours shall be deemed filed as of 8:00 a.m. on
the District’s next regular business day. The District’'s acceptance of petitions filed by e-
mail is subject to certain conditions set forth in the District’'s Statement of Agency
Organization and Operation (issued pursuant to Rule 28-101.001, Florida Administrative
Code), which is available for viewing at sjrwmd.com. These conditions include, but are
not limited to, the petition being in the form of a PDF or TIFF file and being capable of
being stored and printed by the District. Further, pursuant to the District’'s Statement of
Agency Organization and Operation, attempting to file a petition by facsimile is prohibited
and shall not constitute filing.

5. Failure to file a petition for an administrative hearing within the requisite timeframe shall
constitute a waiver of the right to an administrative hearing. (Rule 28-106.111, Florida
Administrative Code).

6. The right to an administrative hearing and the relevant procedures to be followed are
governed by Chapter 120, Florida Statutes, Chapter 28-106, Florida Administrative Code,
and Rule 40C-1.1007, Florida Administrative Code. Because the administrative hearing
process is designed to formulate final agency action, the filing of a petition means the
District’s final action may be different from the position taken by it in this notice. A person
whose substantial interests are or may be affected by the District’s final action has the
right to become a party to the proceeding, in accordance with the requirements set forth
above.

7. Pursuant to Section 120.68, Florida Statutes, a party to the proceeding before the District
who is adversely affected by final District action may seek review of the action in the
District Court of Appeal by filing a notice of appeal pursuant to Rules 9.110 and 9.190,
Florida Rules of Appellate Procedure, within 30 days of the rendering of the final District
action.

8. A District action is considered rendered, as referred to in paragraph no. 7 above, after it is
signed on behalf of the District and filed by the District Clerk.

9. Failure to observe the relevant timeframes for filing a petition for judicial review as
described in paragraph no. 7 above will result in waiver of that right to review.

NOR.Decision.DOC.001
Revised 12.7.11
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NOTICING INFORMATION

Please be advised that the St. Johns River Water Management District will not publish a notice
in the newspaper advising the public that it has issued a permit for this project.

Newspaper publication, using the District’s notice form, notifies members of the public of their
right to challenge the issuance of the permit. If proper notice is given by newspaper
publication, then there is a 21-day time limit for someone to file a petition for an administrative
hearing to challenge the issuance of the permit.

To close the point of entry for filing a petition, you may publish (at your own expense) a one-
time notice of the District’s decision in a newspaper of general circulation within the affected
area as defined in Section 50.011 of the Florida Statutes. If you do not publish a newspaper
notice to close the point of entry, the time to challenge the issuance of your permit will not
expire and someone could file a petition even after your project is constructed.

A copy of the notice form and a partial list of newspapers of general circulation are attached for
your convenience. However, you are not limited to those listed newspapers. If you choose to
close the point of entry and the notice is published, the newspaper will return to you an affidavit
of publication. In that event, it is important that you either submit a scanned copy of the
affidavit by emailing it to compliancesupport@sjrwmd.com (preferred method) or send a copy
of the original affidavit to:

Office of Records and Regulatory Support
4049 Reid Street
Palatka, FL 32177

If you have any questions, please contact the Office of Records and Regulatory Support at
(386) 329-4570.
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NOTICE OF AGENCY ACTION TAKEN BY THE
ST. JOHNS RIVER WATER MANAGEMENT DISTRICT

Notice is given that the following permit was issued on

(Name and address of applicant)

permit# . The project is located in County, Section
, Township South, Range East. The permit authorizes a surface
water management system on acres for
known as

. The receiving water body is

A person whose substantial interests are or may be affected has the right to request an
administrative hearing by filing a written petition with the St. Johns River Water Management
District (District). Pursuant to Chapter 28-106 and Rule 40C-1.1007, Florida Administrative
Code (F.A.C.), the petition must be filed (received) either by delivery at the office of the District
Clerk at District Headquarters, P.O. Box 1429, Palatka FL 32178-1429 (4049 Reid St, Palatka,
FL 32177) or by e-mail with the District Clerk at Clerk@sjrwmd.com, within twenty-one (21) days
of newspaper publication of the notice of District decision (for those persons to whom the
District does not mail or email actual notice). A petition must comply with Sections
120.54(5)(b)4. and 120.569(2)(c), Florida Statutes (F.S.), and Chapter 28-106, F.A.C. The
District will not accept a petition sent by facsimile (fax). Mediation pursuant to Section 120.573,
F.S., may be available and choosing mediation does not affect your right to an administrative
hearing.

A petition for an administrative hearing is deemed filed upon receipt of the complete petition by
the District Clerk at the District Headquarters in Palatka, Florida during the District’s regular
business hours. The District's regular business hours are 8 a.m. — 5 p.m., excluding weekends
and District holidays. Petitions received by the District Clerk after the District's regular business
hours shall be deemed filed as of 8 a.m. on the District’s next regular business day. The
District's acceptance of petitions filed by e-mail is subject to certain conditions set forth in the
District’'s Statement of Agency Organization and Operation (issued pursuant to Rule 28-
101.001, Florida Administrative Code), which is available for viewing at www.sjrwmd.com.
These conditions include, but are not limited to, the petition being in the form of a PDF or TIFF
file and being capable of being stored and printed by the District. Further, pursuant to the
District’'s Statement of Agency Organization and Operation, attempting to file a petition by
facsimile (fax) is prohibited and shall not constitute filing.

The right to an administrative hearing and the relevant procedures to be followed are governed
by Chapter 120, Florida Statutes, Chapter 28-106, Florida Administrative Code, and Rule 40C-
1.1007, Florida Administrative Code. Because the administrative hearing process is designed to
formulate final agency action, the filing of a petition means the District's final action may be
different from the position taken by it in this notice. Failure to file a petition for an
administrative hearing within the requisite time frame shall constitute a waiver of the
right to an administrative hearing. (Rule 28-106.111, F.A.C.).

If you wish to do so, please visit http://www.sjrwmd.com/nor_dec/ to read the complete Notice of
Rights to determine any legal rights you may have concerning the District's decision(s) on the
permit application(s) described above. You can also request the Notice of Rights by contacting
the Director of Records and Regulatory Support, 4049 Reid St., Palatka, FL 32177-2529, tele.
no. (386)329-4570.
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NEWSPAPER ADVERTISING

ALACHUA

Gainesville Sun, Legal Advertising
2700 SW 13t Street

Gainesville, FL 32608
866-858-9652

BRADFORD

Bradford County Telegraph, Legal Advertising
P. O. Drawer A

Starke, FL 32901

904-964-6305/ fax 904-964-8628

CLAY

Clay Today, Legal Advertising
1560 Kinsley Ave., Suite 1
Orange Park, FL 32073
904-264-3200/ fax 904-264-3285

FLAGLER

Flagler Tribune, c/o News Journal
P. O. Box 2831

Daytona Beach, FL 32120-2831
386- 681-2322

LAKE

Daily Commercial, Legal Advertising
P. O. Drawer 490007

Leesburg, FL 34749
352-365-8235/fax 352-365-1951

NASSAU

News-Leader, Legal Advertising
P. O. Box 766

Fernandina Beach, FL 32035
904-261-3696/fax 904-261-3698

ORANGE

Sentinel Communications, Legal Advertising
633 N. Orange Avenue

Orlando, FL 32801

407-420-5160/ fax 407-420-5011

PUTNAM

Palatka Daily News, Legal Advertising
P.O.Box 777

Palatka, FL 32178

386-312-5200/ fax 386-312-5209

SEMINOLE

Sanford Herald, Legal Advertising
300 North French Avenue
Sanford, FL 32771
407-323-9408

BAKER

Baker County Press, Legal Advertising
P. O. Box 598

Maclenny, FL 3206 3

904-259-2400/ fax 904-259-6502

BREVARD

Florida Today, Legal Advertising
P. O. Box 419000

Melbourne, FL 32941-9000
321-242-3832/ fax 321-242-6618

DUVAL

Daily Record, Legal Advertising
P. O. Box 1769

Jacksonville, FL 32201
904-356-2466 / fax 904-353-2628

INDIAN RIVER
Treasure Coast News
760 NW Enterprise Dr.
Port St. Lucie, FI 34986
772-283-5252

MARION

Ocala Star Banner, Legal Advertising
2121 SW 19th Avenue Road

Ocala, FL 34474

352-867-4010/fax 352-867-4126

OKEECHOBEE

Okeechobee News, Legal Advertising
P. O. Box 639

Okeechobee, FL 34973-0639
863-763-3134/fax 863-763-5901

OSCEOLA

Little Sentinel, Legal Advertising
633 N. Orange Avenue

Orlando, FL 32801
407-420-5160/ fax 407-420-5011

ST. JOHNS

St. Augustine Record, Legal Advertising
P. O. Box 1630

St. Augustine, FL 32085
904-819-3439

VOLUSIA

News Journal Corporation, Legal Advertising
P. O. Box 2831

Daytona Beach, FL 32120-2831

(386) 681-2322



DIVISION W

BID FORM

COMPANY NAME
NOTE: BIDDER SHALL SUBMIT BID IN DUPLICATE ON FORM PROVIDED HEREIN.
BID

OF

(Name)

(Address)

(Phone No.)

FOR

BID NO. 26-706

SUN EDEN WATER QUALITY RETROFITS
PROJECT NO. 2026-02

Lake County, Florida

Submitted 20

TO THE COUNTY OF LAKE, FLORIDA:

We, the undersigned, hereby declare that no person or persons, firm or corporation, other
than the undersigned, are interested in this proposal, as principals, and that this Bid is made
without collusion with any person, firm or corporation, and we have carefully and to our full
satisfaction examined the Special Provisions and form of Contract and Bond, together with
the approved Plans and Specifications for the above described project, and that we have
made a full examination of the location of the proposed work and the source of supply of
materials, and we hereby agree to furnish all necessary labor, equipment, and materials,
fully understanding that the quantities shown herewith are approximate only, and that we
will fully complete all necessary work in accordance with the Plans and Specifications, and
the requirements under them of the Engineer, within the time limit specified in this Bid for
the following unit values, to-wit:



BID FORM — TABULATION OF ESTIMATED QUANTITIES

SUN EDEN WATER QUALITY RETROFITS
PROJECT NO. 2026-02, BID NO. 26-706

Item No. Description Unit | Unit Price | Quantity Amount
101-1 Mobilization LS
102-1 Maintenance of Traffic LS

110-1-1 Clearing & Grubbing LS/AC
110-21 Tree Protection Barrier LF
110-23 Tree Removal EA
120-1 Regular Excavation CYy
120-6 Embankment CYy
125-1 Excavation for Structures CcY
160-4 Type B Stabilization SY
285704 Optional Base, Base Group 04 SY
’ Superpave Asphaltic Concrete,
34153 | raffic ¢, Pg 76-22 ™
425-1529 Inlets, DT Bot, Type C, Modify EA
) Pipe Culvert, Optional Material,
430174-118 Round, 18” SD LF
) Pipe Culvert, Optional Material,
430174-218 Other Shape-Ellip/Arch, 18" SD LF
) Pipe Culvert, Optional Material,
430175-124 Round, 24” S/CD LF
43020-25 I;Igﬂred End Section, Concrete, EA
430200-29 ;Id?ﬂred End Section, Concrete, EA
Straight Concrete Endwalls,
430518-112 | 18", Single, 15 Degrees, EA
Elliptical
) Mitered End Sect. Optional —
430984-629 Elliptical/Arch, 24" SD EA
520-3 Valley Gutter — Concrete LF

Continued on Next Page
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BID FORM — TABULATION OF ESTIMATED QUANTITIES

SUN EDEN WATER QUALITY RETROFITS
PROJECT NO. 2026-02, BID NO. 26-706

Item No. Description Unit | Unit Price | Quantity Amount
530-3-4 R_|p_rap, Rubble, F&I, Ditch ™
Lining
570-1-2 Performance Turf, Sod SY
Bioabsorption Activated Media
>33 XXX | (Bold and Gold Filter Media) ™
XXXX-XXX Baffle Box EA
Erosion Control LS
Dewatering LS

Total Lump Sum Bid (Figures)

Total Lump Sum Bid (Words)

Total Number of Calendar Days to Complete
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The undersigned further agrees to execute the Contract within ten (10) calendar days after
receipt of notice of award, and within the time frame of Division X.

The undersigned further agrees to bear the full cost of maintaining all work until the final
acceptance.

The undersigned further declares that his Bid is based on specifications as modified by the
following Addenda:

Addendum No. Dated Addendum No. Dated
Addendum No. Dated Addendum No. Dated
Addendum No. Dated Addendum No. Dated

The undersigned Contractor's address and principal place of business is

If Contractor is a corporation list the names, titles, and business addresses of its President,
Secretary and Treasurer:

1. PRESIDENT Address
(Name)

2. SECRETARY Address
(Name)

3. TREASURER Address
(Name)

Said corporation is qualified to do business in the State of Florida.

Corporate Name

By:

, President

(Print Name)

***CORPORATE SEAL***

or Qualifying Agent

Contractor's Registration or Certification No.

W-5



If Contractor is not a corporation, list the name(s) and business address(es) of its owner(s),
joint venturers or partners:

1. Address
(Name)

2. Address

(Name)
3. Address

(Name)
The said company or business entity is a sole proprietorship, partnership, or joint venture
and is trading and doing business as (Company
Name).

By:

Name of Firm or Qualifying Agent

Contractor's Registration or Certification No.
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FLORIDA TRENCH SAFETY ACT CERTIFICATION AND DISCLOSURE STATEMENT

The undersigned acknowledges the requirements of the Florida Trench Safety Act (Section
553.60 et. seq. Florida Statutes).

A. The Bidder further acknowledges that the Florida Trench Safety Act, (the Act) establishes
the Federal excavation safety standards set forth at 29 C.F.R. Section 1926.650 Subpart P,
as the interim state standard until such time as the State of Florida, through its Department
of Labor and Employment Security, or any successor agency, adopts, updates or revises said
interim standard. This State of Florida standard may be supplemented by special shoring
requirements established by the State of Florida or any of its political subdivisions.

B. The Bidder, as Contractor, shall comply with all applicable excavation/trench safety
standards.

C. The Contractor shall consider the geotechnical data available from the County, if any, the
Contractor's own sources, and all other relevant information in its design of the trench safety
system to be employed on the subject Project. The Contractor acknowledges sole
responsibilities for the selection of the data on which it relies in designing the safety system,
as well as for the system itself.

D. The amounts that the Bidder has set forth for pipe installation includes the following
excavation/trench safety measures and the linear feet of trench excavated under each safety
measure. These units, costs, and unit values shall be disclosed solely for the purpose of
compliance with procedural requirements of the Act. No adjustment to the Contract time or
price shall be made for any difference in the actual number of linear feet of trench excavation,
except as may be otherwise provided in these Contract Documents.

Trench Safety Units of Unit Unit Cost Extended Cost
Measure Measure (Quantity)
(Description) (LF, SF)
A.
B.
C.
D.
E.
F.

For Information Only, Not for Payment Purposes $

Bidder may use additional sheets as necessary to extend this form.
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Failure to complete the above may result in the bid being declared non-responsive.

E. The amount disclosed as the cost of compliance with the applicable trench safety
requirements does not constitute the extent of the Contractor's obligation to comply with
said standards. The Contractor shall extend additional sums at no additional cost to the
County, if necessary, to comply with the Act (except as may otherwise be provided).

F. Acceptance of the bid to which this certification and disclosure applies in no way
represents that the County or its representative has evaluated and thereby determined that
the above costs are adequate to comply with the applicable trench safety requirements nor
does it in any way relieve the Contractor of its sole responsibility to comply with the applicable
trench safety requirements.

Company

Name and Title

Address:

Telephone: ( )
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DIVISION X

AGREEMENT
THIS AGREEMENT, made and entered into by and between the Board of County
Commissioners of Lake County, a political subdivision of the State of Florida, hereinafter

designated the COUNTY, and authorized to do business

in the State of Florida, with principal place of business located at

hereinafter designated the CONTRACTOR,

WITNESSETH:
That for and in consideration of the sum of and /100
Dollars ($ ) to be paid by the COUNTY to the CONTRACTOR as herein

provided, and in further consideration of the mutual covenants and promises to be kept and
performed by and between the parties hereto, it is agreed as follows:

A.  THE CONTRACTOR AGREES:

1. To furnish all services, labor, materials and equipment necessary for the
complete performance, in a thorough and workmanlike manner, of the work contemplated

under Sun Eden Water Quality Retrofits; Project No. 2026-02; Bid Number 26-706 in Lake

County, Florida, to comply with the applicable standards, and to perform all work in strict
accordance with the terms of the Contract Documents, defined in Section D of this
Agreement.

2. To commence work under this contract with an adequate force and equipment
within thirty (--30--) consecutive calendar days after receipt of written notice from the

COUNTY to proceed hereunder, and to fully complete all necessary work under the same

within not more than ( ) consecutive calendar days. It is understood and
agreed that the date on which the consecutive calendar days will begin to be charged to the
project shall be the thirtieth (30th) calendar day from the date of receipt of the Notice to

Proceed. Time of performance and completion of the work of this contract is of the essence.
X-1



3. That upon failure to complete all work within the time provided for above, the
Contractor shall pay to the County such sums as shall be determined in accordance with the
Liquidated Damages provision of this contract, and the payment of such sum shall be secured
as provided for therein.

4, That the CONTRACTOR and each subcontractor shall furnish to the COUNTY,
upon demand, a certified copy of the payroll covering work under this contract, together with
such other information as may be required by the COUNTY to ensure compliance with the
law and the provisions of this contract.

5. To procure and maintain all insurance as required by the Instructions to
Bidders.

6. To procure and maintain all permits and licenses which may be required by
law in connection with the prosecution of the work contemplated hereunder, except for those
permits obtained by the County as expressly set forth in Division P of the Contract
Documents.

7. To permit any representative(s) of the COUNTY, at all reasonable times, to
inspect the work in progress or any of the materials used or to be used in connection
therewith, whether such work is located on or off the project site, and to furnish promptly,
without additional charge, all reasonable facilities, labor and materials deemed necessary by
the County's Engineer, for the conducting of such inspections and tests as he may require.

8. Unless otherwise provided in the special provisions, conditions and
specifications, to assume liability for all damage to work under construction or completed,
whether from fire, water, winds, vandalism, or other causes, until final completion and
acceptance by the County and notwithstanding the fact that partial payments may have been

made during construction.
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9. No subcontract or transfer of contract shall in any case release either the
Contractor or his surety of any liability under the contract and bonds. The County reserves
the right to reject any subcontractors or equipment.

10. The Contractor shall indemnify, pay the cost of defense, including attorneys'
fees, and hold harmless the County from all suits, actions or claims of any character brought
on account of any injuries or damages received or sustained by any person, persons or
property by or from the said Contractor; or by, or in consequence of any neglect in
safeguarding the work; or through the use of unacceptable materials in the construction of
improvements; or by, or on account of any act or omission, neglect or misconduct of the said
Contractor; or by, or on account of, any claim or amounts recovered for any infringement of
patent, trademark or copyright; or from any claims or amounts arising or recovered under
the "Workers' Compensation Law" or of any other laws, by-laws, ordinance, order or decree,
including any joint negligence of the County, except only such injury or damage as shall
negligence of the County, except only such injury or damage as shall have been occasioned
by the sole negligence of the County; and so much of the money due the said Contractor
under and by virtue of his Contract as shall be considered necessary, may be retained by the
County or, in case no money is due, his surety shall be held until such suits, actions or claims
for injuries or damages shall have been settled and suitable evidence to that effect furnished
to the County. The County and the Contractor agree the first $100.00 of the Contract amount
paid by the County to the Contractor shall be given as separate consideration for this
indemnification, and any other indemnification of the County by the Contractor provided for
within the Contract Documents, the sufficiency of such separate consideration being
acknowledged by the Contractor by the Contractor's execution of the Agreement.

The Contractor shall guarantee the payment of all just claims for materials, supplies,

tools, labor or other just claims against him or any subcontractor in connection with this
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Contract; and his bonds will not be released by final acceptance and payment by the County
unless all such claims are paid or released.

B.  THE COUNTY AGREES:

To pay to the Contractor the contract price hereinabove specified, as follows:

If progress satisfactory to the County is being made by the Contractor, the
Contractor will receive partial payments, not more frequently than once a month, on this
contract as the work progresses, based upon estimates of the amount of work done less
payments previously made. The County shall withhold 5% of each progress payment.
Payment of retainage shall be as set forth in Section 218.735, Florida Statutes. Neither
progress payment nor partial or entire use or occupancy of the project by the County shall
constitute an acceptance of work not in accordance with the Contract Documents.

The County, prior to making of any payment, may require the Contractor to furnish
a certificate or other evidence showing the amount of work done or completed at that time.

C. IT IS MUTUALLY AGREED:

1. That no change, alteration, amendment, payment for extra work or
agreement to pay for same, shall be binding upon the County until its Engineer has approved
the same, and until the same shall be properly approved in accordance with Board policy.

2. That the Engineer shall represent the County insofar as prosecution of
the work, and interpretation of the plans and specifications are concerned, and that no
payments shall be made by the County under this contract except upon the certificate of the
Engineer.

3. This Contract shall be interpreted under and its performance governed
by the laws of the State of Florida.

4, The failure of the County to enforce at any time or for any period of

time any one or more of the provisions of the Contract Documents shall not be construed to
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be and shall not be a waiver of any such provision or provisions or of its rights thereafter to
enforce each and every such provision.

5. Each of the parties hereto agrees and represents that this Contract
comprises the full and entire agreement between the parties affecting the work
contemplated, and that no other agreement or understanding of any nature concerning the
same has been entered into or will be recognized, and that all negotiations, acts, work
performed, or payments made prior to execution hereof shall be deemed merged into,
integrated and superseded by this Contract.

6. Should any provision of this Contract be determined by a court to be
unenforceable, such determination shall not affect the validity or enforceability of any section
or part thereof.

D.  The following nhamed Documents, which shall be referred to as the "Contract
Documents," are by reference hereby incorporated into this contract:

DIVISION A Instructions to Bidders

DIVISION B General Conditions

DIVISION ] Laboratory Testing and Sampling Schedule

DIVISION P Permits

DIVISION W  Proposal and Bid

DIVISION Y Performance Bond
Payment Bond

DIVISION Z Affidavit by General Contractor

APPENDIX Al "Sample Change Order"

ADDENDUM #1 through #

Construction Plans prepared by the Engineer of record for this project.

E. Notices.
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1. All notices, demands, or other writings required to be given or made or
sent in this Contract, or which may be given or made or sent, by either party to
the other, shall be deemed to have been fully given or made or sent when in
writing and addressed as follows:

County Contractor

County Manager

P. O. Box 7800

315 West Main Street
Tavares, Florida 32778-7800

CC: Public Works Director
PO Box 7800
Tavares, FL 32778

2. All notices required, or which may be given hereunder, shall be
considered properly given if (a) personally delivered, (b) sent by certified United
States mail, return receipt requested, or (c) sent by Federal Express or other
equivalent overnight letter delivery company.

3. The effective date of such notices shall be the date personally
delivered, or if sent by mail, the date of the postmark, or if sent by overnight letter
delivery company, the date the notice was picked up by the overnight letter
delivery company.

4, Parties may designate other parties or addresses to which notice shall
be sent by notifying, in writing, the other party in a manner designed for the filing
of notice hereunder.

F. This contract shall be binding upon, and shall insure to the benefit of the

executors, administrators, heirs, successors and assigns of the Contractor.
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IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed on

the day and year as written.

LAKE COUNTY acting by and
through its Board of County
Commissioners

(Contractor’s Name)

Leslie Campione, Chairman

This day of , 2026.

ATTEST:

Gary J. Cooney, Clerk of the Board of
County Commissioners of Lake County,
Florida

Approved as to form and legality by
County Attorney for Lake County, Florida
Lake County Administration Building

315 West Main Street

Tavares, Florida 32778

(352) 343-9787

Melanie Marsh
County Attorney
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, President

This day of , 2026.

ATTEST:

Print Name:
Title:

**kCORPORATE SEAL***

OR

WITNESSES:

Print Name:

Print Name:

Business Address:

Contractor's Reg. or Cert. No.



DIVISION Y
BONDS

BOND NO.

PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: that We,

Contractor
Contractor Address
Contractor Address 2
Contractor Phone

(hereinafter called the “Principal”), whose principal business address and telephone number is as stated
above; and

Surety
Surety Address
Surety Address 2
Surety Phone

(hereinafter called the “Surety”), whose principal address and telephone number is as stated above, a surety
insurer chartered and existing under the laws of the State of and authorized to do
business in the State of Florida;

are held and firmly bound unto Lake County Board of County Commissioners, Lake County, Florida, a
political subdivision of the State of Florida, whose principal address is P.O. Box 7800, Tavares, Florida
32778, and whose principal telephone number is (352) 253-6000 (hereinafter called the “Obligee™), in the
sum of

Dollars ($ ),

for payment of which we bind ourselves, our heirs, our legal representatives, our successors and our
assignees, jointly and severally.

WHEREAS, Principal has entered into a contract with Obligee as the owner for Sun Eden Water
Quality Retrofits; Project No. 2026-02; Bid Number 26-706 (hereinafter called the “Contract”), which
conditions and provisions as are further described in the aforementioned Contract, which Contract is
incorporated herein by reference and made a part hereof for the purpose of perfecting this bond.

NOW THEREFORE, THE CONDITION OF THIS BOND, are such that if Principal:

1. Fully, promptly, and faithfully performs the Contract at the times and in the manner prescribed in
the Contract, including all obligations imposed by the Contract documents, specifications, and
changes orders; and

2. Pays Obligee any and all losses, damages, costs and attorneys’ fees, including appellate
proceedings, that Obligee sustains because of any default by Principal under the Contract,
including, but not limited to, all delay damages, whether liquidated or actual, incurred by Obligee;
and
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3. Performs the guarantee of all work and materials furnished under the Contract for the time specified
in the Contract; and

4, Promptly make all payments to all persons defined in Section 713.01, Florida Statutes, as amended,
whose claims derive directly or indirectly from the prosecution of the work provided for in the
Contract;

then this bond shall be void; otherwise it remains in full force and effect.

The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations
or additions to the terms of the Contract or other work to be performed hereunder, or the specifications
referred to therein shall in any way affect Surety’s obligation under this bond, and it does hereby waive
notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to
work or to the specifications.

This instrument shall be construed in all respects as a statutory bond. It is expressly understood the time
provisions and statute of limitations under Section 255.05, Florida Statutes, as amended, shall apply to this
bond.

By execution of this bond, the Surety acknowledges that it has read the Surety qualifications and obligations
imposed by the Contract and hereby satisfies those conditions.

The parties agree that this public performance bond and any claims instituted under this bond shall be
governed by the laws, rules and regulations of the State of Florida and venue shall be in a court of competent
jurisdiction in and for Lake County, Florida.

IN WITNESS WHEREOF, the above bounded parties have executed this instrument on the day
and year below mentioned, the name of each party being affixed and these presents duly signed by its/their

undersigned representative(s), pursuant to authority of its governing body.

Signed, sealed and delivered

in the presence of: Contractor, as PRINCIPAL:
Company:
By:

#1 Witness as to Principal (Authorized Signature)
Printed Name:
Title:

#2 Witness as to Principal Date:

STATE OF FLORIDA

COUNTY OF

The foregoing instrument was acknowledged before me by means of [_]physical presence or[Jonline

notarization, this day of ,20 by as

for

Personally Known OR Produced Identification
Type of Identification Produced

(Notary Signature)

(SEAL)
Y-2



BOND NO.

#1 Witness as to Surety

#2 Witness as to Surety

SURETY:

Company:

By:

(Authorized Signature)
Printed Name:

Title:

Date:

OR BY ATTORNEY IN FACT (POWER OF ATTORNEY MUST BE ATTACHED)

#1 Witness as Attorney In Fact

#2 Witness as Attorney In Fact

STATE OF FLORIDA
COUNTY OF

By:

(As Attorney In Fact)
Printed Name:

Date:

Address:

Phone:

The foregoing instrument was acknowledged before me by means of[_] physical presence ol _] online

notarization, this day of

) 20_7 by as
for

Personally Known OR Produced Identification
Type of Identification Produced

Y-3

(Notary Signature)

(SEAL)



BOND NO.

PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: that We,

Contractor
Contractor Address
Contractor Address 2
Contractor Phone

(hereinafter called the “Principal”), whose principal business address and telephone number is as stated
above; and

Surety
Surety Address
Surety Address 2
Surety Phone

(hereinafter called the “Surety”), whose principal address and telephone number is as stated above, a surety
insurer chartered and existing under the laws of the State of and authorized to do
business in the State of Florida;

are held and firmly bound unto Lake County Board of County Commissioners, Lake County, Florida, a
political subdivision of the State of Florida, whose principal address is P.O. Box 7800, Tavares, Florida
32778, and whose principal telephone number is (352) 253-6000 (hereinafter called the “Obligee”), in the
sum  of

Dollars ($ )

for payment of which we bind ourselves, our heirs, our legal representatives, our successors and our
assignees, jointly and severally.

WHEREAS, Principal and Obligee as Owner have reached a mutual agreement for Sun Eden
Water Quality Retrofits; Project No. 2026-02; Bid Number 26-706 (hereinafter referred to as the
“Contract”) which conditions and provisions as are further described in the aforementioned Contract, which
said Contract being made a part of this Bond by this reference for the purpose of perfecting this Bond.

NOW THEREFORE, THE CONDITIONS OF THIS BOND are such that if Principal:

1. Shall promptly make payments to all claimants as defined in Section 255.05(1), Florida Statutes,
as amended, supplying the Principal with labor, materials or supplies, as used directly or indirectly by the
Principal in the prosecution of the work provided for in the Contract; and

2. Shall pay the Obligee for all losses, damages, expenses, costs and attorneys’ fees, including those
resulting from appellate proceedings, that the Obligee sustains because of a default by the Principal in
contravention to the Contract in regard to payment for such labor, materials, or supplies furnished to the
Principal;

then this bond shall be void; otherwise this Bond remains in full force and effect.

Y-4



BOND NO.

BE IT FURTHER KNOWN AND AGREED TO BY THE PARTIES THAT:

1. Any changes in or under the Contract and compliance or noncompliance with any formalities
connected with the said Contract or alterations which may be made in the terms of the said Contract, or in
the work to be done under it, or the giving by the Obligee of any extension of time for the performance of
the said Contract, or any other forbearance on the part of the Obligee or Principal to the other, shall not in
any way release the Principal and the Surety, or either of them, their heirs, personal representatives,
successors or assigns from liability hereunder, notice to the Surety of any such changes, alterations,
extensions or forbearance being hereby waived.

2. Certain claimants seeking the protection of this Bond must timely comply with the strict
requirements set forth in Section 255.05, Florida Statutes, as amended, and as otherwise provided by law.

3. The Provisions of this bond are subject to the limitations of Section 255.05(2), Florida Statutes, as
amended.

By execution of this bond, the Surety acknowledges that it has read the Surety qualifications and obligations
imposed by the Contract and hereby satisfies those conditions.

The parties agree that this public bond and any claims instituted under this bond shall be governed by the
laws, rules and regulations of the State of Florida and venue shall be in a court of competent jurisdiction in
and for Lake County, Florida.

IN WITNESS WHEREOF, the above bounded parties have executed this instrument on the day
and year below mentioned, the name of each party being affixed and these presents duly signed by its/their
undersigned representative(s), pursuant to authority of its governing body.

Signed, sealed and delivered

in the presence of: Contractor, as PRINCIPAL:
Company:
By:

#1 Witness as to Principal (Authorized Signature)
Printed Name:
Title:

#2 Witness as to Principal Date:

STATE OF FLORIDA

COUNTY OF

The foregoing instrument was acknowledged before me by means of[_] physical presence ol _] online

notarization, this day of ,20 by as

for

Personally Known OR Produced Identification
Type of Identification Produced

(Notary Signature)

(SEAL)
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BOND NO.

#1 Witness as to Surety

#2 Witness as to Surety

SURETY:

Company:

By:

(Authorized Signature)
Printed Name:

Title:

Date:

OR BY ATTORNEY IN FACT (POWER OF ATTORNEY MUST BE ATTACHED)

#1 Witness as Attorney In Fact

#1 Witness as Attorney In Fact

By:
(As Attorney In Fact)
Printed Name:
Date:
Address:
Phone:

STATE OF FLORIDA
COUNTY OF
The foregoing instrument was acknowledged before me by means of[_] physical presence ol _] online
notarization, this day of ,20 by as
for

Personally Known OR Produced Identification
Type of Identification Produced

Y-6

(Notary Signature)

(SEAL)



DIVISION Z

AFFIDAVIT OF RELEASE AND GUARANTEE

Before me, the undersigned  authority, personally  appeared
after being duly sworn, deposes and says:

All charges for labor, materials, supplies, lands, licenses and other expenses
arising from the Contract, Sun Eden Water Quality Retrofits; Project No. 2026-02; Bid
Number 26-706, for which Lake County, Florida, hereinafter “County” might be sued or for
which a lien or a demand against any payment bond might be filed, have been fully satisfied
and paid or will be fully satisfied and paid promptly upon receipt of payment by the
Contractor. The Contractor will fully indemnify, defend and save harmless the County from
all demands, suits, actions, claims of lien or other charges filed or asserted against the County
in connection with matters certified to herein.

On behalf of itself and its subcontractors, suppliers, materialmen, successors and
assigns, the Contractor releases and waives all claims, demands, damages, costs and
expenses, against the Board of County Commissioners of Lake County, relating in any way
to the performance or payment of the above-numbered Contract, for the period from the
date of execution of the Contract through and including the date of acceptance of Final
Payment.

The Contractor is aware of contractual provisions for warranties and guarantees
contained in the General Conditions of the above numbered contract, and acknowledges that
those provisions shall have the same force and effect as if this Affidavit had not been
executed, and understands that the County’s remedies are not limited by same but are in
addition to any other remedies provided by law.

This Affidavit is given in connection with the Contractors application for Final
Payment.

FURTHER AFFIANT SAYETH NAUGHT.

(Affiant)
STATE OF FLORIDA
COUNTY OF
The foregoing instrument was acknowledged before me by means of L physical presence
or [ online notarization, this day of ,20___, by
as for

Personally Known OR Produced Identification
Type of Identification Produced

(Notary Signature)

(SEAL)
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APPENDIX A1
SAMPLE CHANGE ORDER

Lake County

Department of Public Works
323 North Sinclair Avenue
Tavares, FL 32778

Contract Change Order

Date:

Project No.:
Location:

Contract No:
Change Order No.:

To:

AGREEMENT, PLANS AND SPECIFICATIONS

YOU ARE HEREBY REQUESTED TO COMPLY WITH THE FOLLOWING CHANGES FOR THE

DESCRIPTION IN CHANGES - QUANTITIES, DECREASE IN INCREASE IN
ITEM NO. UNITS, UNIT PRICES, CHANGE IN CONTRACT PRICE | CONTRACT PRICE
COMPLETION SCHEDULE, ETC.
1 $ -1 9 -
2
3
Per attached Exhibit "A"
Change in contract price due to change order:
Total Decrease [$ -
Total Increase $ -
Difference $ -
Net-Increase/Beerease Contract Price $ -

Recommended by:

Accepted by:

Approved by:

Date:

(type name)

Date:

(type name)

Date:

(type name)

To be funded from Account #

Al-1

Thesumof$ 0 is hereby added to/subtracted from the total agreement price, and the total adjusted
agreement price to date thereby is $ This document shall become an amendment to the agreement and
all other provisions of the agreement shall apply hereto.
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" ENVIRONMENTAL CONSULTING

November 14, 2022

OM Engineering, Inc.

c¢/o Mr. Nimesh Bhavsar, P.E.

621 East Washington Street, Suite 8
Orlando, Florida 32801

RE: Spring Boil Pond Vegetation Assessment
Sun Eden Subdivision / Spring Drive Park
Lake County, Florida
Thomson Project No. 22-1339

Thomson Environmental Consulting, LLC (Thomson) completed a Sprig Boil Pond Vegetation Assessment
of the property identified as the Sun Eden Spring Boil Pond in Lake County, Florida. The field portion of
the survey was conducted on November 10, 2022. The purpose of the field visit was to evaluate the Sun
Eden Spring Boil Pond for future vegetation management activities, including the removal of invasive
plants and the supplemental planting of beneficial species.

SITE DESCRIPTION AND LOCATION

The Spring Boil Pond is located within the Sun Eden residential subdivision in Lake County, Florida. The
Spring Boil Pond is identified by the Lake County Property Appraiser as being located on a municipal-
owned parcel identified by Parcel No. 16-20-25-0200-000-00003 (Alternate Key 3881419).

Figure 1 is a location map showing the property and surrounding infrastructure and development.

Figure 2 is a true-color rectified aerial (circa 2020) of the parcel and its immediate surroundings,
including the approximate limits of the Sun Eden Spring Boil Pond.

VEGETATION ASSESSMENT RESULTS

A vegetation assessment was conducted at the Spring Boil Pond on November 10, 2022. Pictures of the
Spring Boil Pond are included as Attachment A.

The Spring Boil Pond is located in a municipal park located on a parcel within the Sun Eden residential
neighborhood. It is surrounded by mowed lawn grasses, including bahiagrass and St. Augustine grass.
Along the unmaintained banks of the Spring Boil Pond was a thick coverage of beggar-ticks (Bidens
mitis), primrose-willow (Ludwigia peruviana), vaseygrass (Paspalum urvillei), sword fern (Nephrolepis

Page 1 of 3
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407.405.8725 - cell

sp.), cabbage palm (Sabal palmetto), white garland lily (Hedychium coronarium), Britton’s wild petunia
(Ruellia simplex), wild rice (Zizania latifolia), and American groundnut vine (Apios americana).

Within a littoral zone area along the banks of the Spring Boil Pond, where the vegetation transitioned
from saturated soils to water depths anticipated to be up to 1.5 feet, the following species were
identified: cattail (Typha spp.), torpedograss (Panicum repens), spreading dayflower (Commelina
diffusa), manyflower marsh-pennywort (Hydrocotyle umbellata), flatsedge (Cyperus sp.), Carolina
willow (Salix caroliniana), Texas spiderlily (Hymenocallis liriosme), anglestem primrose-willow (Ludwigia
leptocarpa), lizard’s tail (Saururus cernuus), and climbing hempweed vine (Mikania scandens).

Within the deeper portions of the Spring Boil Pond, where inundation and open water was visible and
the substrate was likely too deep to support rooted plants, the water had a coverage of duckweed
(Lemna spp.) and American waterfern (Azolla filiculoides).

EXOTIC AND INVASIVE VEGETATION

According to the Florida Invasive Species Council (FISC) list of Invasive Plant Species (included as
Attachment B), as well as the Lake County Prohibited Vegetation list (included as Attachment C), the
following vegetation is listed as invasive and/or should be removed from the Spring Boil Pond:

e Ludwigia peruviana — Primrose-willow (FISC Category |)
e Panicum repens — torpedograss (FISC Category I)
e Ruellia simplex — Britton’s wild petunia / Mexican petunia (FISC Category |)

RECOMMENDATIONS

Based on the distribution of FISC Category | vegetation along the upland edge, littoral zone, and into the
deeper portions of the open water (primarily torpedograss), as well as the density of observed
torpedograss, an initial mechanical removal event is recommended. This removal should be
accomplished by licensed subcontractors. After mechanical removal (which will coincidentally, and
unavoidably, remove some native vegetation from the shoreline), supplemental plantings of native
vegetation will be required.

It is recommended that the following native species be considered along the banks (just outside of the
inundated area of the Spring Boil Pond), though other native species could be substituted based on
aesthetics:

e Muhlenbergia capillaris — Muhly grass
Page 2 of 3
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" ENVIRONMENTAL CONSULTING

e Spartina bakeri —cordgrass
e Tripsacum dactyloides — Fakahatchee grass

Within the littoral shelf area of the Spring Boil Pond, the following native vegetation could be
considered, though other native species could be substituted based on aesthetics:

e Juncus effusus — soft rush

® Panicum hemitomon — maidencane

e Persicaria punctata — smartweed

e Pontederia cordata — pickerelweed

e Sagittaria lancifolia — bull tongue arrowhead
e Saururus cernuus — lizard’s tail

e Thalia geniculata — fireflag

Thomson appreciates the opportunity to provide these services to you. If there are questions regarding
the information contained herein, please contact the undersigned at your convenience.

Respectfully,
Thomson Environmental Consulting, LLC

“// 'ﬂ,ﬂ_{(\guﬂ

Joel A. Thomson
President

Attachments: Figures 1-2
Attachment A — Site Photos
Attachment B — FISC Invasive Plant Species List
Attachment C — Lake County Prohibited Vegetation List

Page 3 of 3
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Figure 1
Location Map

Sun Eden Spring Boil Pond
Lake County, Florida

Section 16, Township 20 S, Range 25 E

Thomson Project No. 22-1339
November 2022
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Figure 2

Aerial Photograph

Sun Eden Spring Boil Pond
Lake County, Florida

Section 16, Township 20 S, Range 25 E

Thomson Project No. 22-1339
November 2022
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Home (/index.cfm)

Publications (/publications.cfm)

About (/about.cfm)

Plant List (/plantlist.cfm) Grants (/index.cfm#grants) Resources (/resources.cfm)

For Homeowners (/forhomeowners.cfm) Symposia (/symposia.cfm) Contact (/bod.cfm)

FISC List of Invasive Plant Species

Click HERE (/priorplantlist.cfm) for previous lists.

Scientific Common
Name Name Rank Links Hort
Abrus precatorius rosarypea Category o(https://pIants.ifas.ufl.edu/pIant-directory/abrus-precatorius/) EL yes
| (https://assessment.ifas.ufl.edu/assessments/abrus-precatorius/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5015) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5015&lat=288&Ing=-82&zoom=7)
Acacia earleaf acacia  Category o(ht‘tps://pIants.ifas.ufl.edu/pIant-directory/acacia-auriculiformw‘s/)Eh yes
auriculiformis | (https://assessment.ifas.uﬂ.edu/assessments/acacia-auriculiformis/)@
(https://www.invasive.org/browse/subthumb.cfm?sub=5017) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5017&lat=288&Ing=-82&zoom=7)
Adenanthera red beadtree Category E(https://assessment,ifas,ufl.edu/assessments/adenanthera-pavonina/) @ yes
pavonina I (https://www.invasive.org/browse/subthumb.cfm?sub=5037)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5037&Iat=288&Ing=-82&zoom=7)
Agave sisalana sisal Category Ell(https: nent.ifas.ufl.edu/assessment: e—sisalana/)@ yes
I (https://www.invasive.org/browse/subthumb.cfm?sub=3552) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3552&lat=28&Ing=-82&zoom=7)
Albizia jufibrissin  mimosa Category o(https://pIants.ifas.ufl.edu/pIant-directory/albizw‘a»julibrissml) E yes
| (https://assessment.ifas.uﬂ.edu/assessments/aIbizia-julibrissm/)@
(https://www.invasive.org/browse/subthumb.cfm?sub=3004) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3004&lat=28&Ing=-82&zoom=7)
Albizia lebbeck woman's Category o (https://plants.ifas.ufl.edu/plant-directory/albizia-lebbeck/) El] yes
tongue tree | (https://assessment.ifas.ufl.edu/assessments/albizia-lebbeck/) @ (https://www.invasive.org/browse/subthumb.cfm?
sub=5060) o (https://www.eddmaps.org/distribution/viewmap.cfm?sub=5060&lat=288&Ing=-828zoom=7)
Alstonia deviltree Category E (https://assessment.ifas.ufl.edu/assessments/alstonia-macrophylla/) @ no
macrophylla I (https://www.invasive.org/browse/subthumb.cfm?sub=5062)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5062&Iat=288&Ing=-828zoom=7)
Alternanthera alligatorweed  Category o(https://pIants.ifas.ufl.edu/pIant—directory/altemanthera—philoxeroides/)E}I no
philoxeroides I (https://assessment.ifas.ufl.edu/assessments/alternanthera-philoxeroides/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=2779)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=2779&lat=288&Ing=-828zoom=7)
Antigonon coral vine Category o (https://plants.ifas.ufl.edu/plant-directory/antigonon-leptopus/) Eh yes
leptopus I (https://assessment.‘\fas.uﬂ.edu/assessments/antigonon—leptopusl)@
(https://www.invasive.org/browse/subthumb.cfm?sub=5112) Q
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5112&lat=288&Ing=-828zoom=7)
Ardisia crenata coral ardisia Category o (https://plants.ifas.ufl.edu/plant-directory/ardisia-crenata/) EII yes
| (https://assessment.ifas.ufl.edu/assessments/ardisia-crenata/) @ (https://www.invasive.org/browse/subthumb.cfm?
sub=3008) ° (https://www.eddmaps.org/distribution/viewmap.cfm?sub=3008&lat=28&Ing=-82&zoom=7)
Ardisia efliptica shoebutton Category o (https://plants.ifas.ufl.edu/plant-directory/ardisia-elliptica/) EII yes
ardisia | (https://assessment.ifas.ufl.edu/assessments/ardisia-elliptica/) @ (https://www.invasive.org/browse/subthumb.cfm?
sub=5132) Q (https://www.eddmaps.org/distribution/viewmap.cfm?sub=5132&lat=28&Ing=-82&zoom=7)
Ardisia japonica  )apanese Category o (https://plants.ifas.ufl.edu/plant-directory/ardisia-japonica/) EII yes
ardisia I (https://assessment.ifas.ufl.edu/assessments/ardisia-japonica/) Gl
(https://www.invasive.org/browse/subthumb.cfm?sub=39852)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=398528&lat=28&Ing=-82&zoom=7)
Aristolochia elegant Category @(https://www.\’nvasive.org/browse/subthumb.cfm?sub=5137) Q yes
elegans dutchman's I (https://www.eddmaps.org/distribution/viewmap.cfm?sub=5137&lat=288&Ing=-82&zoom=7)
pipe
Asparagus Sprenger's Category o(https://pIants.ifas.ufl.edu/pIant-directory/asparagus-aethiopicus/)E yes
aethiopicus asparagus | (https://assessment.ifas.uﬂ.edu/assessments/asparagus-aethiopicus/)@
fern

(https://www.invasive.org/browse/subthumb.cfm?sub=5150) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5150&lat=288&Ing=-82&zoom=7)
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https://assessment.ifas.ufl.edu/assessments/agave-sisalana/
https://www.invasive.org/browse/subthumb.cfm?sub=3552
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3552&lat=28&lng=-82&zoom=7
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https://www.invasive.org/browse/subthumb.cfm?sub=3004
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3004&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/albizia-lebbeck/
https://assessment.ifas.ufl.edu/assessments/albizia-lebbeck/
https://www.invasive.org/browse/subthumb.cfm?sub=5060
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5060&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/alstonia-macrophylla/
https://www.invasive.org/browse/subthumb.cfm?sub=5062
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5062&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/alternanthera-philoxeroides/
https://assessment.ifas.ufl.edu/assessments/alternanthera-philoxeroides/
https://www.invasive.org/browse/subthumb.cfm?sub=2779
https://www.eddmaps.org/distribution/viewmap.cfm?sub=2779&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/antigonon-leptopus/
https://assessment.ifas.ufl.edu/assessments/antigonon-leptopus/
https://www.invasive.org/browse/subthumb.cfm?sub=5112
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5112&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/ardisia-crenata/
https://assessment.ifas.ufl.edu/assessments/ardisia-crenata/
https://www.invasive.org/browse/subthumb.cfm?sub=3008
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3008&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/ardisia-elliptica/
https://assessment.ifas.ufl.edu/assessments/ardisia-elliptica/
https://www.invasive.org/browse/subthumb.cfm?sub=5132
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5132&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/ardisia-japonica/
https://assessment.ifas.ufl.edu/assessments/ardisia-japonica/
https://www.invasive.org/browse/subthumb.cfm?sub=39852
https://www.eddmaps.org/distribution/viewmap.cfm?sub=39852&lat=28&lng=-82&zoom=7
https://www.invasive.org/browse/subthumb.cfm?sub=5137
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5137&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/asparagus-aethiopicus/
https://assessment.ifas.ufl.edu/assessments/asparagus-aethiopicus/
https://www.invasive.org/browse/subthumb.cfm?sub=5150
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5150&lat=28&lng=-82&zoom=7
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[ ] (https://pIants.ifas.uﬁe%y!;'n!»@elc;!:y/agys-tala-gangetica/) B

(https://assessment.ifas.ufl.edu/assessments/asystasia-gangetica/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5153)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5153&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/bauhinia-variegata/) E
(https://assessment.ifas.ufl.edu/assessments/bauhinia-variegata/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5174)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5174&Iat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/begonia-cucullata/) Eh
(https://assessment.ifas.ufl.edu/assessments/begonia-cucullata/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5176)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5176&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/bischofia-javanica/) E
(https://assessment.ifas.ufl.edu/assessments/bischofia-javanica/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5188)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5188&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/broussonetia-papyrifera/) El,
(https://assessment.ifas.ufl.edu/assessments/broussonetia-papyrifera/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5208)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5208&Iat=288&Ing=-828zoom=7)

EII (https://assessment.ifas.ufl.edu/assessments/bruguiera-gymnorhiza/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=80269) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=80269&lat=28&Ing=-82&z0om=7)

E (https://assessment.ifas.ufl.edu/assessments/callisia-fragrans/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=10117)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=101178&lat=28&Ing=-82&zoom=7)

Ell(https: nent.ifas.ufl.edu/assessments/rr |ca—vim\’na\\’s/)@
(https://www.invasive.org/browse/subthumb.cfm?sub=18422) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=184228&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/calophyllum-antillanum/) E
(https://assessment.ifas.ufl.edu/assessments/calophyllum-antillanum/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5221) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5221&lat=28&Ing=-82&zoom=7)

E (https://assessment.ifas.ufl.edu/assessments/casuarina-cunninghamiana/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5230)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5230&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/casuarina-species/) E}I
(https://assessment.ifas.ufl.edu/assessments/casuarina-equisetifolia/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=3268)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3268&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/casuarina-species/) E}I
(https://assessment.ifas.ufl.edu/assessments/casuarina-glauca/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5236) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5236&lat=288&Ing=-828zoom=7)

Eh (https://assessment.ifas.ufl.edu/assessments/cecropia-palmata/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=17570)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=175708&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/pennisetum-polystachion/) E
(https://assessment.ifas.ufl.edu/assessments/pennisetum-polystachion/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=74434)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=744348lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/pennisetum-purpureum/) E
(https://assessment.ifas.ufl.edu/assessments/pennisetum-purpureum/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=85940)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=859408&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/pennisetum-setaceum/) El,
(https://assessment.ifas.ufl.edu/assessments/pennisetum-setaceum/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6165) Q
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6165&Iat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/cestrum-diurnum/) Eﬁ
(https://assessment.ifas.ufl.edu/assessments/cestrum-diurnum/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5272)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5272&Iat=288&Ing=-828zoom=7)

EII (https://assessment.ifas.ufl.edu/assessments/chamaedorea-seifrizii/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=11668) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=116688&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/cinnamomum-camphora/) E
(https://assessment.ifas.ufl.edu/assessments/cinnamomum-camphora/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=3014) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3014&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/clematis-terniflora/) E}
(https://assessment.ifas.ufl.edu/assessments/clematis-terniflora/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5354) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5354&lat=28&Ing=-82&zoom=7)

E (https://assessment.ifas.ufl.edu/assessments/cocos-nucifera/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=7125) Q
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=7125&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/colocasia-esculenta/) E
(https://assessment.ifas.ufl.edu/assessments/colocasia-esculenta/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5369) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5369&lat=288&Ing=-828zoom=7)
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https://plants.ifas.ufl.edu/plant-directory/asystasia-gangetica/
https://assessment.ifas.ufl.edu/assessments/asystasia-gangetica/
https://www.invasive.org/browse/subthumb.cfm?sub=5153
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5153&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/bauhinia-variegata/
https://assessment.ifas.ufl.edu/assessments/bauhinia-variegata/
https://www.invasive.org/browse/subthumb.cfm?sub=5174
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5174&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/begonia-cucullata/
https://assessment.ifas.ufl.edu/assessments/begonia-cucullata/
https://www.invasive.org/browse/subthumb.cfm?sub=5176
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5176&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/bischofia-javanica/
https://assessment.ifas.ufl.edu/assessments/bischofia-javanica/
https://www.invasive.org/browse/subthumb.cfm?sub=5188
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5188&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/broussonetia-papyrifera/
https://assessment.ifas.ufl.edu/assessments/broussonetia-papyrifera/
https://www.invasive.org/browse/subthumb.cfm?sub=5208
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5208&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/bruguiera-gymnorhiza/
https://www.invasive.org/browse/subthumb.cfm?sub=80269
https://www.eddmaps.org/distribution/viewmap.cfm?sub=80269&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/callisia-fragrans/
https://www.invasive.org/browse/subthumb.cfm?sub=10117
https://www.eddmaps.org/distribution/viewmap.cfm?sub=10117&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/melaleuca-viminalis/
https://www.invasive.org/browse/subthumb.cfm?sub=18422
https://www.eddmaps.org/distribution/viewmap.cfm?sub=18422&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/calophyllum-antillanum/
https://assessment.ifas.ufl.edu/assessments/calophyllum-antillanum/
https://www.invasive.org/browse/subthumb.cfm?sub=5221
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5221&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/casuarina-cunninghamiana/
https://www.invasive.org/browse/subthumb.cfm?sub=5230
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5230&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/casuarina-species/
https://assessment.ifas.ufl.edu/assessments/casuarina-equisetifolia/
https://www.invasive.org/browse/subthumb.cfm?sub=3268
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3268&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/casuarina-species/
https://assessment.ifas.ufl.edu/assessments/casuarina-glauca/
https://www.invasive.org/browse/subthumb.cfm?sub=5236
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5236&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/cecropia-palmata/
https://www.invasive.org/browse/subthumb.cfm?sub=17570
https://www.eddmaps.org/distribution/viewmap.cfm?sub=17570&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/pennisetum-polystachion/
https://assessment.ifas.ufl.edu/assessments/pennisetum-polystachion/
https://www.invasive.org/browse/subthumb.cfm?sub=74434
https://www.eddmaps.org/distribution/viewmap.cfm?sub=74434&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/pennisetum-purpureum/
https://assessment.ifas.ufl.edu/assessments/pennisetum-purpureum/
https://www.invasive.org/browse/subthumb.cfm?sub=85940
https://www.eddmaps.org/distribution/viewmap.cfm?sub=85940&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/pennisetum-setaceum/
https://assessment.ifas.ufl.edu/assessments/pennisetum-setaceum/
https://www.invasive.org/browse/subthumb.cfm?sub=6165
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6165&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/cestrum-diurnum/
https://assessment.ifas.ufl.edu/assessments/cestrum-diurnum/
https://www.invasive.org/browse/subthumb.cfm?sub=5272
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5272&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/chamaedorea-seifrizii/
https://www.invasive.org/browse/subthumb.cfm?sub=11668
https://www.eddmaps.org/distribution/viewmap.cfm?sub=11668&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/cinnamomum-camphora/
https://assessment.ifas.ufl.edu/assessments/cinnamomum-camphora/
https://www.invasive.org/browse/subthumb.cfm?sub=3014
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3014&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/clematis-terniflora/
https://assessment.ifas.ufl.edu/assessments/clematis-terniflora/
https://www.invasive.org/browse/subthumb.cfm?sub=5354
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5354&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/cocos-nucifera/
https://www.invasive.org/browse/subthumb.cfm?sub=7125
https://www.eddmaps.org/distribution/viewmap.cfm?sub=7125&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/colocasia-esculenta/
https://assessment.ifas.ufl.edu/assessments/colocasia-esculenta/
https://www.invasive.org/browse/subthumb.cfm?sub=5369
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5369&lat=28&lng=-82&zoom=7
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[ ] (https://pIants.ifas.uﬁe%y!;'n!»@elc;!:y/gu;Jna-as'\atica/) B

(https://assessment.ifas.ufl.edu/assessments/colubrina-asiatica/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5358)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5358&lat=288&Ing=-828zoom=7)

E (https://assessment.ifas.ufl.edu/assessments/crassocephalum-crepidiodes/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=13979) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=13979&lat=28&Ing=-82&z0om=7)

Eh (https://assessment.ifas.ufl.edu/assessments/cryptostegia-madagascariensis/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5391)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5391&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/cupaniopsis-anacardioides/) EL
(https://assessment.ifas.ufl.edu/assessments/cupaniopsis-anacardioides/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5401)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5401&Iat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/cyperus-involucratus/) E
(https://assessment.ifas.ufl.edu/assessments/cyperus-involucratus/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5493)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5493&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/cyperus-prolifer/) El,
(https://assessment.ifas.ufl.edu/assessments/cyperus-prolifer/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5504)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5504&Iat=288&Ing=-828zoom=7)

EII (https://assessment.ifas.ufl.edu/assessments/dactyloctenium-aegyptium/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5513) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5513&lat=288&Ing=-82&z0om=7)

E (https://assessment.ifas.ufl.edu/assessments/dalbergia-sissoo/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=10114)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=101148&lat=28&Ing=-82&zoom=7)

EII (https://assessment.ifas.ufl.edu/assessments/dalechampia-scandens/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=50347) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=50347&lat=28&Ing=-82&z0om=7)

Gal (https://www.invasive.org/browse/subthumb.cfm?sub=47851) @
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=47851&lat=28&Ing=-82&zoom=7)

EII (https://assessment.ifas.ufl.edu/assessments/deparia-petersenii/) .g
(https://www.invasive.org/browse/subthumb.cfm?sub=5530) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5530&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/dioscorea-alata/) Eh
(https://assessment.ifas.ufl.edu/assessments/dioscorea-alata/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5535) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5535&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/dioscorea-bulbifera/) E
(https://assessment.ifas.ufl.edu/assessments/dioscorea-bulbifera/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=3017)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3017&Iat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/eichhornia-crassipes/) E]
(https://assessment.ifas.ufl.edu/assessments/eichhornia-crassipes/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=3020)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3020&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/elaeagnus-pungens/) E
(https://assessment.ifas.ufl.edu/assessments/elaeagnus-pungens/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=4526)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=4526&lat=288&Ing=-828zoom=7)

El, (https://assessment.ifas.ufl.edu/assessments/elaeagnus-umbellata/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=3021) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=30218&lat=288&Ing=-828zoom=7)

Eh (https://assessment.ifas.ufl.edu/assessments/epipremnum-pinnatum-cv-aureum/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=75535)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=755358&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/eugenia-uniflora/) El,
(https://assessment.ifas.ufl.edu/assessments/eugenia-uniflora/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5636)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5636&Iat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/eulophia-graminea/) E
(https://assessment.ifas.ufl.edu/assessments/eulophia-graminea/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=58775)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=587758&lat=28&Ing=-82&zoom=7)

EII (https://assessment.ifas.ufl.edu/assessments/ficus-altissima/) .g
(https://www.invasive.org/browse/subthumb.cfm?sub=5640) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5640&lat=288&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/ficus-microcarpa/) E
(https://assessment.ifas.ufl.edu/assessments/ficus-microcarpa/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=28471) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=28471&lat=28&Ing=-82&zoom=7)

E (https://assessment.ifas.ufl.edu/assessments/flacourtia-indica/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5646)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5646&lat=288&Ing=-828zoom=7)

EII (https://assessment.ifas.ufl.edu/assessments/hemarthria-altissima/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=11617) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=11617&lat=28&Ing=-82&zoom=7)

E (https://assessment.ifas.ufl.edu/assessments/heteropterys-brachiata/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=72019)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=72019&lat=28&Ing=-82&z0om=7)
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https://plants.ifas.ufl.edu/plant-directory/colubrina-asiatica/
https://assessment.ifas.ufl.edu/assessments/colubrina-asiatica/
https://www.invasive.org/browse/subthumb.cfm?sub=5358
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5358&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/crassocephalum-crepidiodes/
https://www.invasive.org/browse/subthumb.cfm?sub=13979
https://www.eddmaps.org/distribution/viewmap.cfm?sub=13979&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/cryptostegia-madagascariensis/
https://www.invasive.org/browse/subthumb.cfm?sub=5391
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5391&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/cupaniopsis-anacardioides/
https://assessment.ifas.ufl.edu/assessments/cupaniopsis-anacardioides/
https://www.invasive.org/browse/subthumb.cfm?sub=5401
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5401&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/cyperus-involucratus/
https://assessment.ifas.ufl.edu/assessments/cyperus-involucratus/
https://www.invasive.org/browse/subthumb.cfm?sub=5493
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5493&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/cyperus-prolifer/
https://assessment.ifas.ufl.edu/assessments/cyperus-prolifer/
https://www.invasive.org/browse/subthumb.cfm?sub=5504
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5504&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/dactyloctenium-aegyptium/
https://www.invasive.org/browse/subthumb.cfm?sub=5513
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5513&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/dalbergia-sissoo/
https://www.invasive.org/browse/subthumb.cfm?sub=10114
https://www.eddmaps.org/distribution/viewmap.cfm?sub=10114&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/dalechampia-scandens/
https://www.invasive.org/browse/subthumb.cfm?sub=50347
https://www.eddmaps.org/distribution/viewmap.cfm?sub=50347&lat=28&lng=-82&zoom=7
https://www.invasive.org/browse/subthumb.cfm?sub=47851
https://www.eddmaps.org/distribution/viewmap.cfm?sub=47851&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/deparia-petersenii/
https://www.invasive.org/browse/subthumb.cfm?sub=5530
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5530&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/dioscorea-alata/
https://assessment.ifas.ufl.edu/assessments/dioscorea-alata/
https://www.invasive.org/browse/subthumb.cfm?sub=5535
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5535&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/dioscorea-bulbifera/
https://assessment.ifas.ufl.edu/assessments/dioscorea-bulbifera/
https://www.invasive.org/browse/subthumb.cfm?sub=3017
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3017&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/eichhornia-crassipes/
https://assessment.ifas.ufl.edu/assessments/eichhornia-crassipes/
https://www.invasive.org/browse/subthumb.cfm?sub=3020
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3020&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/elaeagnus-pungens/
https://assessment.ifas.ufl.edu/assessments/elaeagnus-pungens/
https://www.invasive.org/browse/subthumb.cfm?sub=4526
https://www.eddmaps.org/distribution/viewmap.cfm?sub=4526&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/elaeagnus-umbellata/
https://www.invasive.org/browse/subthumb.cfm?sub=3021
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3021&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/epipremnum-pinnatum-cv-aureum/
https://www.invasive.org/browse/subthumb.cfm?sub=75535
https://www.eddmaps.org/distribution/viewmap.cfm?sub=75535&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/eugenia-uniflora/
https://assessment.ifas.ufl.edu/assessments/eugenia-uniflora/
https://www.invasive.org/browse/subthumb.cfm?sub=5636
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5636&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/eulophia-graminea/
https://assessment.ifas.ufl.edu/assessments/eulophia-graminea/
https://www.invasive.org/browse/subthumb.cfm?sub=58775
https://www.eddmaps.org/distribution/viewmap.cfm?sub=58775&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/ficus-altissima/
https://www.invasive.org/browse/subthumb.cfm?sub=5640
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5640&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/ficus-microcarpa/
https://assessment.ifas.ufl.edu/assessments/ficus-microcarpa/
https://www.invasive.org/browse/subthumb.cfm?sub=28471
https://www.eddmaps.org/distribution/viewmap.cfm?sub=28471&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/flacourtia-indica/
https://www.invasive.org/browse/subthumb.cfm?sub=5646
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5646&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/hemarthria-altissima/
https://www.invasive.org/browse/subthumb.cfm?sub=11617
https://www.eddmaps.org/distribution/viewmap.cfm?sub=11617&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/heteropterys-brachiata/
https://www.invasive.org/browse/subthumb.cfm?sub=72019
https://www.eddmaps.org/distribution/viewmap.cfm?sub=72019&lat=28&lng=-82&zoom=7
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[ ] (https://pIants.ifas.uﬁe%y!;'n!»@elc;!:y/%;\Il-venicillata/) B

(https://assessment.ifas.ufl.edu/assessments/hydrilla-verticillata/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=3028)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3028&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/hygrophila-polyspermar/) E
(https://assessment.ifas.ufl.edu/assessments/hygrophila-polysperma/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=4549)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=4549&Iat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/hymenachne-amplexicaulis/) E]
(https://assessment.ifas.ufl.edu/assessments/hymenachne-amplexicaulis/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5733)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5733&lat=288&Ing=-828zoom=7)

E (https://assessment.ifas.ufl.edu/assessments/hyparrhenia-rufa/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5741) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5741&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/imperata-cylindrica/) E
(https://assessment.ifas.ufl.edu/assessments/imperata-cylindrica/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=2433) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=2433&lat=288&Ing=-828z0om=7)

o (https://plants.ifas.ufl.edu/plant-directory/ipomoea-aquatica/) Eh
(https://assessment.ifas.ufl.edu/assessments/ipomoea-aquatica/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5751) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5751&lat=288&Ing=-82&zoom=7)

E (https://assessment.ifas.ufl.edu/assessments/ipomoea-carnea-subsp-fistulosa/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5758)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5758&Iat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/jasminum-dichotomum/) E
(https://assessment.ifas.ufl.edu/assessments/jasminum-dichotomum/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5892)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5892&Iat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/jasminum-fluminense/) E
(https://assessment.ifas.ufl.edu/assessments/jasminum-fluminense/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5893) Q
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5893&lat=288&Ing=-828zoom=7)

EII (https://assessment.ifas.ufl.edu/assessments/kalanchoe-pinnata/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5902) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5902&lat=28&Ing=-82&zoom=7)

@ (https://www.invasive.org/browse/subthumb.cfm?sub=83658) O

(https://www.eddmaps.org/distribution/viewmap.cfm?sub=83658&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/koelreuteria-elegans/) Eh
(https://assessment.ifas.ufl.edu/assessments/koelreuteria-elegans-subsp-formosana/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=32956) °

(https://www.eddmaps.org/distribution/viewmap.cfm?sub=329568&lat=28&Ing=-82&z0om=7)

o (https://plants.ifas.ufl.edu/plant-directory/landoltia-punctata/) E
(https://assessment.ifas.ufl.edu/assessments/landoltia-punctata/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=18749) o

(https://www.eddmaps.org/distribution/viewmap.cfm?sub=18749&lat=28&Ing=-82&zoom=7)

@ (https//plants.ifas.ufl.edu/plant-directory/lantana-camara/) J&}
(https://assessment.ifas.ufl.edu/assessments/lantana-camara/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=86049) o

(https://www.eddmaps.org/distribution/viewmap.cfm?sub=860498&lat=28&Ing=-82&z0om=7)

o (https://plants.ifas.ufl.edu/plant-directory/leucaena-leucocephala/) EL
(https://assessment.ifas.ufl.edu/assessments/leucaena-leucocephala/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5932) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5932&lat=288&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/ligustrum-lucidum/) E
(https://assessment.ifas.ufl.edu/assessments/ligustrum-lucidum/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5942) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5942&lat=288&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/ligustrum-sinense/) EL
(https://assessment.ifas.ufl.edu/assessments/ligustrum-sinense/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=3035) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3035&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/limnophila-sessiliflora/) E
(https://assessment.ifas.ufl.edu/assessments/limnophila-sessiliflora/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=4651) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=4651&lat=28&Ing=-82&zoom=7)

E (https://assessment.ifas.ufl.edu/assessments/livistona-chinensis/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5938)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5938&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/lonicera-japonica/) Eh
(https://assessment.ifas.ufl.edu/assessments/lonicera-japonica/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=3039) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3039&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/ludwigia-peruviana/) E
(https://assessment.ifas.ufl.edu/assessments/ludwigia-peruviana/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=14240) °

(https://www.eddmaps.org/distribution/viewmap.cfm?sub=142408&lat=28&Ing=-82&z0om=7)

o (https://plants.ifas.ufl.edu/plant-directory/lumnitzera-racemosa/) Eh
(https://assessment.ifas.ufl.edu/assessments/lumnitzera-racemosa/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=58509) o

(https://www.eddmaps.org/distribution/viewmap.cfm?sub=58509&lat=28&Ing=-82&zoom=7)
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https://plants.ifas.ufl.edu/plant-directory/hydrilla-verticillata/
https://assessment.ifas.ufl.edu/assessments/hydrilla-verticillata/
https://www.invasive.org/browse/subthumb.cfm?sub=3028
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3028&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/hygrophila-polysperma/
https://assessment.ifas.ufl.edu/assessments/hygrophila-polysperma/
https://www.invasive.org/browse/subthumb.cfm?sub=4549
https://www.eddmaps.org/distribution/viewmap.cfm?sub=4549&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/hymenachne-amplexicaulis/
https://assessment.ifas.ufl.edu/assessments/hymenachne-amplexicaulis/
https://www.invasive.org/browse/subthumb.cfm?sub=5733
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5733&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/hyparrhenia-rufa/
https://www.invasive.org/browse/subthumb.cfm?sub=5741
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5741&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/imperata-cylindrica/
https://assessment.ifas.ufl.edu/assessments/imperata-cylindrica/
https://www.invasive.org/browse/subthumb.cfm?sub=2433
https://www.eddmaps.org/distribution/viewmap.cfm?sub=2433&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/ipomoea-aquatica/
https://assessment.ifas.ufl.edu/assessments/ipomoea-aquatica/
https://www.invasive.org/browse/subthumb.cfm?sub=5751
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5751&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/ipomoea-carnea-subsp-fistulosa/
https://www.invasive.org/browse/subthumb.cfm?sub=5758
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5758&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/jasminum-dichotomum/
https://assessment.ifas.ufl.edu/assessments/jasminum-dichotomum/
https://www.invasive.org/browse/subthumb.cfm?sub=5892
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5892&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/jasminum-fluminense/
https://assessment.ifas.ufl.edu/assessments/jasminum-fluminense/
https://www.invasive.org/browse/subthumb.cfm?sub=5893
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5893&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/kalanchoe-pinnata/
https://www.invasive.org/browse/subthumb.cfm?sub=5902
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5902&lat=28&lng=-82&zoom=7
https://www.invasive.org/browse/subthumb.cfm?sub=83658
https://www.eddmaps.org/distribution/viewmap.cfm?sub=83658&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/koelreuteria-elegans/
https://assessment.ifas.ufl.edu/assessments/koelreuteria-elegans-subsp-formosana/
https://www.invasive.org/browse/subthumb.cfm?sub=32956
https://www.eddmaps.org/distribution/viewmap.cfm?sub=32956&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/landoltia-punctata/
https://assessment.ifas.ufl.edu/assessments/landoltia-punctata/
https://www.invasive.org/browse/subthumb.cfm?sub=18749
https://www.eddmaps.org/distribution/viewmap.cfm?sub=18749&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/lantana-camara/
https://assessment.ifas.ufl.edu/assessments/lantana-camara/
https://www.invasive.org/browse/subthumb.cfm?sub=86049
https://www.eddmaps.org/distribution/viewmap.cfm?sub=86049&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/leucaena-leucocephala/
https://assessment.ifas.ufl.edu/assessments/leucaena-leucocephala/
https://www.invasive.org/browse/subthumb.cfm?sub=5932
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5932&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/ligustrum-lucidum/
https://assessment.ifas.ufl.edu/assessments/ligustrum-lucidum/
https://www.invasive.org/browse/subthumb.cfm?sub=5942
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5942&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/ligustrum-sinense/
https://assessment.ifas.ufl.edu/assessments/ligustrum-sinense/
https://www.invasive.org/browse/subthumb.cfm?sub=3035
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3035&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/limnophila-sessiliflora/
https://assessment.ifas.ufl.edu/assessments/limnophila-sessiliflora/
https://www.invasive.org/browse/subthumb.cfm?sub=4651
https://www.eddmaps.org/distribution/viewmap.cfm?sub=4651&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/livistona-chinensis/
https://www.invasive.org/browse/subthumb.cfm?sub=5938
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5938&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/lonicera-japonica/
https://assessment.ifas.ufl.edu/assessments/lonicera-japonica/
https://www.invasive.org/browse/subthumb.cfm?sub=3039
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3039&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/ludwigia-peruviana/
https://assessment.ifas.ufl.edu/assessments/ludwigia-peruviana/
https://www.invasive.org/browse/subthumb.cfm?sub=14240
https://www.eddmaps.org/distribution/viewmap.cfm?sub=14240&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/lumnitzera-racemosa/
https://assessment.ifas.ufl.edu/assessments/lumnitzera-racemosa/
https://www.invasive.org/browse/subthumb.cfm?sub=58509
https://www.eddmaps.org/distribution/viewmap.cfm?sub=58509&lat=28&lng=-82&zoom=7
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[ ] (https://pIants.ifas.uﬁe%y!;'n!»@elc;!:y/éaalubintegra/) B

(https://assessment.ifas.ufl.edu/assessments/luziola-subintegra/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=56732)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=567328&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/lygodium-japonicum/) E
(https://assessment.ifas.ufl.edu/assessments/lygodium-japonicum/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=3045)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3045&Iat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/lygodium-microphyllum/) E
(https://assessment.ifas.ufl.edu/assessments/lygodium-microphyllum/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=3046)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3046&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/dolichandra-unguis-cati/) E
(https://assessment.ifas.ufl.edu/assessments/dolichandra-unguis-cati/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=3048)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3048&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/macroptilium-lathyroides/) E},
(https://assessment.ifas.ufl.edu/assessments/macroptilium-lathyroides/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=54682)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=546828&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/manilkara-zapota/) E
(https://assessment.ifas.ufl.edu/assessments/manilkara-zapota/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=10115)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=101158&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/panicum-maximum/) E}I
(https://assessment.ifas.ufl.edu/assessments/urochloa-maxima/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6573) @
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6573&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/melaleuca-quinquenervia/) Eh
(https://assessment.ifas.ufl.edu/assessments/melaleuca-quinquenervia/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=2783)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=2783&lat=288&Ing=-828zoom=7)

EII (https://assessment.ifas.ufl.edu/assessments/melia-azedarach/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=3049) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3049&lat=28&Ing=-82&zoom=7)

E (https://assessment.ifas.ufl.edu/assessments/melinis-minutiflora/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6007)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6007&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/melinis-repens/) Eh

(https://assessment.ifas.ufl.edu/assessments/melinis-repens/) @ (https://www.invasive.org/browse/subthumb.cfm?
sub=6013) ° (https://www.eddmaps.org/distribution/viewmap.cfm?sub=6013&lat=28&Ing=-82&zoom=7)

EII (https://assessment.ifas.ufl.edu/assessments/distimake-tuberosus/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6017) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6017&lat=28&Ing=-82&zoom=7)

@ (https://www.invasive.org/browse/subthumb.cfm?sub=104980) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=1049808&lat=28&Ing=-82&zoom=7)

Eh (https://assessment.ifas.ufl.edu/assessments/microstegium-vimineum/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=3051)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3051&lat=288&Ing=-828zoom=7)

E (https://assessment.ifas.ufl.edu/assessments/mikania-micrantha/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=4555) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=4555&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/mimosa-pigra/) E

(https://assessment.ifas.ufl.edu/assessments/mimosa-pigra/) @ (https://www.invasive.org/browse/subthumb.cfm?
sub=4548) ° (https://www.eddmaps.org/distribution/viewmap.cfm?sub=4548&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/momordica-charantia/) Eh
(https://assessment.ifas.ufl.edu/assessments/momordica-charantia/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=14135) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=141358&lat=28&Ing=-82&z0om=7)

Eh (https://assessment.ifas.ufl.edu/assessments/murraya-paniculata/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=56239)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=562398&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/myriophyllum-spicatum/) E
(https://assessment.ifas.ufl.edu/assessments/myriophyllum-spicatum/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=3055)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3055&Iat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/nandina-domestica/) E
(https://assessment.ifas.ufl.edu/assessments/nandina-domestica/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=3057)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3057&Iat=288&Ing=-828zoom=7)

El, (https://assessment.ifas.ufl.edu/assessments/nephrolepis-brownii/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6080) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6080&lat=288&Ing=-828z0om=7)

o (https://plants.ifas.ufl.edu/plant-directory/nephrolepis-cordifolia/) Eh
(https://assessment.ifas.ufl.edu/assessments/nephrolepis-cordifolia/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6079) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6079&lat=288&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/neyraudia-reynaudiana/) Eh
(https://assessment.ifas.ufl.edu/assessments/neyraudia-reynaudiana/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6081) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6081&lat=288&Ing=-82&zoom=7)
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https://plants.ifas.ufl.edu/plant-directory/luziola-subintegra/
https://assessment.ifas.ufl.edu/assessments/luziola-subintegra/
https://www.invasive.org/browse/subthumb.cfm?sub=56732
https://www.eddmaps.org/distribution/viewmap.cfm?sub=56732&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/lygodium-japonicum/
https://assessment.ifas.ufl.edu/assessments/lygodium-japonicum/
https://www.invasive.org/browse/subthumb.cfm?sub=3045
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3045&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/lygodium-microphyllum/
https://assessment.ifas.ufl.edu/assessments/lygodium-microphyllum/
https://www.invasive.org/browse/subthumb.cfm?sub=3046
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3046&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/dolichandra-unguis-cati/
https://assessment.ifas.ufl.edu/assessments/dolichandra-unguis-cati/
https://www.invasive.org/browse/subthumb.cfm?sub=3048
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3048&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/macroptilium-lathyroides/
https://assessment.ifas.ufl.edu/assessments/macroptilium-lathyroides/
https://www.invasive.org/browse/subthumb.cfm?sub=54682
https://www.eddmaps.org/distribution/viewmap.cfm?sub=54682&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/manilkara-zapota/
https://assessment.ifas.ufl.edu/assessments/manilkara-zapota/
https://www.invasive.org/browse/subthumb.cfm?sub=10115
https://www.eddmaps.org/distribution/viewmap.cfm?sub=10115&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/panicum-maximum/
https://assessment.ifas.ufl.edu/assessments/urochloa-maxima/
https://www.invasive.org/browse/subthumb.cfm?sub=6573
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6573&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/melaleuca-quinquenervia/
https://assessment.ifas.ufl.edu/assessments/melaleuca-quinquenervia/
https://www.invasive.org/browse/subthumb.cfm?sub=2783
https://www.eddmaps.org/distribution/viewmap.cfm?sub=2783&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/melia-azedarach/
https://www.invasive.org/browse/subthumb.cfm?sub=3049
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3049&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/melinis-minutiflora/
https://www.invasive.org/browse/subthumb.cfm?sub=6007
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6007&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/melinis-repens/
https://assessment.ifas.ufl.edu/assessments/melinis-repens/
https://www.invasive.org/browse/subthumb.cfm?sub=6013
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6013&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/distimake-tuberosus/
https://www.invasive.org/browse/subthumb.cfm?sub=6017
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6017&lat=28&lng=-82&zoom=7
https://www.invasive.org/browse/subthumb.cfm?sub=104980
https://www.eddmaps.org/distribution/viewmap.cfm?sub=104980&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/microstegium-vimineum/
https://www.invasive.org/browse/subthumb.cfm?sub=3051
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3051&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/mikania-micrantha/
https://www.invasive.org/browse/subthumb.cfm?sub=4555
https://www.eddmaps.org/distribution/viewmap.cfm?sub=4555&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/mimosa-pigra/
https://assessment.ifas.ufl.edu/assessments/mimosa-pigra/
https://www.invasive.org/browse/subthumb.cfm?sub=4548
https://www.eddmaps.org/distribution/viewmap.cfm?sub=4548&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/momordica-charantia/
https://assessment.ifas.ufl.edu/assessments/momordica-charantia/
https://www.invasive.org/browse/subthumb.cfm?sub=14135
https://www.eddmaps.org/distribution/viewmap.cfm?sub=14135&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/murraya-paniculata/
https://www.invasive.org/browse/subthumb.cfm?sub=56239
https://www.eddmaps.org/distribution/viewmap.cfm?sub=56239&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/myriophyllum-spicatum/
https://assessment.ifas.ufl.edu/assessments/myriophyllum-spicatum/
https://www.invasive.org/browse/subthumb.cfm?sub=3055
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3055&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/nandina-domestica/
https://assessment.ifas.ufl.edu/assessments/nandina-domestica/
https://www.invasive.org/browse/subthumb.cfm?sub=3057
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3057&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/nephrolepis-brownii/
https://www.invasive.org/browse/subthumb.cfm?sub=6080
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6080&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/nephrolepis-cordifolia/
https://assessment.ifas.ufl.edu/assessments/nephrolepis-cordifolia/
https://www.invasive.org/browse/subthumb.cfm?sub=6079
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6079&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/neyraudia-reynaudiana/
https://assessment.ifas.ufl.edu/assessments/neyraudia-reynaudiana/
https://www.invasive.org/browse/subthumb.cfm?sub=6081
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6081&lat=28&lng=-82&zoom=7

Nymphoides crested Category o(https://pIants.ifas.uﬁe%y!;'n!»@elc;!:y/gmpr:Ioides-cristata/)E yes

cristata floating heart | (https://assessment.ifas.ufl.edu/assessments/nymphoides-cristata/) (&
(https://www.invasive.org/browse/subthumb.cfm?sub=11616)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=116168&lat=28&Ing=-82&zoom=7)

Paederia sewer vine Category o(https://p|ants.ifas.ufI.edu/p|ant»directory/paederia»cruddasiana/) E no

cruddasiana | (https://assessment.ifas.ufl.edu/assessments/paederia-cruddasiana/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6121)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6121&Iat=288&Ing=-828zoom=7)

Paederia foetida  skunk-vine Category o(https://p|ants.ifas.ufI.edu/p|ant—directory/paederia—foetida/)E no
| (https://assessment,’\fas.uﬂ,edu/assessments/paedena»foetida/)@
(https://www.invasive.org/browse/subthumb.cfm?sub=3059)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3059&Iat=288&Ing=-828zoom=7)

Panicum repens  torpedograss  Category o(https://p|ants.ifas.ufI.edu/p|ant—directory/pamcum—repens/) E no
| (https://assessment.ifas.ufl.edu/assessments/panicum-repens/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=3060)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3060&Iat=288&Ing=-828zoom=7)

Passiflora biflora  twoflower Category El,(https://assessmentAifas.quedu/assessments/passirora—birora/)@ yes
passionflower I (https://www.invasive.org/browse/subthumb.cfm?sub=6118) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6118&lat=288&Ing=-828zoom=7)

Phoenix reclinata  Senegal date Category Eh (https://assessment.ifas.ufl.edu/assessments/phoenix-reclinata/) @ yes
palm I (https://www.invasive.org/browse/subthumb.cfm?sub=3661) Q'
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3661&Iat=288&Ing=-828zoom=7)
Phyllostachys golden Category o(https://p|ants.ifas.ufI.edu/p|ant—directory/phy\lostachysfaurea/) E yes
aurea bamboo Il (https://assessment.ifas.ufl.edu/assessments/phyllostachys-aurea/) @

(https://www.invasive.org/browse/subthumb.cfm?sub=3063)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3063&lat=288&Ing=-828zoom=7)

Pistia stratiotes water lettuce  Category o(https://p|ants.ifas.ufl.edu/pIant—directory/p‘\stia—strat\otes/) Eh yes
| (https://assessment.ifas.ufl.edu/assessments/pistia-stratiotes/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=3064)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3064&Iat=288&Ing=-82&zoom=7)

Pittosporum Taiwanese Category EII(https://assessment.ifas.ufl.edu/assessments/pittosporum—pentandrum/) @ no
pentandrum cheesewood I (https://www.invasive.org/browse/subthumb.cfm?sub=14224) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=14224&lat=28&Ing=-82&zoom=7)

Platycerium elkhorn fern Category E (https://assessment.ifas.ufl.edu/assessments/platycerium-bifurcatum/) @ yes
bifurcatum I (https://www.invasive.org/browse/subthumb.cfm?sub=32003)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=320038&lat=28&Ing=-82&z0om=7)

Praxelis praxelis Category EII(https://assessment.ifas.ufl.edu/assessments/praxelis—clematatidea/) @ no
clematidea I (https://www.invasive.org/browse/subthumb.cfm?sub=72022) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=72022&lat=28&Ing=-82&zoom=7)

Psidium strawberry Category o(https://plants.ifas.ufl.edu/pIant-directory/psidium-cattleianum/) E yes

cattleianum guava | (https://assessment.ifas.ufl.edu/assessments/psidium-cattleianum/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6272) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6272&lat=28&Ing=-82&zoom=7)

Psidium guajava  guava Category o(https://pIants.ifas.ufl.edu/pIant»directory/psidium-guajava/)El] yes
| (https://assessment.ifas.ufl.edu/assessments/psidium-guajava/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6273)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6273&lat=288&Ing=-828zoom=7)

Pteris vittata ladder brake Category o (https://plants.ifas.ufl.edu/plant-directory/pteris-vittata/) EL (https://assessment.ifas.ufl.edu/assessments/pteris-  no
I vittata/) @ (https://www.invasive.org/browse/subthumb.cfm?sub=6280) Q
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6280&lat=288&Ing=-828zoom=7)

Ptychosperma ptychosperma  Category Eh(https://assessment,ifas,ufl,edu/assessments/ptychosperma-elegans/) @ yes
elegans I (https://www.invasive.org/browse/subthumb.cfm?sub=6279) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6279&Iat=288&Ing=-828zoom=7)

Pueraria kudzu Category o(https://plants.ifas.ufI.edu/p|ant—directory/pueraria—montana/) Eﬁ yes
montana var. | (https://assessment.ifas.ufl.edu/assessments/pueraria-montana-var-lobata/) @
lobata (https://www.invasive.org/browse/subthumb.cfm?sub=2425)

(https://www.eddmaps.org/distribution/viewmap.cfm?sub=2425&Iat=288&Ing=-828zoom=7)

Rhodomyrtus rose myrtle Category o(https://p|ants.ifas.ufI.edu/p|ant—directory/rhodomyrtus—tomentosa/)El, yes

tomentosa | (https://assessment.ifas.ufl.edu/assessments/rhodomyrtus-tomentosa/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6318)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6318&lat=288&Ing=-828zoom=7)

Richardia largeflower Category El,(https://assessment.ifas.ufl.edu/assessments/richardia—grandiflora/)@ no
grandiflora Mexican Il (https://www.invasive.org/browse/subthumb.cfm?sub=17565) o

clover (https://www.eddmaps.org/distribution/viewmap.cfm?sub=175658&lat=28&Ing=-82&zoom=7)
Ricinus castorbean Category o (https://plants.ifas.ufl.edu/plant-directory/ricinus-communis/) EL yes
communis l (https://assessment.ifas.ufl.edu/assessments/ricinus-communis/) @

(https://www.invasive.org/browse/subthumb.cfm?sub=6320) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6320&lat=288&Ing=-82&zoom=7)

Rotala roundleaf Category o (https://plants.ifas.ufl.edu/plant-directory/rotala-rotundifolia/) E yes

rotundifolia toothcup I (https://assessment.ifas.ufl.edu/assessments/rotala-rotundifolia/) &
(https://www.invasive.org/browse/subthumb.cfm?sub=14622) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=146228&lat=28&Ing=-82&zoom=7)

Ruetlia bilechum Browne's Category E (https://assessment.ifas.ufl.edu/assessments/ruellia-blechum/) @ yes
blechum I (https://www.invasive.org/browse/subthumb.cfm?sub=75576)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=755768&lat=28&Ing=-82&zoom=7)

Ruellia simplex Britton's wild Category o (https://plants.ifas.ufl.edu/plant-directory/ruellia-simplex/) E}I yes
petunia | (https://assessment.ifas.ufl.edu/assessments/ruellia-simplex/) @ (https://www.invasive.org/browse/subthumb.cfm?
sub=6334) Q (https://www.eddmaps.org/distribution/viewmap.cfm?sub=6334&lat=28&Ing=-82&zoom=7)
Salvinia minima water fern Category o (https://plants.ifas.ufl.edu/plant-directory/salvinia-minima/) EII yes
|

(https://assessment.ifas.ufl.edu/assessments/salvinia-minima/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=4265)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=4265&Iat=288&Ing=-828zoom=7)

B1-16


https://plants.ifas.ufl.edu/plant-directory/nymphoides-cristata/
https://assessment.ifas.ufl.edu/assessments/nymphoides-cristata/
https://www.invasive.org/browse/subthumb.cfm?sub=11616
https://www.eddmaps.org/distribution/viewmap.cfm?sub=11616&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/paederia-cruddasiana/
https://assessment.ifas.ufl.edu/assessments/paederia-cruddasiana/
https://www.invasive.org/browse/subthumb.cfm?sub=6121
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6121&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/paederia-foetida/
https://assessment.ifas.ufl.edu/assessments/paederia-foetida/
https://www.invasive.org/browse/subthumb.cfm?sub=3059
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3059&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/panicum-repens/
https://assessment.ifas.ufl.edu/assessments/panicum-repens/
https://www.invasive.org/browse/subthumb.cfm?sub=3060
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3060&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/passiflora-biflora/
https://www.invasive.org/browse/subthumb.cfm?sub=6118
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6118&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/phoenix-reclinata/
https://www.invasive.org/browse/subthumb.cfm?sub=3661
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3661&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/phyllostachys-aurea/
https://assessment.ifas.ufl.edu/assessments/phyllostachys-aurea/
https://www.invasive.org/browse/subthumb.cfm?sub=3063
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3063&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/pistia-stratiotes/
https://assessment.ifas.ufl.edu/assessments/pistia-stratiotes/
https://www.invasive.org/browse/subthumb.cfm?sub=3064
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3064&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/pittosporum-pentandrum/
https://www.invasive.org/browse/subthumb.cfm?sub=14224
https://www.eddmaps.org/distribution/viewmap.cfm?sub=14224&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/platycerium-bifurcatum/
https://www.invasive.org/browse/subthumb.cfm?sub=32003
https://www.eddmaps.org/distribution/viewmap.cfm?sub=32003&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/praxelis-clematatidea/
https://www.invasive.org/browse/subthumb.cfm?sub=72022
https://www.eddmaps.org/distribution/viewmap.cfm?sub=72022&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/psidium-cattleianum/
https://assessment.ifas.ufl.edu/assessments/psidium-cattleianum/
https://www.invasive.org/browse/subthumb.cfm?sub=6272
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6272&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/psidium-guajava/
https://assessment.ifas.ufl.edu/assessments/psidium-guajava/
https://www.invasive.org/browse/subthumb.cfm?sub=6273
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6273&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/pteris-vittata/
https://assessment.ifas.ufl.edu/assessments/pteris-vittata/
https://www.invasive.org/browse/subthumb.cfm?sub=6280
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6280&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/ptychosperma-elegans/
https://www.invasive.org/browse/subthumb.cfm?sub=6279
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6279&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/pueraria-montana/
https://assessment.ifas.ufl.edu/assessments/pueraria-montana-var-lobata/
https://www.invasive.org/browse/subthumb.cfm?sub=2425
https://www.eddmaps.org/distribution/viewmap.cfm?sub=2425&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/rhodomyrtus-tomentosa/
https://assessment.ifas.ufl.edu/assessments/rhodomyrtus-tomentosa/
https://www.invasive.org/browse/subthumb.cfm?sub=6318
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6318&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/richardia-grandiflora/
https://www.invasive.org/browse/subthumb.cfm?sub=17565
https://www.eddmaps.org/distribution/viewmap.cfm?sub=17565&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/ricinus-communis/
https://assessment.ifas.ufl.edu/assessments/ricinus-communis/
https://www.invasive.org/browse/subthumb.cfm?sub=6320
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6320&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/rotala-rotundifolia/
https://assessment.ifas.ufl.edu/assessments/rotala-rotundifolia/
https://www.invasive.org/browse/subthumb.cfm?sub=14622
https://www.eddmaps.org/distribution/viewmap.cfm?sub=14622&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/ruellia-blechum/
https://www.invasive.org/browse/subthumb.cfm?sub=75576
https://www.eddmaps.org/distribution/viewmap.cfm?sub=75576&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/ruellia-simplex/
https://assessment.ifas.ufl.edu/assessments/ruellia-simplex/
https://www.invasive.org/browse/subthumb.cfm?sub=6334
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6334&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/salvinia-minima/
https://assessment.ifas.ufl.edu/assessments/salvinia-minima/
https://www.invasive.org/browse/subthumb.cfm?sub=4265
https://www.eddmaps.org/distribution/viewmap.cfm?sub=4265&lat=28&lng=-82&zoom=7
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E (https://assessment%szsl.'ju/assessments/dracaena-hyacinthoides/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6357) Q
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6357&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/scaevola-taccada/) E}I
(https://assessment.ifas.ufl.edu/assessments/scaevola-taccada-var-sericea/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6390) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6390&lat=288&Ing=-828zoom=7)

Eh (https://assessment.ifas.ufl.edu/assessments/schefflera-actinophylla/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6378)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6378&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/schinus-terebinthifolia/) E]
(https://assessment.ifas.ufl.edu/assessments/schinus-terebinthifolia/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=78819)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=788198&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/scleria-lacustris/) E
(https://assessment.ifas.ufl.edu/assessments/scleria-lacustris/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=14223)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=142238&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/scleria-microcarpa/) E},
(https://assessment.ifas.ufl.edu/assessments/scleria-microcarpa/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=52607)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=526078&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/senna-pendula/) EII
(https://assessment.ifas.ufl.edu/assessments/senna-pendula-var-glabrata/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=14061)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=140618&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/sesbania-punicea/) Eh
(https://assessment.ifas.ufl.edu/assessments/sesbania-punicea’) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6404)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6404&lat=288&Ing=-828zoom=7)

@ (https://www.invasive.org/browse/subthumb.cfm?sub=83542)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=835428&lat=28&Ing=-82&zoom=7)

E (https://assessment.ifas.ufl.edu/assessments/solanum-diphyllum/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6447)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6447&lat=288&Ing=-828zoom=7)

EII (https://assessment.ifas.ufl.edu/assessments/solanum-tampicense/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=4279) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=4279&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/solanum-torvum/) E
(https://assessment.ifas.ufl.edu/assessments/solanum-torvum/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=4280)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=4280&lat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/solanum-viarum/) E
(https://assessment.ifas.ufl.edu/assessments/solanum-viarum/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=2446)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=2446&lat=288&Ing=-828zoom=7)

E (https://assessment.ifas.ufl.edu/assessments/spermacoce-verticillata/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=48340) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=483408&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/sphagneticola-trilobata/) Eh
(https://assessment.ifas.ufl.edu/assessments/sphagneticola-trilobata/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6485) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6485&lat=288&Ing=-828z0om=7)

Eh (https://assessment.ifas.ufl.edu/assessments/sporobolus-indicus/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=53958)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=539588&lat=28&Ing=-82&zoom=7)

El, (https://assessment.ifas.ufl.edu/assessments/stachytarpheta-cayennensis/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=14042) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=140428&lat=28&Ing=-82&zoom=7)

Eh (https://assessment.ifas.ufl.edu/assessments/syagrus-romanzoffiana/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=17569)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=175698&lat=28&Ing=-82&zoom=7)

EII (https://assessment.ifas.ufl.edu/assessments/syngonium-podophyllum/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6503) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6503&lat=288&Ing=-82&zoom=7)

E (https://assessment.ifas.ufl.edu/assessments/syzygium-cumini/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6497)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6497&Iat=288&Ing=-828zoom=7)

B (https: nent.ifas.ufl.edu/assessments/syzygium-jambos/) Gal
(https://www.invasive.org/browse/subthumb.cfm?sub=6500) o
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6500&lat=288&Ing=-82&zoom=7)

E (https://assessment.ifas.ufl.edu/assessments/talipariti-tiliaceum/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=5725)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=5725&Iat=288&Ing=-828zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/tectaria-incisa/) EII
(https://assessment.ifas.ufl.edu/assessments/tectaria-incisa/) @ (https://www.invasive.org/browse/subthumb.cfm?
sub=6522) O (https://www.eddmaps.org/distribution/viewmap.cfm?sub=6522&lat=28&Ing=-82&zoom=7)

o (https://plants.ifas.ufl.edu/plant-directory/terminalia-catappa/) EII
(https://assessment.ifas.ufl.edu/assessments/terminalia-catappa/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6519)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6519&lat=288&Ing=-828zoom=7)
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https://assessment.ifas.ufl.edu/assessments/dracaena-hyacinthoides/
https://www.invasive.org/browse/subthumb.cfm?sub=6357
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6357&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/scaevola-taccada/
https://assessment.ifas.ufl.edu/assessments/scaevola-taccada-var-sericea/
https://www.invasive.org/browse/subthumb.cfm?sub=6390
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6390&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/schefflera-actinophylla/
https://www.invasive.org/browse/subthumb.cfm?sub=6378
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6378&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/schinus-terebinthifolia/
https://assessment.ifas.ufl.edu/assessments/schinus-terebinthifolia/
https://www.invasive.org/browse/subthumb.cfm?sub=78819
https://www.eddmaps.org/distribution/viewmap.cfm?sub=78819&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/scleria-lacustris/
https://assessment.ifas.ufl.edu/assessments/scleria-lacustris/
https://www.invasive.org/browse/subthumb.cfm?sub=14223
https://www.eddmaps.org/distribution/viewmap.cfm?sub=14223&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/scleria-microcarpa/
https://assessment.ifas.ufl.edu/assessments/scleria-microcarpa/
https://www.invasive.org/browse/subthumb.cfm?sub=52607
https://www.eddmaps.org/distribution/viewmap.cfm?sub=52607&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/senna-pendula/
https://assessment.ifas.ufl.edu/assessments/senna-pendula-var-glabrata/
https://www.invasive.org/browse/subthumb.cfm?sub=14061
https://www.eddmaps.org/distribution/viewmap.cfm?sub=14061&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/sesbania-punicea/
https://assessment.ifas.ufl.edu/assessments/sesbania-punicea/
https://www.invasive.org/browse/subthumb.cfm?sub=6404
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6404&lat=28&lng=-82&zoom=7
https://www.invasive.org/browse/subthumb.cfm?sub=83542
https://www.eddmaps.org/distribution/viewmap.cfm?sub=83542&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/solanum-diphyllum/
https://www.invasive.org/browse/subthumb.cfm?sub=6447
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6447&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/solanum-tampicense/
https://www.invasive.org/browse/subthumb.cfm?sub=4279
https://www.eddmaps.org/distribution/viewmap.cfm?sub=4279&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/solanum-torvum/
https://assessment.ifas.ufl.edu/assessments/solanum-torvum/
https://www.invasive.org/browse/subthumb.cfm?sub=4280
https://www.eddmaps.org/distribution/viewmap.cfm?sub=4280&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/solanum-viarum/
https://assessment.ifas.ufl.edu/assessments/solanum-viarum/
https://www.invasive.org/browse/subthumb.cfm?sub=2446
https://www.eddmaps.org/distribution/viewmap.cfm?sub=2446&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/spermacoce-verticillata/
https://www.invasive.org/browse/subthumb.cfm?sub=48340
https://www.eddmaps.org/distribution/viewmap.cfm?sub=48340&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/sphagneticola-trilobata/
https://assessment.ifas.ufl.edu/assessments/sphagneticola-trilobata/
https://www.invasive.org/browse/subthumb.cfm?sub=6485
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6485&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/sporobolus-indicus/
https://www.invasive.org/browse/subthumb.cfm?sub=53958
https://www.eddmaps.org/distribution/viewmap.cfm?sub=53958&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/stachytarpheta-cayennensis/
https://www.invasive.org/browse/subthumb.cfm?sub=14042
https://www.eddmaps.org/distribution/viewmap.cfm?sub=14042&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/syagrus-romanzoffiana/
https://www.invasive.org/browse/subthumb.cfm?sub=17569
https://www.eddmaps.org/distribution/viewmap.cfm?sub=17569&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/syngonium-podophyllum/
https://www.invasive.org/browse/subthumb.cfm?sub=6503
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6503&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/syzygium-cumini/
https://www.invasive.org/browse/subthumb.cfm?sub=6497
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6497&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/syzygium-jambos/
https://www.invasive.org/browse/subthumb.cfm?sub=6500
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6500&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/talipariti-tiliaceum/
https://www.invasive.org/browse/subthumb.cfm?sub=5725
https://www.eddmaps.org/distribution/viewmap.cfm?sub=5725&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/tectaria-incisa/
https://assessment.ifas.ufl.edu/assessments/tectaria-incisa/
https://www.invasive.org/browse/subthumb.cfm?sub=6522
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6522&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/terminalia-catappa/
https://assessment.ifas.ufl.edu/assessments/terminalia-catappa/
https://www.invasive.org/browse/subthumb.cfm?sub=6519
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6519&lat=28&lng=-82&zoom=7

Terminalia Australian Category E(https://assessment%szsl.lju/assessments/terminalia-mue\\en/) @ no
muelleri almond I (https://www.invasive.org/browse/subthumb.cfm?sub=10116) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=101168&lat=28&Ing=-82&zoom=7)

Thelypteris jeweled Category @(https://www.\’nvasive.org/browse/subthumb.cfm?sub=37170) o no
opulenta maiden fern ! (https://www.eddmaps.org/distribution/viewmap.cfm?sub=37170&Iat=28&Ing=-82&z0om=7)

Thespesia portia tree Category E (https://assessment.ifas.ufl.edu/assessments/thespesia-populnea/) @ no
popuinea | (https://www.invasive.org/browse/subthumb.cfm?sub=6525)

(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6525&lat=288&Ing=-828zoom=7)

Tradescantia white- Category o(https://pIants.ifas.ufl.edu/pIant-dlrectory/tradescantia-ﬂuminensis/) E yes
fluminensis flowered | (https://assessment.ifas.ufl.edu/assessments/tradescantia-fluminensis/) @
spiderwort (https://www.invasive.org/browse/subthumb.cfm?sub=6546) °
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6546&lat=28&Ing=-82&zoom=7)
Tradescantia boatlily Category Eh (https://assessment.ifas.ufl.edu/assessments/tradescantia-spathacea/) @ yes
spathacea I (https://www.invasive.org/browse/subthumb.cfm?sub=6561)

(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6561&Iat=288&Ing=-828zoom=7)

Triadica sebifera ~ Chinese Category o(https://p|ants.ifas.ufI.edu/plant—directory/mad\ca—seb\’fera/)E}, yes
tallowtree | (https://assessment.ifas.ufl.edu/assessments/triadica-sebifera/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=3079)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3079&Iat=288&Ing=-828zoom=7)

Tribulus cistoides ~ Jamaica Category o(https://p|ants.ifas.ufI.edu/plant—directory/tr\bu\us—cistoides/) E no
feverplant I (https://assessment.ifas.ufl.edu/assessments/tribulus-cistoides/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6543)

(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6543&Iat=288&Ing=-828zoom=7)

Urena lobata Caesarweed Category o(https://p|ants.ifas.ufI.edu/p|ant—directory/urena—lobata/)E}I yes
| (https://assessment.ifas.ufl.edu/assessments/urena-lobata/) @ (https://www.invasive.org/browse/subthumb.cfm?
sub=6572) Q (https://www.eddmaps.org/distribution/viewmap.cfm?sub=6572&lat=288&Ing=-82&z0oom=7)

Urochloa mutica  paragrass Category o(https://p|ants.ifas.ufI.edu/p|ant—directory/urochloa—mutica/)E no
| (https://assessment.ifas.ufl.edu/assessments/urochloa-mutica/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=6574)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=6574&Iat=288&Ing=-828zoom=7)

Vernicia fordii tungoil tree Category o (https://plants.ifas.ufl.edu/plant-directory/aleurites-fordii/) E}I yes
I (https://assessment.ifas.ufl.edu/assessments/aleurites-fordii/) @ (https://www.invasive.org/browse/subthumb.cfm?
sub=6592) Q (https://www.eddmaps.org/distribution/viewmap.cfm?sub=6592&lat=288&Ing=-82&z0om=7)

Vitex rotundifolia  beach vitex Category o(https://p|ants.ifas.ufI.edu/p|ant—directory/vitex—rotundifo\‘\a/)E yes
| (https://assessment.ifas.ufl.edu/assessments/vitex-rotundifolia/) @
(https://www.invasive.org/browse/subthumb.cfm?sub=11609)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=116098&lat=28&Ing=-82&zoom=7)

Vitex trifolia simpleleaf Category EII(https://assessment.ifas.ufl.edu/assessments/v‘\tex—trifo\\’a/) @ yes
chastetree I (https://www.invasive.org/browse/subthumb.cfm?sub=14021)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=140218&lat=28&Ing=-82&z0om=7)

Washingtonia Washington Category E (https://assessment.ifas.ufl.edu/assessments/washingtonia-robusta/) @ yes
robusta fan palm I (https://www.invasive.org/browse/subthumb.cfm?sub=14221)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=142218&lat=28&Ing=-82&zoom=7)

Wisteria sinensis  Chinese Category 0(https://pIants.ifas.ufI.edu/pIant—directory/wisteria—sinensis/)EII yes
Il

wisteria (https://assessment.ifas.ufl.edu/assessments/wisteria-sinensis/) @

(https://www.invasive.org/browse/subthumb.cfm?sub=3083)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=3083&lat=288&Ing=-828zoom=7)

Xanthosoma arrowleaf Category 0(https://pIants.ifas.ufI.edu/pIant—directory/xanthosoma—sag‘\tt‘\folium/)EII yes

sagittifolium elephant'sear Il (https://assessment.‘\fas.uﬂ.edu/assessments/xanthosoma—sagittifolium/)@
(https://www.invasive.org/browse/subthumb.cfm?sub=10119)
(https://www.eddmaps.org/distribution/viewmap.cfm?sub=10119&lat=28&Ing=-82&z0om=7)

Proper Uses of FISC Invasive Plant Lists (https://bugwoodcloud.org/CDN/fleppc/plantlists/ProperUsesZ2.pdf)

Criteria Document for Requesting Consideration of New Species (//bugwoodcloud.org/CDN/fleppc/plantlists/FLEPPC_BLANK_criteria_template.docx)

Is there an invasive species you would like see added to the list? Click above!

State of Florida Noxious Weed List (https://www.flrules.org/gateway/ChapterHome.asp?Chapter=5b-57)
State of Florida Prohibited Aquatic Plants List (https://www.flrules.org/gateway/RuleNo.asp?id=5B-64.011)

USDA Federal Noxious Weed List (https://www.aphis.usda.gov/aphis/ourfocus/planthealth/plant-pest-and-disease-programs/pests-and-
diseases/SA_Weeds/SA_Noxious_Weeds_Program)

Other Resources

FISC Listserv (/listserv.cfm)

Invasives 101 (/invasives101.cfm)

Homeowners' Guide (/homeowners.cfm)

f v
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https://bugwoodcloud.org/CDN/fleppc/plantlists/ProperUses2.pdf
https://bugwoodcloud.org/CDN/fleppc/plantlists/FLEPPC_BLANK_criteria_template.docx
https://www.flrules.org/gateway/ChapterHome.asp?Chapter=5b-57
https://www.flrules.org/gateway/RuleNo.asp?id=5B-64.011
https://www.aphis.usda.gov/aphis/ourfocus/planthealth/plant-pest-and-disease-programs/pests-and-diseases/SA_Weeds/SA_Noxious_Weeds_Program
https://assessment.ifas.ufl.edu/assessments/terminalia-muelleri/
https://www.invasive.org/browse/subthumb.cfm?sub=10116
https://www.eddmaps.org/distribution/viewmap.cfm?sub=10116&lat=28&lng=-82&zoom=7
https://www.invasive.org/browse/subthumb.cfm?sub=37170
https://www.eddmaps.org/distribution/viewmap.cfm?sub=37170&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/thespesia-populnea/
https://www.invasive.org/browse/subthumb.cfm?sub=6525
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6525&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/tradescantia-fluminensis/
https://assessment.ifas.ufl.edu/assessments/tradescantia-fluminensis/
https://www.invasive.org/browse/subthumb.cfm?sub=6546
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6546&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/tradescantia-spathacea/
https://www.invasive.org/browse/subthumb.cfm?sub=6561
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6561&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/triadica-sebifera/
https://assessment.ifas.ufl.edu/assessments/triadica-sebifera/
https://www.invasive.org/browse/subthumb.cfm?sub=3079
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3079&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/tribulus-cistoides/
https://assessment.ifas.ufl.edu/assessments/tribulus-cistoides/
https://www.invasive.org/browse/subthumb.cfm?sub=6543
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6543&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/urena-lobata/
https://assessment.ifas.ufl.edu/assessments/urena-lobata/
https://www.invasive.org/browse/subthumb.cfm?sub=6572
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6572&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/urochloa-mutica/
https://assessment.ifas.ufl.edu/assessments/urochloa-mutica/
https://www.invasive.org/browse/subthumb.cfm?sub=6574
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6574&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/aleurites-fordii/
https://assessment.ifas.ufl.edu/assessments/aleurites-fordii/
https://www.invasive.org/browse/subthumb.cfm?sub=6592
https://www.eddmaps.org/distribution/viewmap.cfm?sub=6592&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/vitex-rotundifolia/
https://assessment.ifas.ufl.edu/assessments/vitex-rotundifolia/
https://www.invasive.org/browse/subthumb.cfm?sub=11609
https://www.eddmaps.org/distribution/viewmap.cfm?sub=11609&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/vitex-trifolia/
https://www.invasive.org/browse/subthumb.cfm?sub=14021
https://www.eddmaps.org/distribution/viewmap.cfm?sub=14021&lat=28&lng=-82&zoom=7
https://assessment.ifas.ufl.edu/assessments/washingtonia-robusta/
https://www.invasive.org/browse/subthumb.cfm?sub=14221
https://www.eddmaps.org/distribution/viewmap.cfm?sub=14221&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/wisteria-sinensis/
https://assessment.ifas.ufl.edu/assessments/wisteria-sinensis/
https://www.invasive.org/browse/subthumb.cfm?sub=3083
https://www.eddmaps.org/distribution/viewmap.cfm?sub=3083&lat=28&lng=-82&zoom=7
https://plants.ifas.ufl.edu/plant-directory/xanthosoma-sagittifolium/
https://assessment.ifas.ufl.edu/assessments/xanthosoma-sagittifolium/
https://www.invasive.org/browse/subthumb.cfm?sub=10119
https://www.eddmaps.org/distribution/viewmap.cfm?sub=10119&lat=28&lng=-82&zoom=7
https://www.facebook.com/fleppc/
https://twitter.com/fl_eppc
https://floridainvasivespecies.org/listserv.cfm
https://floridainvasivespecies.org/invasives101.cfm
https://floridainvasivespecies.org/homeowners.cfm
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EXHIBIT B-1

PLANT LIST FOR LAKE COUNTY

Helping you make the right choice for your landscape.

Issued December 2009
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EXHIBIT B-1

INTRODUCTION

This list has been prepared to accompany the landscaping regulations in

the Lake County Land Development Regulations. This resource provides

lists of suitable and unsuitable landscaping materials. The lists of suitable

trees and shrubs should be used to select the vegetation required to meet

minimum landscaping standards.

RESOURCES

The Plant List for Lake County has been developed from the following resources:

1.

2.

Plants - Florida Yards and Neighborhoods, Florida-Friendly Plant List 2006, as
amended. The Florida Yards and Neighborhoods plant list may also be located
at the website: http://fyn.ifas.ufl.edu/materials/list.pdf

Additionally, an interactive website for plant selection is located at:
http://floridayards.org/fyplants/index.php

A.

The required approved plants shall be selected from the Hardiness Zones 9A
and/or 9B listings, or as appropriate for Lake County, FL.

Trees that have a mature height listed as thirty-one (31) feet or greater shalll
be considered Canopy Trees and those frees that have a mature height of
less than thirty-one (31) feet shall be considered Ornamental Trees. Trees listed
with a "varies” height shall be evaluated on a case-by-case basis.

. Plants listed as “Vines”, "Grasses” and “Perennials” are generally considered

groundcovers; however those plants that meet the required dimensional
sizes (height, spread and container size) may be credited as shrubs or
groundcover. Plants listed as “Annuals” may only be credited towards
required groundcovers when utilized.

Plants listed as “Palms and Palm-Like Plants” in the Florida Yards and
Neighborhoods listing may be credited as palm trees when the mature listed
height is greater than sixteen (16) feet.

Turf — New and Not So New Lawn Grasses for Florida, (Publication ENH 1033) as
amended by IFAS (Institute of Food and Agricultural Sciences) at the University of
Florida Extension Service. http://edis.ifas.ufl.edu/EP288
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EXHIBIT B-1

PROHIBITED VEGETATION

The prohibited vegetation are those plants listed below according to:

1.

The Noxious Weed List developed by The Florida Department of Agriculture and
Consumer Services dated July 6, 2004 or as amended. The Noxious Weed List may
also be found in the Florida Administrative Code, Chapter 5B-57.007

2. Plants listed in Florida Statues 369.251 (1)

3. Category | & Il Invasive plants as listed by the Florida Exotic Pest Plant Council:

http://www.fleppc.org

4. Aquatic Plants - The Center for Aquatic and Invasive Plants, University of Florida

IFAS, http://aquatl.ifas.ufl.edu/ieé/index.html and Prohibited Aquatic Plants per

F.A.C. 5B-64.011 (Formerly FA.C. 62C-52.011)

Common Name Botanical Name el LG
(Yes/No)
Rosary Pea Abrus precatorius No
Earleaf Acacia Acacia auriculiformis No
Mimosa, Silk Albizia julibrissin No
Woman'S Tongue Albizia lebbeck No
Sessile Joyweed Alternanthera sessilis Yes
Coral Ardisia Ardisia crenata No
Shoebutton Ardisia Ardisia elliptica No
Asparagus-Fern Asparagus aethiopicus No
Orchid Tree Bauhinia variegata No
Bishopwood Tree Bischofi a javonica No
Paper Mulberry Broussonetia papyrifora Yes
Santa Maria Calophyllum antillanum No
Australian-Pine, Beach She Oak Casuarina equisetifolia Yes
Suckering Australian-Pine Casuarina glauca Yes
Pilipiliula, Mackie's Pest Chrysopogon aciculatus Yes
Camphor Tree Cinnamomum camphora No
Wild Taro Colocasia esculenta No

B1-22



EXHIBIT B-1

Prohibited Vegetation (Cont.)

Common Name

Botanical Name

Removal Required

(Yes/No)

Lather Leaf Colubrina asiatica No
Benghal dayflower, Commelina benghalensis Yes
Tropical Spiderwort

Swamp stone crop Crassula helmsii No
Carrotwood N Cupaniopsis Yes

anacardioides
Dodder Cuscata spp. (Except the Yes
native FL species)
Winged Yam Dioscorea alata Yes
Air-Potato N Dioscorea bulbifera Yes
Devil's Thorn Emex spinosa Yes
Ear Tree Enterlobium cyclocarpum Yes
Eucalyptus Species Eucalyptus species Yes
Painted Euphorbia Euphorbia prunifolia Yes
Water-Hyacinth P Eichhornia crassipes No
Surinam Cherry Eugenia uniflora No
Laurel Fig Ficus microcarpa No
Laurel Fig Ficus nitida No
Laurel Fig Ficus retusa No
Silk Oak Grevillea robusta Yes
Hydrilla Hydrilla verticillata No
Green Hygro Hygrophila polysperma No
West Indian Marsh Grass Hymenachne No
amplexicaulis
Brazalian Satintail Imperata brasiliensis Yes
Cogon Grass Imperata cylindrical Yes
(I. brasiliensis Misapplied)

Waterspinach P, Ipomoea aquatica No
Morning Glory lpomoea fistulosa No
Little Bell, Aiea Morning Glory Ipomoea triloba Yes
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EXHIBIT B-1

Prohibited Vegetation (Cont.)

Common Name

Botanical Name

Removal Required

(Yes/No)
Gold Coast Jasmine Jasminum dichotomum No
Brazilian Jasmine Jasminum fluminense No
Golden Rain Tree Koelreuteria elegans No
African elodea Lagarosiphon spp. No
Lantana, Shrub Lantana camara No
Glossy Privet Ligustrum lucidum No
Chinese Privet, Ligustrum sinense No
Sawah flowing rush Limnocharis flava No
Ambulia Limnophila sessiliflora No
Japanese Honeysuckle Lonicera japonica No
Peruvian Primrosewillow Ludwigia peruviana No
Japanese Climbing Fern Lygodium japonicum Yes
Old World Climbing Fern Lygodium microphyllum Yes
Purple loosestrife Lythrum salicaria No
Cat'S Claw Vine Macfadyena unguis-cati No
Sapodilla S Manilkara zapota No
Melaleuca, Paper Bark Melaleuca quinquenervia Yes
Indian Rhododendron Melastoma Yes
malabathricum
Chinaberry Tree Melia azedarch Yes
Giant Sensitive Plant Mimosa invisa Yes
Catclaw Mimosa Mimosa pigra Yes
Arrowleaf False Pickerelweed Monochoria hastata No
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EXHIBIT B-1

Prohibited Vegetation (Cont.)

Common Name

Botanical Name

Removal Required

(Yes/No)

Heartshape False Pickerelweed Monochoria vaginalis No
Eurasian watermilfoil Myriophyllum spicatum No
Nandina, Heavenly Bamboo Nandina domestica No
Serrated Tussock Nasella trichotoma Yes
Nechamandra Nechamandra alternifolia No
Sword Fern Nephrolepis cordifolia No
Asian Sword Fern Nephrolepis multiflora No
Burma Reed, Cane Grass Neyraudia reynaudiana Yes
Broomrape Orobanche spp. (Except Yes

native O. uniflora)
Sewer Vine, Onion Vine Paederia cruddasiana Yes
Skunk Vine Paederia foetida Yes
Torpedo Grass Panicum repens No
Kyasuma Grass Pennisetum pedicellatum Yes
Napier Grass Pennisetum purpureum Yes

or polystachyon
Waterlettuce P Pistia stratiotes No
Tropical pickerelweed Pontederia rotundifolia No
Strawberry Guava Psidium cattleianum No

(=P. littorale)

Guava C, Psidium guajava No
Kudzu Pueraria montana Yes
Downy Rose-Myrtle Rhodomyrtus tomentosa Yes
Natal Grass Rhynchelytrum repens No

(=Melinis repens)
Oyster Plant Rhoeo discolor No
ltchgrass Rottboellia cochinchinsis Yes
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EXHIBIT B-1

Prohibited Vegetation (Cont.)

Common Name

Botanical Name

Removal Required

(Yes/No)
Mexican Petunia Ruellia tweediana No
(=R. brittoniana;

R. coeruleaq)
Watermoss Salvinia spp., (excluding No

S. minima)
Popcorn Tree, Chinese Tallow Tree Sapium sebiferum Yes

(=Triadica sebifera)
Schefflera, Umbrella Tree Schefflera actinophylla No
(=Brassaia actinophylla)
Brazilian Pepper Schinus terebinthifolius Yes
Cassia, Christmas Senna Senna pendula var. No
glabrata (=Cassia

coluteoides)
Wetland Nightshade, Aquatic Solanum tampicense Yes
Soda Apple (=S. houstonii)
Turkeyberry Solanum ftorvum Yes
Tropical Soda Apple Solanum viarum Yes
Exotic bur-reed Sparganium erectum No
Wedelia Stachytarpheta urticifolia No
Water-aloe, soldier plant Stratiotes aloides No
Arrowhead Vine Syngonium podophyllum No
Jambolan (Java) Plum Syzygium cumini No
Incised Halberd Fern Tectaria incisa No
Seaside Mahoe Thespesia populnea No
White-Flowered Wandering Jew Tradescantia fluminensis No
Water chestnut Trapa spp. No
Coat Buttons Tridax procumbens Yes
Para Grass Urochloa mutica No
Hippo grass Vossia cuspidata No
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