

ADDENDUM #2

Sun Eden Water Quality Retrofits
Project No. 2026-02, Bid No. 26-706

This addendum is being issued to make the following changes, corrections, clarifications and additions to the bidding document. The information in this addendum modifies and changes the original bidding documents and takes precedence over the original documents. **Receipt of this addendum shall be acknowledged by the bidder by signing and dating the appropriate line on page W-4 of the bid proposal.** Failure to acknowledge this addendum may preclude consideration of the bid proposal for award.

The bid opening date remains January 8, 2026. The date for information requests has expired, therefore no more information requests will be answered.

Questions Asked Via Email:

Q1: What is the anticipated start date for the project?

A1: It is anticipated that the project will start in April of 2026.

Q2: What is the deadline for questions?

A2: As stated on Addendum #1, the deadline for questions was December 29, 2025.

Q3: Is all overgrown vegetation to be removed from the existing spring boil?

A3: Contractor shall follow the removal guidelines as stated on Sheet C-32 of the construction plans.

Q4: Could you please provide locations for and quantities of vegetation required to be installed at the existing spring boil?

A4: Contractor shall install the aquatic plants as explained on sheet C-32 and further explained in the "Thomson Environmental Spring Boil" report.

Q5: What is the final completion dates for the above-mentioned project? Specifically, could you please confirm if there are substantial additional 30 days allocated for its completion?

A5: Lake County does not recognize substantial completion. Project is complete when all items of the project are completed and accepted by Lake County. Contractor shall determine the number of days needed to complete the project.

Q6: Is there a specific bid bond form that the County recommends using for this project?

A6: No, Contractor shall supply a standard bid bond from their surety.

Q7: How many contract days for substantial/final completion?

A7: Lake County does not recognize substantial completion. Project is complete when all items of the project are completed and accepted by Lake County. Contractor shall determine the number of days required to complete the project.

Q8: Where will the laydown area be for equipment?

A8: Contractor shall be responsible for locating a lay down area.

Q9: Where should discharge from dewatering go? Will discharging into pond be allowed?

A9: The dewatering process shall meet the guidelines of the Florida Department of Environmental Protection agency. Proper treatment of the discharged water will be required.

Q10: Is there a geo-tech report that can be provided?

A10: There is no geotechnical report for this project.



Deborah Marchese, Construction Program Supervisor



Date