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INVOICES  
CONTRACTOR shall submit an original invoice to COUNTY after work has been completed via 
email (FacilitiesInvoices@LakeCountyFL.gov). Invoice submission shall not exceed ten (10) 
calendar days beyond the date the work was completed. Under no circumstances shall the invoices 
be submitted to COUNTY in advance of the delivery and acceptance of the work. All invoices 
shall be accompanied by the PDF documentation including but not limited to service tickets, 
suppliers’ invoices, purchase orders, time sheets, approved proposals, and any other pertinent 
backup documentation in COUNTY’s discretion. COUNTY will make payment on all undisputed 
invoices in accordance with the Florida Prompt Payment Act, Part VII, Chapter 218, Florida 
Statutes. 
Work proposals shall be based on either time and material rates, or lump sum rate based as 
indicated in Exhibit A – Scope of Work. When time and material rates are specified in a contract 
rather than a lump sum the pricing section shall include the hours of labor, labor rate (based on the 
bid price), and total cost for the hours worked. CONTRACTOR shall be allowed to charge a 
minimum of one (1) hour of labor time whether or not the technician is on site for the entire first 
hour. Time after the first hour shall be calculated into fifteen (15) minutes increments.  
The invoice shall be itemized to show the price of the part to CONTRACTOR, the percentage of 
markup, the total percentage markup cost, and the total of the part.  
A. Work $25,000 and Under:  COUNTY will provide a lump sum payment when all work tasks 
are completed by CONTRACTOR and approved by COUNTY Project Manager. For COUNTY 
to provide payment, CONTRACTOR will submit a documented invoice that provides the basic 
information set forth herein.  
B. Work Greater than $25,000:  CONTRACTOR may receive periodic payments on a 30-day 
interval for Work tasks completed during that period by CONTRACTOR and approved by 
COUNTY Project Manager. Retention of funds will be held in accordance with Florida Prompt 
Payment Act. In order for COUNTY to provide payment, CONTRACTOR will submit a 
documented invoice that provides the basic information set forth in this Section. 

LICENSES AND PERMITS   
CONTRACTOR will be solely responsible for obtaining all necessary approvals and permits to 
complete the Work. When time and material rates are used, CONTRACTOR shall be allowed to 
invoice for actual permit cost plus 15% markup. CONTRACTOR will remain appropriately 
licensed throughout the course of the Work. Failure to maintain all required licenses will entitle 
COUNTY to terminate this Agreement.   

CONDITIONS   
CONTRACTOR acknowledges that it has sufficient understanding of the nature and conditions of 
the work, including but not limited to, those bearing upon transportation, disposal, handling and 
storage of materials, availability of water, electric power, and roads, uncertainties of weather, 
physical conditions, character of equipment and facilities, quality and quantity of surface and 
subsurface materials, obstacles, or conditions of the site. Any failure by CONTRACTOR to 
acquaint itself with any aspect of the work or with any of the applicable conditions will not relieve 
CONTRACTOR from responsibility for adequately evaluating the difficulty or cost of successfully 
performing the work required, nor will it be considered a basis for any claim for additional time 
or compensation.   

mailto:FacilitiesInvoices@LakeCountyFL.gov
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RENTAL   
Should CONTRACTOR need to rent equipment to complete the assigned work, prior approval 
from the Project Manager shall be required. The cost of the rental shall be indicated on the estimate 
and the invoice. CONTRACTOR shall be allowed to assess a percentage of up to fifteen percent 
(15%) over the cost of the rental. A copy of the rental invoice to CONTRACTOR shall accompany 
the invoice being submitted to COUNTY. There will be no allowance for rental if it is reasonably 
ascertained that the equipment is needed to complete the work as outlined in the scope of work 
and was not included in the original estimate. 

SUBCONTRACTOR  
When time and material rates are specified in a contract rather than a lump sum and 
CONTRACTOR uses a subcontractor to complete the assigned work, the cost of the subcontractor 
shall be indicated on the estimate and the invoice. CONTRACTOR shall be allowed to assess a 
percentage of up to fifteen percent (15%) over the cost of the subcontractor. A copy of the 
subcontractor invoice to CONTRACTOR shall accompany the invoice submitted to COUNTY. 
Within five (5) calendar days after award of any subcontract, CONTRACTOR shall deliver to 
COUNTY a statement setting forth the name and address of the subcontractor, a summary of the 
work subcontracted and a copy of the subcontract. 

COUNTY RESPONSIBILITIES 
A.  Project Manager:  COUNTY will designate a COUNTY staff member to act as COUNTY 
Project Manager. It is agreed to by the parties that COUNTY Project Manager will decide all 
questions, difficulties, or disputes, of whatever nature, which may arise relative to the 
interpretation of the plans, construction, prosecution, and fulfillment of the Scope of Services, and 
about the character, quality, amount, and value of any work done, and materials furnished, under 
or by reason of this Agreement. COUNTY Project Manager may appoint representatives as desired 
that will be authorized to inspect all work done and all materials furnished. 
B.  COUNTY will pay in accordance with the provisions set forth in this Agreement. COUNTY 
retains the right to inspect all work to verify compliance with the agreement documents. Such 
inspection may extend to all or any part of the work and to the manufacture, preparation, or 
fabrication of the materials to be used. 

AGREEMENT DOCUMENTS 
A.  Definitions:  For purposes of this Agreement, the term “agreement documents” includes all bid 
documents, drawings, the Scope of Services, attachments to this Agreement, and provisions within 
this Agreement, along with any change orders or amendments to this Agreement. It is the intent of 
the agreement documents to describe a functionally complete Service which defines the scope of 
work. Any work, materials, or equipment that may reasonably be inferred from the agreement 
documents as being required to produce the intended result will be supplied whether or not 
specifically called for. When words which have a well-known technical or trade meaning are used 
to describe work, material or equipment, such words will be interpreted in accordance with that 
meaning. Reference to standard specifications, manuals, or codes of any technical society, 
organization, or association or to the laws or regulations of any governmental authority having 
jurisdiction, whether such reference be specified or by implication, will mean the latest standard 
specification, manual, code, law or regulation in effect at the time the work performed, unless 
specifically stated otherwise herein. 
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B.  Agreement Documents:  The agreement documents and all referenced standards cited therein 
are essential parts of the agreement requirements. A requirement occurring in one is binding as 
though occurring in all. Drawings and specifications are intended to agree and be mutually 
complete. Any item not contained within the drawings, but contained in the specifications, or vice-
versa, will be provided or executed as shown in either the drawing or specification at no extra costs 
to COUNTY. Should anything not included in either the drawing or the specifications be necessary 
for the proper construction or operation as herein specified, or should any error or disagreement 
between the specifications and drawings exist or appear to exist, CONTRACTOR will not derive 
unjust benefit thereby, or use such disagreement counter to the best interests of COUNTY. 
CONTRACTOR will immediately notify COUNTY Project Manager of any discrepancy and await 
the Project Manager’s direction before proceeding with the work in question. 
C.  Completion of the Scope of Services:  CONTRACTOR will give the work the attention 
necessary to assure the scheduled progress and will cooperate with COUNTY and with other 
contractors on the job site. All work will be done in accordance with the agreement documents. 
When not specifically identified in the technical specifications, such materials and equipment will 
be of a suitable type and grade for the purpose. All material, workmanship, and equipment will be 
subject to the inspection and approval of COUNTY. 
D.  Errors and Omissions:  CONTRACTOR will not take advantage of any apparent error or 
omission in the agreement documents. If any error or omission appears in the agreement 
documents, CONTRACTOR will immediately notify COUNTY in writing of such errors or 
omissions. In the event CONTRACTOR knows or should have known of any error or omission 
and failed to provide such notification, CONTRACTOR will be deemed to have waived any claim 
for increased time or compensation CONTRACTOR may have had and CONTRACTOR will be 
responsible for the results and the costs of rectifying any such error or omission. 

CONTRACTOR PERSONNEL 
A.  Personnel:  CONTRACTOR will assure that all personnel are competent, careful, and reliable.  
All personnel must have sufficient skill and experience to perform their assigned task properly and 
satisfactorily, to operate any equipment involved, and will make do and proper effort to execute 
the work in the manner prescribed in the agreement documents. When COUNTY determines that 
any person is incompetent, unfaithful, intemperate, disorderly, or insubordinate, such person will 
be immediately discharged and will not again be employed without the written consent of 
COUNTY. Should CONTRACTOR fail to remove such person or persons, COUNTY may 
withhold all payments which are or may become due or may suspend the work with approval of 
COUNTY until such orders are complied with. No alcoholic beverages or drugs are permitted on 
any COUNTY properties. Evidence of alcoholic beverages or drug use by an individual will result 
in immediate termination from the job site. 
B.  E-Verify:  CONTRACTOR will utilize the U.S. Department of Homeland Security’s E-Verify 
system to verify the employment eligibility of all new employees hired by CONTRACTOR during 
the term of this agreement; and will expressly require any contractor and subcontractors 
performing work or providing services pursuant to this agreement to likewise utilize the U.S. 
Department of Homeland Security’s E-Verify system to verify the employment eligibility of all 
new employees hired by the subcontractor during the agreement term.  
C.  Employment:  CONTRACTOR acknowledges and agrees that, in accordance with Section 
255.099, Florida Statutes, if assigned to CONTRACTOR is being supported in whole or in part by 
State funding CONTRACTOR will give preference to the employment of state residents in the 
performance of the work if state residents have substantially equal qualifications to those of non-
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residents. If CONTRACTOR is required to employ state residents, CONTRACTOR will contact 
the Department of Economic Opportunity to post the employment needs in the State’s job bank 
system.  However, in work involving the expenditure of federal aid funds, this section may not be 
enforced in such a manner that would conflict with or be contrary to federal law prescribing a labor 
preference to honorably discharged soldiers, sailors, or marines, or prohibiting as unlawful any 
other preference or discrimination among the citizens of the United States. 
D.  Superintendent:  CONTRACTOR will have at the site as its agent a competent superintendent 
capable and thoroughly experienced in the type of work being performed, who will receive 
instructions from COUNTY. The superintendent will supervise all trades, direct all Service 
activities, establish, and maintain installation schedules, and provide COUNTY Project Manager 
with progress reports as requested. The superintendent will have full authority to execute the orders 
or directions of COUNTY, and if applicable to supply promptly any materials, tools, equipment, 
labor, and incidentals which may be required. Such superintendent will be furnished regardless of 
the amount of work sublet.  CONTRACTOR’S superintendent will speak, write, and understand 
English and will be on the job site during all working hours.   
E.  Dress Code:  CONTRACTOR will maintain a dress code for its employees with a minimum of 
shirts, pants, and work shoes/boots, in decent condition, always while the work is being performed. 
In the event COUNTY determines ID badges are necessary, COUNTY will provide 
CONTRACTOR with ID badges and CONTRACTOR agrees to enforce that its employees, 
whether employed by CONTRACTOR or a subcontractor, wear such ID badge while working on 
site.   
F.  Employee Documentation:  If required by COUNTY for a Service, CONTRACTOR will 
provide COUNTY Project Manager with all requested documentation for all personnel, 
subcontractors, and representatives of CONTRACTOR that will be utilized. Documentation will 
be provided within five working days of request and will be submitted electronically in PDF 
format.  This information will also be provided when new personnel, subcontractors, and 
representatives of CONTRACTOR are hired at any time during the agreement period. The 
information supplied will be used to run background checks and to provide identification badging, 
proximity cards, and keys.  All required documentation will be supplied in one PDF attachment 
that will be titled with the Company’s name, the person’s name, and the person’s birthdate.   

Example: ACME Plumbing - John H. Smith - 10/10/96. The documentation will include 
Full name, Address, Email address, Telephone number, copy of driver’s license/state of 
Florida identification card/valid passport/valid work visa, current color photo (head shot) 
taken with a plain background, building name(s) and address(s) of the facilities where the 
individual will be working, and any additional information that may be requested by the 
Lake COUNTY Sheriff’s Office. 

G.  Criminal Justice Information Services (CJIS):  When advised by COUNTY Project Manager, 
CONTRACTOR’S personnel, subcontractors, and representatives will be required to complete an 
online training class that includes testing in order to have access to some secure areas of COUNTY 
facilities. Finger printing may also be required and will be performed by the Lake COUNTY 
Sheriff’s Office at no expense to CONTRACTOR. 
H.  Background Check:  Background checks may be performed by the Lake COUNTY Sheriff’s 
Office for projects or services being done at the Lake COUNTY Courthouse at no expense to 
CONTRACTOR. On sites other than the Lake COUNTY Courthouse, all personnel, 
subcontractors, and representatives of CONTRACTOR will be required to submit to the Florida 
Department of Law Enforcement (1-850-410-8109) for a “Certified Background Check.” 
CONTRACTOR will be responsible for all costs associated with the “Certified Background 
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Check.” A copy of the “Certified Background Check” will be supplied to COUNTY Project 
Manager prior to any work starting. COUNTY Project Manager will notify CONTRACTOR 
electronically of approved and denied background checks. Reasons for denials will not be 
provided. 
I.  Identification Badging / Proximity Cards / Keys:  CONTRACTOR’S personnel, subcontractors, 
and representatives that are approved to work in restricted areas will receive an identification badge 
which may also act as a proximity card. All approved personnel, subcontractors, and 
representatives of CONTRACTOR will be issued identification badge(s) and will be required to 
wear them at all times while on COUNTY property. Personnel, subcontractors, and representatives 
of CONTRACTOR will not be allowed to work on COUNTY property prior to being given 
approval by the Office of Facilities Management and the assignment of a CONTRACTOR 
identification badge. For facilities that do not have proximity card readers, keys may be issued to 
or approved personnel, subcontractors, and representatives of CONTRACTOR. The Office of 
Facilities Management will notify CONTRACTOR that identification badges, proximity cards, or 
keys are ready for pickup, and will have CONTRACTOR complete a release form(s) and then 
distribute them to CONTRACTOR for disbursement to their personnel, subcontractors, and 
representatives.   
J.  Lost/Stolen/Damaged Identification Badges / Proximity Cards / Keys:  Should an identification 
badge, proximity card or key is lost, stolen, or damaged, CONTRACTOR will immediately notify 
COUNTY Project Manager. Personnel, subcontractors, and representatives of CONTRACTOR 
will be temporarily substituted by CONTRACTOR until a new identification badge/proximity card 
is provided.  CONTRACTOR will be assessed a $25.00 fee for each lost, stolen, or damaged card 
or key. All fees due will be deducted from CONTRACTOR’S next invoice.  
K.  Reports:  CONTRACTOR will provide an initial report within 30 business days of the start 
date and then an annual report due each anniversary of the initial report date for all employees 
currently being utilized for Projects or Services for COUNTY. All additions or changes will be 
highlighted in yellow.  Reports will be provided for the duration. The report will be delivered 
electronically in PDF format to the Lake COUNTY Sheriff’s Office Representative, the Facilities 
Maintenance Division Supervisor, and COUNTY Project Manager. Reports will include the 
following information for each employee:  individual’s name, birthdate, and driver’s license 
number; identification badge/proximity card number, all facilities where the employee works, all 
facilities accessible by proximity card or key, the date the identification badge/proximity card was 
issued, dates of subsequently issued identification badges/proximity cards due to loss, theft, or 
damage; and the date that the individual left employment of CONTRACTOR and the date the 
identification badge/proximity card was returned. 
L.  Leave Reporting and Project Completion:  CONTRACTOR will immediately contact 
COUNTY Project Manager upon the dismissal or permanent leave of any personnel, 
subcontractors, and representatives of CONTRACTOR that are utilized for Service for COUNTY. 
CONTRACTOR will contact COUNTY Project Manager to arrange to drop off identification 
badge(s), proximity card(s), and key(s) of a dismissed worker(s) within three business days of 
dismissal or leave. At completion, CONTRACTOR will, within three business days, arrange to 
meet with the Facilities Maintenance Division Manager to return all identification badges, 
proximity cards, and keys.  
M.  Subcontractors: 
CONTRACTOR will be responsible to COUNTY for the acts and omissions of CONTRACTOR’S 
subcontractors and of persons either directly or indirectly employed by them. 
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All subcontractors, for as long as the subcontractor is working on the job site, will have at least 
one supervisor/foreman on the job site that will speak and understand English. 
CONTRACTOR will cause its subcontractors and suppliers to comply with the schedule and 
applicable sub-schedules. 
CONTRACTOR will include with the final invoice a completed CONTRACTOR’S FINAL 
PAYMENT AFFIDAVIT, which will be provided by COUNTY to CONTRACTOR. A copy of 
the Affidavit may be provided by request to COUNTY. 
N.  Emergency Contact: Dependent on COUNTY needs, CONTRACTOR will have a responsible 
person available at, or reasonably nearby, on a 24-hour basis, seven days a week, who may be 
contacted in emergencies and in cases where immediate action must be taken to handle any 
problem that might arise. CONTRACTOR will submit to COUNTY Project Manager, the phone 
numbers and names of personnel designated to be contacted in cases of emergencies. This list will 
contain the name of their supervisors responsible for work pertaining to this Agreement. 
O.  Notification of Emergency:  In the event of an emergency affecting the safety or protection of 
persons, or the work or property at the site or adjacent thereto, CONTRACTOR, without special 
instruction or authorization from COUNTY, is obligated to act to prevent threatened damage, 
injury, or loss. CONTRACTOR will contact COUNTY as soon as possible by telephone and with 
written notice as soon as feasible thereafter, but no later than 24 hours after the occurrence of the 
emergency, if CONTRACTOR believes that any significant changes in the work or variations from 
the agreement documents has occurred. If COUNTY determines that a change in the agreement 
documents is required of the action taken in response to an emergency, a change order request will 
be issued to document the consequences of the changes or variations. If CONTRACTOR fails to 
provide written notice within the 24-hour limitation noted above, CONTRACTOR will be deemed 
to have waived any right it otherwise may have had to seek an adjustment to the agreed amount or 
an extension to the agreed time. 

SAFETY 
A.  CONTRACTOR will be responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the work and for complying with all requirements of 
the Occupational Safety and Health Administration (OSHA) and any other industry, federal, state, 
or local government standards, including the National Institute of Occupational Safety Hazards 
(NIOSH), and the National Fire Protection Association (NFPA). CONTRACTOR will take all 
necessary precautions for the safety of, and will provide the necessary protection to prevent 
damage, injury or loss to, persons or property.  CONTRACTOR will be aware that while working 
for COUNTY, representatives from agencies such as OSHA are invitees and need not have 
warrants or permission to enter the work site. Any fines levied by the above-mentioned authorities 
for failure to comply with these requirements will be borne solely by CONTRACTOR. 
B.  CONTRACTOR certifies that all material, equipment, etc. to be used in an individual Service 
meets all Occupational Safety and Health Administration (OSHA) requirements. CONTRACTOR 
certifies that if any of the material, equipment, etc. is found to be deficient in any OSHA 
requirement in effect on the date of delivery, all costs necessary to bring the material, equipment, 
etc. into compliance with the requirements will be borne by CONTRACTOR. All standard 
equipment, work operations, safety equipment, personal protective equipment, and lighting 
required or mandated by State, Federal, OSHA, or Americans with Disabilities Act (ADA) 
regulations must be provided and used by CONTRACTOR and its employees. 
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C.  All safety devices installed by the manufacturer on equipment utilized by CONTRACTOR on 
the jobsite will be in place and in proper working order at all times. If COUNTY determines that 
the equipment is deficient in safety devices, CONTRACTOR will be notified immediately. 
CONTRACTOR will immediately repair or remove the equipment from service until the 
deficiency is corrected to the satisfaction of COUNTY.  
D.  COUNTY may periodically monitor the work site for safety. Should there be safety or health 
violations, COUNTY will have the authority, but not the duty, to require CONTRACTOR to 
correct the violation in an expeditious manner. If there is any situation that is deemed unsafe by 
COUNTY, work will be shut down immediately upon notice and will not resume until the unsafe 
condition has been remedied. 
E.  Should the work site be in a hazardous area, COUNTY will take reasonable actions to furnish 
CONTRACTOR with information concerning hazards such as the types or the identification of 
known toxic material, machine hazards, Safety Data Sheets (SDS), or any other information that 
would assist CONTRACTOR in the planning of a safe work site.  
F.  CONTRACTOR retains the ultimate responsibility to ensure all work is performed in a manner 
consistent with all applicable safety standards and directives. 
G.  CONTRACTOR will erect and maintain, as required by existing conditions and agreement 
performance, safeguards for safety and protection such as barricades, danger signs, a construction 
fence, and other warnings against hazardous conditions. 
H.  CONTRACTOR will be responsible for the removal of all surplus material and debris from 
the site at the end of each workday. All costs associated with clean-up and debris removal will be 
included in the lump sum price stated elsewhere herein. CONTRACTOR will leave the site clean 
and neat.  All work must be cleaned up prior to the next day of business. The specified work will 
not interfere with the regular operating hours of COUNTY.   
I.  CONTRACTOR must have sufficient and Service site appropriate cleaning supplies and 
equipment, including vacuum cleaners, on-site for clean-up. CONTRACTOR will not use 
COUNTY cleaning supplies or equipment. Upon final completion, CONTRACTOR will 
thoroughly clean-up all areas where work has been involved as mutually agreed with COUNTY 
Project Manager. If at any time CONTRACTOR fails to clean up the work area to acceptable 
levels COUNTY will retain outside cleaning services and the actual costs for this service will be 
deducted from CONTRACTOR’S final payment with the minimum cost of $50.00 to offset 
COUNTY time for securing services to properly clean and inspect the site. 
J.  CONTRACTOR will confine all equipment, materials and operations to the site and areas 
identified in the agreement documents. CONTRACTOR will assume all responsibility for any 
damage to any such area resulting from the performance of the work. 
K.  CONTRACTOR is responsible for notifying COUNTY of any hazardous materials used on 
the work site and providing COUNTY a copy of the Safety Data Sheets (SDS). Any spillage of 
hazardous chemicals or wastes by CONTRACTOR will be reported immediately to COUNTY and 
cleaned up in accordance with all State and Federal Regulations. The cost of cleanup of any 
spillage of hazardous chemicals or wastes caused by CONTRACTOR will be the sole 
responsibility of CONTRACTOR and COUNTY will share no responsibility of these costs. A 
copy of the complete report showing compliance with local, state, and federal agencies will be 
given to COUNTY. If any hazardous chemicals or conditions are discovered during the normal 
operation, it is the responsibility of CONTRACTOR to immediately contact COUNTY with a 
description and location of the condition.  The SDS must meet the requirements of 29 C.F.R. 
1910.1200(g), and include the following information: 
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i. Section 1: Identification 
ii. Section 2: Hazard(s) identification;  

iii. Section 3: Composition/information on ingredients; 
iv. Section 4: First-aid measures;  
v. Section 5: Fire-fighting measures;  

vi. Section 6: Accidental release measures; 
vii. Section 7: Handling and storage;  

viii. Section 8: Exposure controls / personal protection;  
ix. Section 9: Physical and chemical properties;  
x. Section 10: Stability and reactivity;  

xi. Section 11: Toxicological information;  
xii. Section 12: Ecological information;  

xiii. Section 13: Disposal considerations;  
xiv. Section 14: Transport information;  
xv. Section 15: Regulatory information; and  

xvi. Section 16: Other information, including date of preparation or last revision. . 

FACILITIES PROVISIONS 
A.  Underground Utilities:  Any required digging or subsurface work will be done in accordance 
with Chapter 556, Florida Statutes. It will be the responsibility of CONTRACTOR to have all 
underground utilities located before any work begins (Sunshine State One Call 1-800-432-4770). 
The repairs of any damaged underground utilities because of the work being performed by 
CONTRACTOR will be the responsibility of CONTRACTOR. The proper utility company will 
be contacted immediately to expedite the repairs if damage has occurred. CONTRACTOR will 
notify COUNTY and provide a written explanation of the incident within two days of the damage 
to any underground utilities.  
B.  General Inspection Requirements: 
i. CONTRACTOR will furnish COUNTY with every reasonable accommodation for finding out 

whether the work performed, and materials used are in accordance with the requirements and 
intent of the agreement documents. If COUNTY so requests, CONTRACTOR will, at any time 
before final acceptance of the work, remove or uncover such portions of the finished work as 
may be directed. After examination, CONTRACTOR will restore the uncovered portions of 
the work to the standard required by the specifications. Should the work so exposed or 
examined prove unacceptable to COUNTY, the uncovering or removal, and the replacing of 
the covering or making good of the parts removed, will be at CONTRACTOR’S expense. 
However, should the work exposed or examined prove acceptable in the opinion of COUNTY, 
the uncovering or removing and the replacing or the covering or making good of the parts 
removed, will be paid for as unforeseen work. 

ii. If COUNTY fails to reject defective work or materials, whether from lack of discovery of such 
defect or for any other reason, such initial failure to reject will in no way prevent COUNTY’S 
later rejection when such defect is discovered, nor obligate COUNTY to final acceptance or 
payment, and CONTRACTOR will make no claim for losses suffered due to any necessary 
removals or repairs of such defects. 

iii. If, during or prior to construction operations, COUNTY rejects any portion of the work on the 
grounds that the work or materials are defective, COUNTY will give CONTRACTOR notice 
of the defect, which notice may be confirmed in writing. CONTRACTOR will then have seven 
calendar days from the date the notice is given to correct the defective condition. If 
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CONTRACTOR fails to correct the deficiency within the seven calendar days, COUNTY may 
take any action necessary, including correcting the deficient work utilizing another contractor, 
returning any non-compliant goods to CONTRACTOR at CONTRACTOR expense or 
terminating this Agreement. CONTRACTOR will not assess any additional charges for any 
conforming action taken by COUNTY. COUNTY will not be responsible to pay for any 
product or service that does not conform to the agreement documents.  

iv. Should CONTRACTOR fail to remove and renew any defective materials used or work 
performed, or to make any necessary corrections in an acceptable manner and in accordance 
with the agreement documents, within the time indicated in writing, COUNTY may direct 
CONTRACTOR to correct the unacceptable or defective materials or work at 
CONTRACTOR’S expense. Any expense incurred by COUNTY, whether direct, indirect, or 
consequential, in making said repairs, removals, or renewals will be paid for out of any monies 
due or which may become due to CONTRACTOR. A change order will be issued, 
incorporating the necessary revisions to the agreement documents, including an appropriate 
decrease to the agreement amount. Such costs will include, but not be limited to, costs of repair 
and replacement of work destroyed or damaged by correction, removal or replacement of 
CONTRACTOR’S defective work and additional compensation due COUNTY. 
CONTRACTOR will not be allowed an extension of the term of this Agreement because of 
any delay in performance attributable to the exercise by COUNTY of COUNTY’S rights and 
remedies hereunder.   

v. If CONTRACTOR fails to honor the change order, COUNTY may terminate this Agreement. 
In the event COUNTY Project Manager finds the materials or the finished product in which 
the materials are used and not within reasonably close conformity to the specifications, 
COUNTY Project Manager will then make a determination if the work will be accepted and 
remain in place. In this event, COUNTY Project Manager will document the basis of 
acceptance by a change order that will provide for an appropriate deduction as needed in the 
agreement price for such work or materials necessary to conform to the determination based 
on COUNTY Project Manager’s professional judgment. 

vi. When all or a portion of the cost of Services is to be paid by federal, state or another 
governmental agency, the work will be subject to such inspection by federal, state, or other 
governmental agency representative, but such inspections will not make the government or 
agency a party to this agreement. 

SERVICE MATERIALS AND STORAGE   
A.  Unless otherwise specified within the agreement documents, all materials to be used to 
complete work, except where recycled content is specifically requested, will be new, unused, of 
recent manufacture, and suitable for its intended purpose. All goods will be assembled, serviced, 
and ready for operation when delivered. In the event any of the materials supplied by 
CONTRACTOR are found to be defective or do not conform to specifications: (1) the materials 
may be returned to CONTRACTOR at CONTRACTOR’S expense and this Agreement may be 
terminated, or (2) COUNTY may require CONTRACTOR to replace the materials at 
CONTRACTOR’S expense. 
B.  Materials will be placed to permit easy access for proper inspection and identification of each 
shipment. Any material which has deteriorated, become damaged, or is otherwise unfit for use, as 
determined by COUNTY, will not be used in the work, and will be removed from the site by 
CONTRACTOR at CONTRACTOR’S expense. Until incorporated into the work, materials will 
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be the sole responsibility of CONTRACTOR and CONTRACTOR will not be paid for such 
materials until incorporated into the work. If any chemicals, materials, or products containing toxic 
substances are to be used at any time, CONTRACTOR will furnish a Safety Data Sheet to 
COUNTY prior to commencing such use. 
C.  When not specifically identified in the technical specifications, such materials and equipment 
will be of a suitable type and grade for the purpose. 
D.  All unusable materials and debris will be removed from the premises at the end of each 
workday and disposed of in an appropriate manner. 

TIME FOR COMPLETION AND EXTENSIONS  
A.  A written notice to proceed or a Purchase Order with instruction is required for 
CONTRACTOR to schedule or begin work. CONTRACTOR will diligently pursue the 
completion of the work and coordinate the work being done by its subcontractors and material 
suppliers, as well as coordinate CONTRACTOR’S work with the work of other contractors so that 
CONTRACTOR’S work or the work of others will not be delayed or impaired. CONTRACTOR 
will be solely responsible for all means, methods, techniques, sequences, and procedures, as well 
as coordination of all portions of the work under the agreement documents.   
B.  Should CONTRACTOR be obstructed or delayed in the completion of the work because of 
unforeseeable causes beyond the control of CONTRACTOR, and not due to CONTRACTOR’S 
fault or neglect, CONTRACTOR will notify COUNTY in writing within 24 hours after the 
commencement of such delay, stating the cause or causes thereof, or be deemed to have waived 
any right which CONTRACTOR may have had to request a time extension. 
C.  If CONTRACTOR complies with the 24-hour notice requirement, COUNTY will ascertain the 
facts and the extent of the delay being claimed and recommend an extension to the agreement time 
when, in COUNTY’S sole judgment, the findings of fact justify such an extension. 
CONTRACTOR will cooperate with COUNTY’S investigation of the delays by providing any 
schedules, correspondence or other data that may be required to complete the findings of fact.  
Extensions to the agreement time may be granted only for those delays which impact 
CONTRACTOR’S construction schedule. Extensions of agreement time, if approved by 
COUNTY, must be authorized by written change order. 

CHANGES IN THE SCOPE OF SERVICES  
A.  COUNTY may, by written change order, in accordance with COUNTY Purchasing Policy and 
Procedures, modify the Scope of Services. For changes requested by CONTRACTOR, 
CONTRACTOR will prepare and submit change order requests for COUNTY approval. Each 
change order will include time and monetary impacts of the change, whether the change order is 
considered alone or with all other changes. Both COUNTY and CONTRACTOR will execute the 
change order. The value of such extra work or change will be determined by the agreement unit 
values if applicable unit values are set forth in this Agreement. The amount of the change will be 
computed from such values and added to or deducted from the agreement price.   
B.  If COUNTY and CONTRACTOR are unable to agree on the change order for a requested 
change, CONTRACTOR agrees to promptly perform the change as directed in writing by 
COUNTY. If CONTRACTOR disagrees with COUNTY’S adjustment determination, 
CONTRACTOR must make a claim pursuant to the Claims and Disputes section herein, or else 
be deemed to have waived any claim on this matter CONTRACTOR might have otherwise had. 
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For work not contemplated by the original agreement, the amount of an increase will be limited to 
CONTRACTOR’S reasonable direct labor and material costs and reasonable actual equipment 
costs as a result of the change (including allowance for labor burden costs) plus a maximum ten 
percent (10%) markup for all overhead and profit, unless otherwise agreed to in writing by 
COUNTY. In such case, CONTRACTOR will keep and present to COUNTY an itemized 
accounting together with appropriate supporting data. 
C.  COUNTY will not be liable to CONTRACTOR for any increased compensation in the absence 
of a written change order executed in accordance with COUNTY policy. The payment authorized 
by such a change order will represent full and complete compensation to CONTRACTOR for 
labor, materials, incidental expenses, overhead, profit, costs, and time associated with the work 
authorized by such change order. 
D.  Execution by CONTRACTOR of a properly authorized change order will be considered a 
waiver of all claims or requests for additional time or compensation for any activities prior to the 
time of execution related to items included in the change order. 
E.  Upon receipt of an approved change order, changes in the Scope of Services will be promptly 
performed. All changes in work will be performed under the terms and conditions of this 
Agreement. 
F.  Change orders will not be issued for incidental items or tasks that should have been reasonably 
construed to be part of the project by CONTRACTOR. 

SALES TAX RECOVERY PROGRAM   
In accordance with Section 212.08(6), Florida Statutes, and Rule 12A-1.094, Florida 
Administrative Code, COUNTY is tax exempt when it purchases tangible personal property for 
use in public works projects, subject to certain restrictions. In the event this project is declared a 
sales tax recovery project by COUNTY, the following procedures will apply: 
A.  COUNTY, through the Office of Facilities Management, shall determine whether COUNTY 
will directly purchase certain materials required. CONTRACTOR shall prepare a list of proposed 
items that may be desirable for COUNTY direct purchasing. Proposed items will be items that are 
purchased in a single order from a single vendor with a value greater than $10,000. Upon reviewing 
this list, COUNTY will determine whether it will directly purchase certain materials. COUNTY 
shall notify CONTRACTOR in writing of the specific materials which are intended to be 
purchased. 
B.  Within ten (10) calendar days from receipt of the written notice described above, 
CONTRACTOR shall advise COUNTY in writing of: (a) the date upon which the materials must 
be on-site according to the Construction Schedule approved at that time, (b) the date that 
CONTRACTOR directs that COUNTY place the order for the described materials, (c) the location 
to which the materials are to be delivered, and (d) any other particular details of the order which 
CONTRACTOR requests that COUNTY include in the Purchase Order to the vendor.  
 C.  COUNTY may, but is not required to, provide CONTRACTOR with the proposed Purchase 
Order for the materials. In that case, CONTRACTOR shall review the Purchase Order for 
compliance with the Agreement, including, without limitation, the plans, specifications, and 
Construction Schedule. Within the earlier of five (5) calendar days from the receipt of the proposed 
Purchase Order or the day prior to the date provided by CONTRACTOR as defined hereinabove, 
CONTRACTOR shall provide COUNTY with written approval of the Purchase Order or shall 
provide written revisions to the Purchase Order, in order that the materials and the delivery will 
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comply with the Agreement Documents, including, without limitation, the plans, specifications 
and Construction Schedule. 
D.  COUNTY, through the Office of Facilities Management, will place the Order for the materials 
with the vendor. 
E.  COUNTY will take title to those materials directly from the vendor and will bear the risk of 
loss or damage to the materials which are delivered by the vendor through the time that the 
materials are delivered to the location designated by CONTRACTOR. After the materials are 
delivered to the location designated by CONTRACTOR, CONTRACTOR will have full 
responsibility for storage, protection, risk-of-loss, and installation pursuant to the Agreement, 
including, without limitation, the plans, specifications, and Construction Schedule. 
F.  The vendor will invoice COUNTY directly for the materials purchased from the vendor.  
COUNTY shall pay the invoices for the materials directly, presenting its sales tax exemption 
certificate to each vendor at the time of payment. 
With respect to the materials specifically designated by this Section, CONTRACTOR will be 
relieved only of its responsibilities to place the order for the subject materials, to pay for the 
materials and to insure the materials against loss through the date that they are delivered to the 
location designated by CONTRACTOR. Nothing in this Agreement will revise or modify 
CONTRACTOR’S responsibilities set forth in this Agreement, including, without limitation, the 
responsibility to schedule the timely ordering and delivery of the materials purchased, the 
management of the materials once delivered or the incorporation of the materials into the Work, 
as provided in the Agreement Documents, including, without limitation, the plans, specifications, 
and Construction Schedule. 
THE PURPOSE OF THE SALES TAX RECOVERY PROGRAM IS TO ACHIEVE COST SAVINGS FOR COUNTY. 
THE COST OF ANY MATERIALS PURCHASED THROUGH THE SALES TAX RECOVERY PROGRAM WILL BE 
DEDUCTED FROM THE AGREEMENT AMOUNT. ALL SAVINGS REALIZED BY THE SALES TAX RECOVERY 
PROGRAM WILL INURE TO THE BENEFIT OF COUNTY.  
COUNTY and CONTRACTOR shall execute a written change order described in this Agreement 
and approved in accordance with COUNTY policy and the Change Order will become a part of 
the Agreement Documents. CONTRACTOR’S fee will be calculated on the basis that 
CONTRACTOR, rather than COUNTY, procured the materials. Therefore, for purpose of 
calculating the fee, the total of subcontractor and supplier costs will include payments made by 
COUNTY under this program.   

CLAIMS AND DISPUTES 
A.  Claims by CONTRACTOR will be made in writing to COUNTY within two business days 
after the commencement of the event giving rise to such claim or CONTRACTOR will be deemed 
to have waived the claim. All claims will be priced in accordance with the Section in this 
Agreement entitled “Changes in Work.” 
B.  CONTRACTOR will proceed diligently with its performance as directed by COUNTY, 
regardless of any pending claim, action, suit, or administrative proceeding, unless otherwise agreed 
to by COUNTY in writing. COUNTY will continue to make payments on the undisputed portion 
of the agreement in accordance with the agreement documents during the pendency of any claim. 
C.  Claims by CONTRACTOR will be resolved in the following manner:  
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Upon receiving the claim and supporting data, COUNTY will within 15 calendar days respond to 
the claim in writing stating that the claim is either approved or denied. If denied, COUNTY will 
specify the grounds for denial. CONTRACTOR will then have 15 calendar days in which to 
provide additional supporting documentation, or to notify COUNTY that the original claim stands 
as is.   
If the claim is not resolved, COUNTY may, at its option, choose to submit the matter to mediation. 
A mediator will be mutually selected by the parties and each party will pay one-half (1/2) the 
expense of mediation. If COUNTY declines to mediate the dispute, CONTRACTOR may bring 
an action in a court of competent jurisdiction in and for Lake COUNTY, Florida. 
Claims by COUNTY against CONTRACTOR will be made in writing to CONTRACTOR as soon 
as the event leading to the claim is discovered by COUNTY. CONTRACTOR will respond in 
writing within 15 calendar days of receipt of the claim. If the claim cannot be resolved, COUNTY 
will have the option to submit the matter to mediation as set forth in the preceding paragraph above. 
Arbitration will not be considered as a means of dispute resolution. 
No claim for damages or any claim other than for an extension of time will be made or asserted 
against COUNTY by reason of any delays. No interruption, interference, inefficiency, suspension 
or delay in the commencement or progress of the work will relieve CONTRACTOR of its duty to 
perform or give rise to any right to damages or additional compensation from COUNTY. 
CONTRACTOR expressly acknowledges and agrees that CONTRACTOR will receive no 
damages for delay. This provision will not preclude recovery or damages by CONTRACTOR for 
hindrances or delays due solely to fraud, bad faith, or active interference on the part of COUNTY. 
Otherwise, CONTRACTOR will be entitled to extensions of the agreement time as the sole and 
exclusive remedy for such resulting delay, in accordance with and to the extent specifically 
provided above. 

ACCEPTANCE OF THE WORK AND FINAL PAYMENT   
The work and services rendered under this Agreement will remain the property of CONTRACTOR 
and will not be deemed complete until a physical inspection and actual usage of the product(s) or 
service(s) is (are) accepted by COUNTY and will comply with the terms herein, in accord with 
the specifications and of the highest quality. Any goods or services purchased under this 
Agreement may be tested/inspected for compliance with the specifications listed.  

FINAL INSPECTION   
When all materials have been furnished, all work has been performed, and the construction 
contemplated by this Agreement has been satisfactorily completed, COUNTY will make the final 
inspection. The final inspection will be completed within five business days of receipt of 
notification from CONTRACTOR. COUNTY will notify CONTRACTOR, if necessary, of any 
deficiencies, and CONTRACTOR will correct all deficiencies before final acceptance and 
payment is made. 

MAINTENANCE OF WORK   
CONTRACTOR will maintain all work in as-new condition until the final inspection is completed 
and the work is accepted by COUNTY. All insurance will be maintained until final acceptance by 
COUNTY.  
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FINAL ACCEPTANCE   
When work or any portion thereof, as designated by COUNTY, is ready for its intended use, 
COUNTY and any other invited parties will inspect to verify its completeness and develop a punch 
list of items needing completion or correction before final payment will be made. CONTRACTOR 
will have 10 calendar days to correct all deficiencies. An $80.00 re-inspection fee will be applied 
for the third inspection and any required re-inspection thereafter. COUNTY will have the right to 
exclude CONTRACTOR from those portions of the work designated as complete after the 
inspection; provided, however, that CONTRACTOR will have reasonable access for the time 
allotted by COUNTY to complete or correct items on the punch list.  
When the work provided for under this Agreement has been completely performed by 
CONTRACTOR, and the final inspection has been made by COUNTY, a final invoice will be 
prepared by CONTRACTOR and submitted with Exhibit E – Final Payment Affidavit. The amount 
of this invoice, less any sums that may have been deducted or retained under the provisions of this 
Agreement, will be paid to CONTRACTOR in accordance with this Agreement, and after 
CONTRACTOR has agreed in writing to accept the balance due, as determined by COUNTY, as 
full settlement of the account under the agreement and of all claims in connection therewith. 
Occupancy by COUNTY alone does not constitute final acceptance.   

WAIVER OF CLAIMS   
CONTRACTOR’S acceptance of final payment will constitute a full waiver of any and all claims 
by CONTRACTOR against COUNTY arising out of the Agreement or otherwise related work, 
except those previously made in writing and identified by CONTRACTOR as unsettled at the time 
the final estimate is prepared. Neither the acceptance of the work nor payment by COUNTY will 
be deemed a waiver of COUNTY’S rights to enforce any continuing obligations of 
CONTRACTOR or to the recovery of damages for defective work not discovered by COUNTY at 
the time of final inspection. 

TERMINATION OF CONTRACTOR’S RESPONSIBILITIES   
This Agreement will be considered complete when all work has been completed and accepted by 
COUNTY and all warranty periods have expired.  CONTRACTOR will then be released from 
further obligation except as set forth in this Agreement. 

RECOVERY RIGHTS SUBSEQUENT TO FINAL PAYMENT   
COUNTY reserves the right, should an error be discovered in the invoice, or should proof of 
defective work or materials used by or on the part of CONTRACTOR be discovered after the final 
payment has been made, to claim and recover from CONTRACTOR by process of law, such sums 
as may be sufficient to correct the error or make good the defects in the work and materials, 
including any fees or costs associated with the additional services of COUNTY. 

WARRANTIES   
A.  All warranties will begin on the date of COUNTY’S acceptance which will be the date final 
payment is issued to CONTRACTOR and will last for a period of 12 months unless otherwise 
specified in the Scope of Services, plans or specifications. CONTRACTOR will obtain and assign 
to COUNTY all express warranties given to CONTRACTOR or any subcontractors by any 
material suppliers, equipment, or fixtures to be incorporated.   
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B.  CONTRACTOR warrants to COUNTY that any materials and equipment furnished under the 
Agreement Documents will be new unless otherwise specified, and that all work will be of good 
quality, free from defects and in conformance with the Agreement Documents. CONTRACTOR 
warrants to COUNTY that all materials and equipment furnished under the Agreement Documents 
will be applied, installed, connected, erected, used, cleaned, and conditioned in accordance with 
the instructions of the applicable manufacturers, fabricators, suppliers, or processors except as 
otherwise provided for the agreement documents. This warranty requirement will remain in force 
for the full period identified above, regardless of whether CONTRACTOR is still under agreement 
at the time of the defect. These warranties are in addition to those implied warranties to which 
COUNTY is entitled as a matter of law.   
C.  If sod is used as part of an individual Service, it will be warranted to be free of noxious and 
invasive weeds, disease, and insects. If pests or noxious weeds manifest themselves within 60 days 
of placement of the sod, CONTRACTOR will treat the affected areas. The process for treating 
these areas will be approved by COUNTY. If the sod does not meet any of the required 
specifications, CONTRACTOR will be responsible to replace it at no expense to COUNTY. It will 
be the responsibility of CONTRACTOR to ensure the sod is sufficiently established as described 
as specified in the Scope of Services, plans, or specifications. This will include watering the sod 
on a regular basis as needed to keep it alive until established. Established will be considered as 
being sufficiently rooted, as determined by COUNTY Project Manager, into the surface that it was 
installed. If the sod dies or does not become established CONTRACTOR will be responsible for 
the replacement at no cost to COUNTY. 
D.  CONTRACTOR will be responsible for promptly correcting any deficiency, at no cost to 
COUNTY, within five (5) calendar days after COUNTY notifies CONTRACTOR of such 
deficiency in writing. If CONTRACTOR fails to honor the warranty or fails to correct or replace 
the defective work or items within the period specified, COUNTY may, at its discretion, notify 
CONTRACTOR in writing that CONTRACTOR may be debarred as a COUNTY vendor, and 
become subject to contractual default if the corrections or replacements are not completed to the 
satisfaction of COUNTY within five calendar days of receipt of the notice. If CONTRACTOR 
fails to satisfy the warranty within the period specified in the notice, COUNTY may (a) place 
CONTRACTOR in default of its agreement and (b) procure the products or services from another 
source and charge CONTRACTOR for any additional costs that are incurred by COUNTY for this 
work or items, either through a credit memorandum or through invoicing. 
E.  Liquidated Damages:  If the deficiencies have been noted and the remedies have not been 
completed within the contracted time, COUNTY may send out a notification notifying 
CONTRACTOR of an assessment of Liquidated Damages. COUNTY and CONTRACTOR 
recognize that, since time is of the essence for this Agreement, COUNTY will suffer financial loss 
if the work is not completed within the time specified. COUNTY will be entitled to assess 
Liquidated Damages, not a penalty, for each calendar day. Work will be deemed to be completed 
on the date the work is considered complete to the satisfaction of COUNTY. CONTRACTOR 
hereby expressly waives and relinquishes any right which it may have to seek to characterize the 
Liquidated Damages as a penalty. The parties agree that the Liquidated Damages sum represents 
a fair and reasonable estimate of COUNTY’S actual damages at the time of contracting if 
CONTRACTOR fails to complete the work in a timely manner. The Liquidated Damages will be 
as set forth in the following table: 

Service/Project Amount Daily Charge (Per Calendar Day) 
$5,000 and under $25 
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Over $5,000 but less than $10,000 $65 
$10,000 or more but less than $20,000 $91 
$20,000 or more but less than $30,000 $121 
$30,000 or more but less than $40,000 $166 
$40,000 or more but less than $50,000 $228 
$50,001 or more $250 

F.  COUNTY will retain from the compensation to be paid to CONTRACTOR the above-described 
sum. If CONTRACTOR is in default for not completing work within the time specified, COUNTY 
may require CONTRACTOR to stop work on any other project or service to COUNTY until the 
work specified in this Agreement is complete and the Liquidated damages Sum is satisfied.   

SANITATION   
If work does not involve interior work, CONTRACTOR will be required to provide and maintain 
adequate sanitary conveniences for the use of persons employed. These conveniences will be 
always maintained without nuisance, and the use will be strictly enforced. The location of these 
conveniences will be subject to COUNTY Project Manager’s approval. All such facilities will be 
installed and maintained by CONTRACTOR in accordance with applicable federal, state, and local 
laws. 

SUBMITTALS AND EQUAL PRODUCTS 
A.  Submittals of products required hereunder, will be supplied to COUNTY by CONTRACTOR 
for pre-approval prior to the start of the work. These documents will be provided to COUNTY at 
least one week before the installation. 
B.  If a product or service requested by COUNTY has been identified in the specifications by a 
brand name and has not been notated as a “No Substitute” item, such identification is intended to 
be descriptive and not restrictive and is to indicate the quality and characteristics of product or 
service that will be acceptable. If CONTRACTOR offers an alternate product or service for 
consideration, such product must be clearly identified by CONTRACTOR to COUNTY. 
COUNTY will decide whether the alternate meets the salient characteristics of the specifications. 
An alternate product will not be considered for any item notated “No Substitute.” 
C.  Unless CONTRACTOR clearly indicates in its response that it is proposing an alternate 
product, the response will be considered as offering the same brand name referenced in the 
specifications. If CONTRACTOR proposes to furnish an alternate product or service, the brand 
name of the product or service to be furnished will be clearly identified. A formal submittal for the 
alternate/shop drawings will be submitted. The evaluation of the alternate and the determination 
on acceptability of the alternate product or service will be the responsibility of COUNTY and will 
be based upon information furnished by CONTRACTOR. COUNTY will not be responsible for 
locating or securing any information which is not included in CONTRACTOR’S response. To 
ensure that sufficient information is available, CONTRACTOR will furnish as part of the bid or 
proposal all descriptive material by providing the manufacturer specification sheets so COUNTY 
can make an informed determination whether the product offered meets the salient characteristics 
required by the specifications.  Failure to do so will require the use of the specified products. 

FEES   
The following is a list of fees that may be assessed to CONTRACTOR during the term of this 
Agreement. These fees are assessed to help offset the additional costs associated with COUNTY’S 
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labor and vehicle usage required for unnecessary inspections or missed appointments. The $80.00 
fee shown below is a re-inspection fee for uncorrected workmanship. The fee will be applied to 
the third inspection and for any subsequent inspections. Any re-inspection fee charged to 
COUNTY by other agencies having jurisdiction, will additionally be charged back to 
CONTRACTOR. The fees, if any, will be deducted from the final invoices. 
 

Missing scheduled appointments $70.00 each occurrence 
Failure to respond to emergency calls $250.00 per day 
Late to emergency calls $36.00 per hour 
Inspected unacceptable workmanship $80.00 each inspection 
Failure to provide any and all required documentation or reports $75.00 per day 

 
Failure to pass all inspecting authority  
re-inspections (within 30 days of initial inspection) 

$250.00 per day 

 

RETURN OF MATERIALS   
Upon the request of COUNTY, but in any event upon termination of this Agreement, 
CONTRACTOR will surrender to COUNTY all memoranda, notes, records, drawings, manuals, 
computer software, and other documents or materials pertaining to the work hereunder, that were 
furnished to CONTRACTOR by COUNTY pursuant to this Agreement. 

RETAINING OTHER CONTRACTORS   
Nothing herein will be deemed to preclude COUNTY from retaining the services of other persons 
or entities undertaking the same or similar services as those undertaken by CONTRACTOR or 
from independently developing or acquiring materials or programs that are similar to, or 
competitive with, the work provided under this Agreement. While COUNTY has listed all major 
items which are utilized by COUNTY’S offices and departments in conjunction with their 
operations, there may be similar or ancillary items that must be purchased by COUNTY during 
the term of this Agreement. Under these circumstances, a COUNTY representative will contact 
CONTRACTOR to obtain a price quote for the similar or ancillary items. COUNTY reserves the 
right to award these ancillary items to CONTRACTOR, another vendor, or to acquire the items 
through a separate solicitation. 

ACCURACY  
During this Agreement, CONTRACTOR is responsible for the professional quality, technical 
accuracy, timely completion, and coordination of all work furnished hereunder.  CONTRACTOR 
will, without additional compensation, correct or revise any errors, omissions, or other deficiencies 
in resulting from work provided herein. 

BUSINESS HOURS OF OPERATION   
Unless otherwise specified in the technical specifications, all work performed will be 
accomplished between the hours of 8:00 A.M. and 5:00 P.M., Monday through Friday, and no 
work will be performed on Saturdays, Sundays, or COUNTY Holidays, unless permission to work 
has been requested in writing by CONTRACTOR and approval, in writing, has been granted by 
COUNTY. Request for permission to work must be received by COUNTY no less than two days 
prior to the requested workday. The exception to this pre-approval requirement would be in the 
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case of an emergency in which the emergency specification as outlined in General Terms and 
Conditions would apply. COUNTY Holidays are as follows: New Year’s Day; Martin Luther 
King, Jr. Day; Presidents’ Day; Memorial Day; Independence Day; Labor Day; Veteran’s Day; 
Thanksgiving Day; Day after Thanksgiving; and Christmas Day. Special schedules may be 
established, if necessary, because of problems with noise or similar difficulties affecting other 
COUNTY facilities, COUNTY operations, or citizens in homes or buildings/rooms adjacent to the 
work being completed. When CONTRACTOR requests and is approved for Saturday, Sunday or 
Holiday work, COUNTY may assess CONTRACTOR the sum of $250.00 per person per day for 
each Saturday, Sunday or recognized Holiday worked or planned to work. These fees will be 
deducted from the final invoice. 

PROTECTION OF PROPERTY  
A.  All existing structures, utilities, services, roads, trees, shrubbery, and property in which 
COUNTY has an interest will be protected against damage or interrupted services at all times by 
CONTRACTOR during the term of this Agreement, and CONTRACTOR will be held responsible 
for repairing or replacing damaged property to the satisfaction of COUNTY which is damaged by 
reason of CONTRACTOR’S operation on the property. In the event CONTRACTOR fails to 
comply with these requirements, COUNTY reserves the right to secure the required services and 
charge the costs of such services back to CONTRACTOR. All items damaged because of 
CONTRACTOR or subcontractor operations belonging to third parties, such as but not limited to: 
sidewalks, irrigation, curbs, pipes, drains, water mains, pavement, mailboxes, turf, signs, or other 
property will either be repaired or replaced by CONTRACTOR, at CONTRACTOR’S expense, in 
a manner prescribed by, and at the sole satisfaction of COUNTY. 
B.  If work is to be completed within COUNTY facilities, CONTRACTOR will be responsible for 
repairing or replacing any portion of any COUNTY facility, whether interior or exterior, damaged 
by reason of CONTRACTOR’S operation within the property. In the event CONTRACTOR fails 
to comply with these requirements, COUNTY reserves the right to secure the required services 
and charge the costs of such services back to CONTRACTOR. All items within a facility belonging 
to third parties, or to commissioners, officers, employees, lessees, invitees, or agents of COUNTY, 
including but not limited to personal items and furniture will either be repaired or replaced by 
CONTRACTOR, at CONTRACTOR’S expense, in a manner prescribed by, and at the sole 
satisfaction of COUNTY. 
C.  CONTRACTOR will be responsible for re-grading and re-sodding any areas that are disturbed 
by CONTRACTOR while the work is completed. 

RISK OF LOSS/ACCIDENT NOTIFICATION   
CONTRACTOR assumes the risk of loss of damage to COUNTY’s property during possession of 
such property by CONTRACTOR, and until delivery to and acceptance of that property to 
COUNTY.  CONTRACTOR will immediately repair, replace, or make good on the loss or damage 
without cost to COUNTY, whether the loss or damage results from acts or omissions, negligent or 
otherwise, of CONTRACTOR or a third party. If while completing work as part of this Agreement 
there is an accident that involves the public, CONTRACTOR will as soon as possible inform 
COUNTY of the incident by telephone. CONTRACTOR will follow up in writing within two 
business days of the incident. If Law Enforcement was involved and has written a report, 
CONTRACTOR will forward a copy of the report to COUNTY. 
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