"X X School to School Connector

Segment 1 - Priority Project #2
South Sumter Middle School Potential Construction Costs

LONG RANGE ESTIMATE -NVV 3rd STREET SIDEWALK, WEBSTER, FLORIDA
3 NW 6th AVE TO NW 4th AVE. (WEST
SIDE)
1572
Prepared by TranSystems
Fiscal Year 2012 Fiscal Year 2013 Fiscal Year 2014 Fiscal Year 2015 Fiscal Year 2016
ITEM NO. ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL COST  UNITPRICE TOTALCOST UNITPRICE TOTALCOST UNITPRICE TOTAL COST UNITPRICE TOTAL COST
r r r r
101- 1 MOBILIZATION 1 LS $10,000.00 $10,000.00 $10,700.00 $10,700.00 $11,449.00 $11,449.00 $12,250.43 $12,250.43 $13,107.96 $13,107 .96
r r r r
102-1 MAINTENANCE OF TRAFFIC 1 LS $7,000.00 $7,000.00 $7,490.00 $7,490.00 $8,014.30 $8,014.30 $8,575.30 $8,575.30 $9,175.57 $9,175.57
r r r r
104-20 EROSION CONTROL 1 LS $1,000.00 $1,000.00 $1,070.00 $1,070.00 $1,144.90 $1,144.90 $1,225.04 $1,225.04 $1,310.80 $1,310.80
r v r
DESIGN SURVEY 1 Ls $10,000.00 $10,000.00 $10,700.00 $10,700.00 $11,449.00 $11,449.00 $12,250.43 $12,250.43 $13,107.96 $13,107.96
r r "
SIGNING & PAVEMENT MARKING 1 LS $5,000.00 $5,000.00 $5,350.00 $5,350.00 $56,724.50 §6,724.50 $6,125.22 $6,125.22 $6,5563.98 $6,563.98
r r 4 r
5221 CONCRETE SIDEWALK, 4" THICK (5" WIDE) 873 sY $40.00 $34,933.33 §42.80 $37 37867 54580 $39,99517 $49.00 $42704 84 $52.43 $45790.47
r r r r
110-1-2 CLEARING & GRUBBING 0.18 AC $13,268.00 $2,394.09 $14,196.76 $2,561.67 $15,190.53 $2,740.99 $16,253.87 $2,932.86 $17,391.64 $3,138.16
r r r r
1201 REGULAR EXCAVATION 2, cy $7.43 $2,162.96 $7.95 $2,314.36 $8.51 $2,476.37 $9.10 $2,649.71 $9.74 $2,835.19
r r v r
120-6 EMBANKMENT 201 cy $10.38 $3,021.73 1111 $323325 $11.88 $3,450.58 $1272 $3,701.75 $13.61 $3,960.88
r r 4 r
570- 1 S0DDING 873 sY $3.50 $3,056.67 $3.75 $3,270.63 5401 $3,499.58 $4.29 $3,744 55 §4 59 $4,006.67
SUB- TOTAL $78,568.78 $84,068.59 $89,953.39 $96,250.13 $102,987.64
r r v r r
CONTINGENCY (15%) $11,785.32 $12,610.29 $13,493.01 $14,437.52 $15,448.15
DESIGN FEES (10%) i’ $9,035.41 " $9,667.89 " $10,344.64 " $11,068.76 " $11,843.58
CEIFEES (10%) ! $0,038.95 i’ $10,634.68 " $11,379.10 . §12,175.64 " $13,027.94
TOTAL ESTIMATED CONSTRUCTION COST (2011) : $90,354.09 $96,678.88 $103,446.40 $110,687.65 $118,435.79
ESTIMATE BASIS AND ASSUMPTIONS:
- Estimate does not include utility relocation costs.
- The maobilization costs are based on 15% of the construction cost
- Estimate includes maintenance of traffic costs (16% of construction costs).
- Regular excavation & embankment to 1 ft depth
-No RAW Impact
-No specialized landscaping (beyond sodding)
-Utility relocations by others
7% Yearly Escalation




"X X School to School Connector

Segment 2 - Priority Project #2
South Sumter Middle School Potential Construction Costs

LONG RANGE ESTIMATE - NW 4th STREET SIDEWALK, WEBSTER, FLORIDA
3a NW 3rd ST TO NW 2nd St (SOUTH
SIDE)
305
Prepared by TranSystems
Fiscal Year 2012 Fiscal Year 2013 Fiscal Year 2014 Fiscal Year 2015 Fiscal Year 2016
ITEM NO. ITEM DESCRIPTION QUANTITY UNIT UNITPRICE TOTAL COST  UNITPRICE TOTALCOST UNIT PRICE TOTAL COST UNITPRICE TOTAL COST UNITPRICE TOTAL COST
r r r r
101- 1 MOBILIZATION 1 1s $4,000.00 $4,000.00 $4,280.00 $4,280.00 $4,579.60 5457960 $4,90017 $4,900.17 5524318 $5.24318
r r r 4
102-1 MAINTEMANCE OF TRAFFIC 1 LS §1,000.00 $1,000.00 $1,070.00 $1,070.00 §1,144.90 51,144.90 $1.225.04 §1,225.04 $1,310.80 $1,310.80
r r v r
104-20 EROSION CONTROL 1 LS $1,000.00 $1,000.00 $1,070.00 $1,070.00 $1,144.90 $1,144.90 $1,225.04 $1,225.04 $1,310.80 $1,310.80
r r r
DESIGN SURVEY 1 LS $10,000.00 $10,000.00 $10,700.00 $10,700.00 $11,449.00 $11,449.00 $12,250.43 $12250.43 $13,107.96 $13,107.96
r r r
SIGNIMG & PAVEMENT MARKING 1 LS $5,000.00 $5,000.00 $5,350.00 $5,350.00 $5,724.50 55,724.50 $6,125.22 $6,125.22 $6,553.98 $6,563.98
r r v r
522-1 COMNCRETE SIDEWALK, 4" THICK (5" WIDE) 169 sY $40.00 $6,777.78 $42.80 $7.252.22 $45.80 $7,759.88 $49.00 $8,303.07 $52.43 $8,884.28
r r r r
110-1-2 CLEARING & GRUBBING 0.04 AC $13,268.00 $464.50 $14,196.76 $497.02 $15,190.53 $531.81 $16,253.87 $569.03 $17,391.64 $608.87
r r r r
1201 REGULAR EXCAVATION 56 cY $7.43 $419.66 $7.95 $449.03 $8.51 548047 $9.10 $514.10 5974 $550.09
r r r "
120-6 EMBAMKMENT 56 cy $10.38 $586.28 51111 $627.32 $11.88 §671.23 $1272 §718.22 $13.61 $768.49
r r r r
570- 1 SODDING 169 5Y $3.50 $593.06 $375 $634.57 $4.01 $678.99 $4.29 $726.52 $4.59 $777.37
SUB- TOTAL $29,841.27 $31,930.16 $34,165.27 $36,556.84 $39,115.82
r r r r r
CONTINGENCY (15%) $4,476.19 $4,789.52 $5,124.79 $5,483.53 $5,867.37
DESIGN FEES (10%) ’ $3,431.75 " $3,671.97 . $3,920.01 i’ $4,204.04 . $4,498.32
CEIFEES (10%) i’ $3,774.92 " $4,039.17 i’ $4,321.91 " $4,624.44 i’ $4,948.15
TOTAL ESTIMATED CONSTRUCTION COST (2011) : $34,317.46 $36,719.68 $39,290.06 $42,040.37 $44,983.19
ESTIMATE BASIS AND ASSUMPTIONS:
- Estimate does not include utility relocation costs.
- The mobilization costs are based on 15% of the construction cost
- Estimate includes maintenance of traffic costs (15% of construction costs).
- Regular excavation & embankment to 1 ft depth
-No RAW Impact
-No specialized landscaping (beyond sodding)
-Utility relocations by others
7% Yearly Escalation




School to School Connector

Segment 3 - Priority Project #2
Potential Construction Costs
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South Sumter Middle School

@

LONG RANGE ESTIMATE - SW 2nd Street Sidewalk/Trail
3 FROM CENTRAL AVE (WEST) TO SR 471
VIA COUNTY OWNED PROPERTY
827
Prepared by TranSystems
Fiscal Year 2012 Fiscal Year 2013 Fiscal Year 2014 Fiscal Year 2015 Fiscal Year 2016
ITEM NO. ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL COST  UNITPRICE TOTAL COST UNIT PRICE TOTAL COST UNITPRICE TOTAL COST UNITPRICE TOTAL COST
r r r r
101- 1 MOBILIZATION 1 L8 $5,000.00 $5,000.00 $5,350.00 $5,350.00 $5,724 50 $5,724 50 $6,125.22 $6,125.22 $6,563.98 $6,563.98
r r r r
102-1 MAINTENAMCE OF TRAFFIC 1 L8 $1,000.00 $1,000.00 $1,070.00 $1,070.00 $1,144.90 $1,144.90 $1,225.04 $1,225 04 $1,310.80 $1,310.80
r r r r
104-20 EROSION CONTROL 1 L8 $1,000.00 $1,000.00 $1,070.00 $1,070.00 $1,144.90 $1,144.90 5122504 $1,22504 $1,310.80 $1,310.80
v
DESIGMN SURVEY 1 L8 $10,000.00 $10,000.00 $10,700.00 $10,700.00 $11,449.00 $11,449.00 $12,250.43 $12,250.43 $13,107.96 $13,107.96
r
BIGNING & PAVEMENT MARKING 1 L8 $5,000.00 $5,000.00 $5,350.00 $5,350.00 $5,724 50 $5,724 50 $6,125.22 $6,125.22 $6,563.98 $6,563.98
v
285-704 OPTIOMAL BASE, BASE GROUP 4 348 8y $8.84 $3,079.27 $9.46 $3,20482 §10.12 $3,625 45 $10.83 $377223 $11.59 $4,036.29
r
334112 SUPERPAVE ASPHALTIC CONC, TRAFF B 84 ™ $79.77 56,668.77 $86.35 $7,136.59 $91.33 $7,635.08 $97.72 $8,169.53 $104.56 $8,741.40
r r r r
5221 COMNCRETE SIDEWALK, 4" THICK (5" WIDE) - 8y $40.00 $0.00 $42380 $0.00 $45.80 $0.00 $49.00 $0.00 $52.43 $0.00
r r r r
110-1-2 CLEARING & GRUBBING 0.07 AC $13,268.00 595489 $14,196.76 $1,02174 $15,190.63 $1,093.26 $16,263.87 $1,169.79 $17,391.64 $1,251.67
r r r r
1201 REGULAR EXCAVATION 116 cY $7.43 $862.71 $7.95 $923.09 $8.51 $987.71 $9.10 $1,056.85 5974 $1,130.83
r r r r
120-6 EMBANKMENT 116 cy $10.38 $1,205.23 1111 $1,289.60 $11.88 $1,379.87 $1272 $1,476.46 $13.61 $1579.82
r r r r
570- 1 SODDING 348 8y $350 $1,218.17 $375 $1,304.51 $4.01 $1,395.82 $429 $1,49353 5459 $1,598.08
SUB- TOTAL $35,990.04 $38,500.34 $41,204.99 $44,089.34 $47,175.60
r
CONTINGENCY (15%) $5,398.51 $5,776.40 $6,180.75 $6,613.40 $7,076.34
DESIGN FEES {10%) $4,138.85 $4,428.57 $4,738.57 " $5,070.27 $5,425.19
v
CEIFEES (10%) $4,552.74 $4,871.43 $5,212.43 $5,577.30 $5,967.71
TOTAL ESTIMATED CONSTRUCTION COST (2011) : $41,388.54 $44,285.74 $47,385.74 $50,702.75 $54,251.94
ESTIMATE BASIS AND ASSUMPTIONS:
- Estimate does not include utility relocation costs.
- The mobilization costs are based on 15% of the construction cost
- Estimate includes maintenance of traffic costs (15% of construction costs).
- Regular excavation & embankment to 1 ft depth
-No RAW Impact
-No specialized landscaping (beyond sodding)
-Utility relocations by others
7% Yearly Escalation




