

## OTHER INFORMATION

Team member Halff Associates has an office in Tavares that is a two-minute drive to the Lake County Administrative Building at 315 West Main Street. TJKM has an office in Tampa that is less than a two-hour drive to Tavares. Both firms are highly motivated to show Lake County our strengths in project management, sound engineering, quality deliverables and on-time task completion.

### Why TJKM

TJKM is a multi-discipline, consulting engineering firm focused on developing long-standing relationships with our clients. We take pride in our ability to ensure successful completion of our projects while engaging with the client and educating the public throughout the process.

The TJKM project management approach has been consistently demonstrated to be effective through the success of past and current projects to be an effective manner in which to conduct on-call service contracts. Our approach to project management is characterized by three basic responsibilities:

- Ensure that each project assignment is completed on time;
- Ensure that the assignment is completed within budget; and
- Ensure that the assignment is completed with a high degree of quality and innovation.

### Organizational Chart

Our Team Organization Chart illustrates our proven “chain of command” for performance on similar projects. Work performed will be conducted under the direct supervision/direction of the Project Manager, Mr. Roger Henderson, PE (Florida), AICP. He will be responsible for overall coordination on this contract, maintaining the effectiveness and efficiency of the work, schedule, and ensuring the work products are to the satisfaction of the County and stakeholders. Mr. Henderson will be responsible for day-to-day coordination and activities. We anticipate working closely with the County staff to ensure understanding of project objectives from start to project completion. Mr. Henderson will be available to the County and stakeholders on short notice. Our team organization is shown on the following page.



**LEGEND**

\* = Task Lead

**Subconsultant**  
HA = Half Associates

**Principal-In-Charge**  
Nayan Amin, TE

**Project Manager**



**Project Manager**

Roger Henderson

**Deputy Project Manager**

Atul Patel, PE, TE PTOE

**QA/QC**

Kamlesh Saxena, CCP

**Signals**  
Atul Patel, PE, TE, PTOE\*  
Robert Williams  
Erik Bjorklund

**Traffic Impact Analysis & Fees**  
Chris Kinzel, PE, TE\*  
Praveena Samaleti  
Janice Spuller

**Signing/Marking Plans**  
Rutvij Patel, EIT\*  
Atul Patel, PE, TE, PTOE  
Erik Bjorklund

**Roadway Design**  
Duane Booth, PE (HA)\*  
Brad Bublitz, EI (HA)  
Gary Philips, AICP (HA)

**PD&E**  
Brad Bublitz, EI (HA)\*  
Gary Philips, AICP (HA)  
Duane Boothe, PE (HA)

