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Section 4 – Subcontractors / Joint Venture 

Subcontractors 
 

During the assigned projects, MAS  intends to perform the majority of the work with company employees and 

maintains  responsibility  for all work performed under  this contract.   However,  some  specialized  tasks will be 

outsourced.  We have a comprehensive subcontractor assessment and evaluation plan, which includes reviewing 

licensing  and  health  and  safety  records  and minimum  insurance  requirements.  To  ensure  that  the  chosen 

subcontractors perform as expected, MAS has instilled a multi‐step vetting system which includes:  

 
MAS will use Florida‐licensed environmental well drilling companies to install temporary or permanent monitoring 

wells  to  facilitate  the  collection  of  soil  and/or  groundwater  samples.  These  drilling  companies may  include 

Preferred Drilling  Solutions  and  Environmental Drilling  Services,  Inc.  The  drillers will  only  operate  under  the 

supervision of MAS field staff, and will be selected based on availability and daily rates.     Please see below for 

further details regarding the chosen drilling companies: 

 

 

MAS does not intend to perform the services noted in RFP #22‐903 as a joint venture with any other companies. 

Company Name Address
Individual's Name 

Assigned

Drilling License 

Number

Preferred Drilling Solutions

8820 66th Street North

Pinellas Park, FL 33782 Kevin Bonacum 2613

Environmental Drilling Services, Inc.

4712 Old Winter Garden Rd

Orlando, FL 32811 Carl Leonhardt 2406

Careful selection of 

subcontractors for each 

project assignment, based 

on subcontractor location, 

workload, and expertise. 

Written scope of work that 

is clear and concise to avoid 

miscommunications and on‐

site issues. 

MAS staff oversight of 

subcontractors to eliminate 

misunderstandings and on‐

site issues. 


