



Denis Dietz  
Lake County Traffic Control  
437 Ardice Ave  
Eustis, FL. 32726

February 22, 2008

Subject: **Electric Service for** New traffic control device at Hooks and Hancock Rd

Dear Mr. Denis Dietz:

Please review the enclosed documents indicated below. Completion of these documents is necessary in order for us to provide you with electric service.

**AUTHORIZATION AND AGREEMENT. This invoice is valid for 90 days. Please sign the original and return with your payment; the copy is for your records.**

**IN ORDER FOR PROGRESS ENERGY TO PROCEED WITH THE SCHEDULING OF THIS PROJECT, IT IS REQUIRED THAT YOU PROVIDE US WITH ALL OF THE INFORMATION LISTED ABOVE.**

In addition to the documents listed above, the following must be completed before we can energize your service.

**APPLICATION FOR SERVICE. Please call (407) 629-1010 to apply for service and to obtain necessary deposit amount that may be required in advance, or fax the enclosed "New Construction Application" form.**

**ELECTRICAL INSPECTION. It is your responsibility to have any of your wiring installations approved by an authorized electrical inspector.**

All the appropriate forms along with any payments should be returned in the envelope provided. We look forward to having you as a customer and providing you with electric service. Please feel free to call me at (407) 646-8363, with any questions you may have regarding this letter or your service.

Sincerely,

A handwritten signature in blue ink that reads 'Larry A. Blair'.

Larry Blair  
Project Planner

# INVOICE

WR: 2338618

Work Authorization       Job Order

### Billing Address Information

Customer LAKE COUNTY TRAFFIC	Representatives Name DENID DIETZ		
Address 437 ARDICE AVE	City EUSTIS	State FL	Zip 34726

### Service Address Information

Customer LAKE COUNTY TRAFFIC	Representatives Name DENID DIETZ		
Address HOOKS ST & HANCOCK TFLT	City CLERMONT	State FL	Zip 34711

Work Description

COST TO INSTALL NEW TRANSFORMER, RISER AND PEDESTAL TO FEED TRAFFIC CONTROL DEVICE AT HOOKS STREET AND HANCOCK RD

Cost Differential                                      \$330.36

Billing Method <input checked="" type="checkbox"/> Contract Price \$ 330.36 <input type="checkbox"/> Cost <input type="checkbox"/> Cost plus 15%	Terms of Payment <input checked="" type="checkbox"/> In Advance <input type="checkbox"/> On or before 20 days after Completion of project <input type="checkbox"/> Other Explain below
---	---


Other Terms of Payment	Ownership of completed project <input checked="" type="checkbox"/> Progress Energy <input type="checkbox"/> Customer	Date Payment Received
------------------------	---	-----------------------



### AGREEMENT

The Customer is responsible for the cost, repair or replacement of (1) sod, trees, shrubbery or other plants damaged in the normal course of performing or gaining access to the above work, and (2) damage to non-Progress Energy underground wires, conduit, pipes or other utility facilities that have NOT been staked or located by owner of the facilities. Contract price and terms of payment become invalid if the signed agreement is not received by Progress Energy on or before .... 30 DAYS.

The undersigned hereby authorizes and employs Progress Energy to perform the above job and to furnish labor, necessary facilities or equipment and / or materials for the above job and agrees to pay in accordance with the terms of payment as noted above.

Signature of Above Customer or Representative X	Date
Name (Please print or type)	

Authorizing Supervisor 	Date 7-22-08
--	-----------------



**JOB SCOPE AND NOTES**

AT THE TIME OF THIS WORK ORDER THE FEEDER IS K4833. VERIFY WITH DCC BEFORE WORKING.

SAFETY BRIEFING REQUIRED BEFORE WORKING

THE SCOPE OF THIS JOB IS TO INSTALL A NEW POLE, RISER AND PED TO SERVICE NEW TRAFFIC CONTROL DEVICE FOR LAKE COUNTY

INSTALL 2/Ø-3 RISER ON NEW 45' POLE AND INSTALL NEW 1ØKVA TRANSFORMER.

CONTACTS  
 PE PLANNER  
 LARRY BLAIR 352-874-4435  
 LAKE COUNTY  
 DENIS DEITZ  
 352-742-1766

ADDRESS: HOOKS ST & HANCOCK TFLT CLERMONT, FL 34711	GEO WORK AREA:53 SEC28 TWP22 RNC26 CITY/TOWN: CLERMONT 35010	REVISIONS	INSTALL NEW POLE, TRANSFORMER RISER AND PED TO SERVE NEW TRAFFIC CONTROL DEVICE AT HOOKS ST AND HANCOCK RD NORTH 2338618A-AL.dgn PROGRESS ENERGY - FLORIDA	WORKSET 2338618.1	APPROVED	SHEET
		OPEN TO A TRUCK		DRAWN LARRY BLAIR CHECKED OPERATING CENTER CLERMONT	APPROVED	1 OF 1
CONTACT: DENIS DEITZ 352-742-1766					DATE 2/22/2008	SCALE Not To Scale