

# Traffic Control Devices, Inc.

242 N. Westmonte Drive  
Altamonte Springs, FL 32714

Phone: 407-869-5300  
Fax: 407-682-0076

<b>To:</b> Lake County	<b>Contact:</b> Denis Dietz
<b>Address:</b> 28127 CR561 Tavares, FL 32778	<b>Phone:</b> 352-742-1766
	<b>Fax:</b> (352) 742-3511
<b>Project Name:</b> 269-DMH Hartwood Marsh Rd @ Hancock Rd	<b>Bid Number:</b> RFP 04-113
<b>Project Location:</b> Harwood Marsh Rd @ Hancock Rd, Lake, FL	<b>Bid Date:</b> 5/18/2006

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
Lake	MOT PI	1.00	EACH	\$300.00	\$300.00
0102 99	Variable Message Signs	42.00	DY	\$66.50	\$2,793.00
620-1 -1	Grounding Electrodes F&I	100.00	LF	\$5.75	\$575.00
630-1-12	Conduit Underground F&I	1,210.00	LF	\$4.60	\$5,566.00
630-1 14	Conduit, Jacked F&I	355.00	LF	\$14.50	\$5,147.50
632-7-1	Signal Cable F&I	1.00	INT	\$2,735.00	\$2,735.00
634-4-112-200	Span Wire Assy 200'-249' F&I	1.00	AMBY	\$1,106.25	\$1,106.25
635-1-11	Pull & Junction Box F&I	9.00	EACH	\$241.00	\$2,169.00
635-1 -15	Fiber Optic Junction Box F&I	1.00	EACH	\$1,450.00	\$1,450.00
639-1 -22	Elect. Power Service, Underground. F&I	1.00	AMBY	\$647.00	\$647.00
639-2-1	Electrical Service Wire F&I	400.00	LF	\$1.50	\$600.00
0641 17150	Prest Conc Pole F&I W/Foundation (50' Type VIII)	2.00	EACH	\$5,046.45	\$10,092.90
648-1A	48" Concr. Foundation For Concr. Strain Poles Per Ft. Of Depth F&I	27.00	LF	\$252.00	\$6,804.00
650-1-131	Signal Head 12" Standard 3S-1 W F&I	2.00	AMBY	\$821.00	\$1,642.00
650-1-132	Signal Head 12" Standard 3S-2W F&I	1.00	AMBY	\$1,426.50	\$1,426.50
650-9-151	Signal Head 12" Standard 5S-1W F&I	2.00	AMBY	\$1,367.00	\$2,734.00
659-101	Signal Back Plates 3-Section F&I	3.00	AMBY	\$126.00	\$378.00
659-116	Back Plates 5 Section Cluster F&I	1.00	AMBY	\$177.00	\$177.00
660-1-109	Loop Detector Inductive Type 9 F&I	1.00	EACH	\$86.50	\$86.50
660-1-110	Loop Detector Inductive Type 10 F&I	2.00	EACH	\$125.00	\$250.00
660-2-102	Loop Assembly Type B F&I	2.00	AMBY	\$490.00	\$980.00
660-2-106	Loop Assembly Type F F&I	3.00	AMBY	\$660.00	\$1,980.00
660-4-4	AWG #14 Loop Lead-In Cable F&I	600.00	LF	\$0.65	\$390.00
699-1-1C	LED Illuminated Sign 24" X 8' Diamond Grade F&I	4.00	EACH	\$4,125.00	\$16,500.00
670-5-111A	8 Phase Controller Assy Naztec W/Ethernet & Generator Hook-up Switch	1.00	AMBY	\$15,975.00	\$15,975.00
711-7	Remove Thermoplastic	122.00	LF	\$5.80	\$707.60
663-70A	Vehicle Detector Ass'y (Optical) 2-Way F&I	1.00	AMBY	\$3,946.00	\$3,946.00
700-46-11	Remove S/P Sign	2.00	AMBY	\$38.50	\$77.00
251	Symbol Single Arrow Thermo	2.00	EACH	\$95.00	\$190.00
253	24" Stop Bar Thermo	48.00	LF	\$9.25	\$444.00
256	Solid Yellow Stripe 6" Thermo	200.00	LF	\$1.75	\$350.00
257	Solid White Stripe 6" Thermo	100.00	LF	\$1.75	\$175.00
999-2	Generator Pad 3' X 3' X 4"	1.00	EACH	\$850.00	\$850.00
<b>Total Price for above Items:</b>					<b>\$89,244.25</b>
<b>1</b>					
101-1	Mobilization - 5% Or Min. Or \$250.00	1.00	INT	\$4,462.21	\$4,462.21
<b>Total Price for above 1 Items:</b>					<b>\$4,462.21</b>
<b>Total Bid Price:</b>					<b>\$93,706.46</b>


**Notes:**

- All work is guaranteed to be installed in accordance with the latest applicable Code regulations, and to be free from mechanical and electrical defects for one year from the date of acceptance.
- No items quoted herein may be "broken out" without prior approval in writing.

- This proposal is a unit price proposal. The total sum is an approximate sum based on the estimated quantities on the attached proposal (which is an integral part of this proposal) at the unit prices depicted thereon. The final contract amount of any contract resulting from this proposal shall be based on the quantities actually installed and field verified by the Owner's architect/engineer at these unit prices.
- This proposal is per the Lake County Master Contract #RFP 04-113.
- Bid items 0641 17 150, 102-99, 700-46-11 & 999-2 are non contract items.
- This Revised proposal changed to the new bid item 670-5-111A for the controller assembly and Bid itme 699-1-1C for LED Illuminated Street Name Sign.

**Payment Terms:**

Payments are to be made to us by the tenth day of the month for all work installed and materials placed on the job site during the preceding month, less five (5%) percent retainage (unless the Prime Contract calls for a different retainage percentage). Final Payment, including retainage, will be due not more than thirty (30) days after completion and acceptance of the work. Any contract resulting from this proposal shall be on the terms and conditions mutually acceptable to the Purchaser and Traffic Control Devices, Inc.

<p><b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p><b>CONFIRMED:</b> <b>Traffic Control Devices, Inc.</b></p> <p>Authorized Signature: </p> <p>Estimator: Donna M. Hutchins</p>
--	--