LAKE COUNTY OFFICE OF PROCUREMENT SERVICES
SIGN-IN SHEET

Project Title: Construction of Fire Station 71

Opening Date: May 18, 2022

Project Number: 22-927

Pre-Bid Date: April 27, 2022

Purpose of Meeting: Pre-Bid Meeting #1

C.O.: Bill Ponko

NAME	COMPANY NAME	PRIME OR SUB	CITY/STATE	PHONE	E-MAIL
Ken Brown	D.E. Scorpio DBA Scorpio	Prime	Gainesville, FL	352-363-6070	ken@scorpioco.com
JESSE GALIMORE	ENVIROSTRUCT	PRIME	Clermont FL	352 636 0281	JESSE@ENVIROstruct.net
Ben Schultz	Marbek Construction	Prime	Clermont, FL	352-242-1084	ben@marbekconstruction.com
JIM KOVACH	ARNCO ARNCO CONSTRUCTION	PRIME	SAINT CLOUD FL	407-892 0111	RICK@ARNCOCONSTRUCTION.com
JAY VEILLETTE	MARK COOK Builders	Prime	LEESBURG FL	352-435-4584	jay@markcookbuilders.com
Hugo Nieto	Mcree general contractors	Prime	Orlando, FL	352-530-3879	Hugo.Nieto@Mcree.com
Holly DUKE	Charles Perry Partners	Prime	Orlando FL	407 615-0076	holly.duke@cppi.com
Kaley Holloway	GSB Construction	Prime	Wildwood FL	352-748-1949	Kholloway@GSBConstruction.com
Billy Kuvton	Boulevard Contractors	Prime	Winter Springs, FL	407 307 9314	BKuvton@BlvdContractors.com
John Curry	Poli Construction	PRime	ORlando, FL	407-698-6088	JohnC@Policonstruction
James Hines	Mulligan Constructors, Inc.	Prime	Orlando, FL	407-654-6523	Jhines@mulliganconstructors.com