

23-531 CR 452 Intersection with CR 44 Traffic Signal - Price Tabulation Sheet

Contractor to furnish all labor, materials, tools, transportation, and equipment necessary to provide services in accordance with specifications listed and implied. Actual hours are unknown and estimated for evaluation purposes only.

VENDOR NAME	CITY AND STATE	BID BOND	TOTAL NUMBER OF DAYS TO COMPLETE (CALENDAR DAYS)	TOTAL BID
The New Florida Industrial Electric, Inc.	Lake Mary, Florida	Yes	458 Days	\$444,986.21
Traffic Control Devices, LLC	Altamonte Springs, Florida	Yes	450 Days	\$394,500.00