

		Abba Construction, Inc. Jacksonville, Florida		Boulevard Contractors Corp., Winter Springs, Florida		Poli Construction, Inc. Orlando, Florida	
ITEM #	ITEM DESCRIPTION	PROPOSED TIME FRAME (CALENDAR DAYS)	LUMP SUM PRICE	PROPOSED TIME FRAME (CALENDAR DAYS)	LUMP SUM PRICE	PROPOSED TIME FRAME (CALENDAR DAYS)	LUMP SUM PRICE
1	ENTER lump sum price for turnkey project. Price shall be all inclusive to complete all work described and implied.	365	\$5,373,433.00	270	\$3,957,900.00	180	\$4,375,000.00
ITEM #	ALTERNATE SOLUTION	PROPOSED TIME FRAME (CALENDAR DAYS)	LUMP SUM PRICE	PROPOSED TIME FRAME (CALENDAR DAYS)	LUMP SUM PRICE	PROPOSED TIME FRAME (CALENDAR DAYS)	LUMP SUM PRICE
2	ENTER lump sum price for turnkey project. Price shall be all inclusive to complete all work described and implied. <b>Adding the amount of \$ 18,000.00 (eighteen thousand dollars) as an add alternate for the design, permitting, and installation of the septic system by others. Septic System includes Tank, Drain Field, Lateral Pipes, Clean outs, and all other materials for complete system from point of connection to drain field. (ITEM#1 + \$18,000.00)</b>	365	\$5,391,433.00	270	\$3,975,900.00	180	\$4,393,000.00
3	ENTER lump sum price and proposed time frame for turnkey alternate solution project. Price must be all inclusive. <b>Deducting the price of installation of the 60,000 gallons fire water tank in lieu of connection to the main 8-inch water line to be installed by the City of Leesburg from Item #2. Contractor shall install all water line pipes, valves, fire hydrant, meter, tees, and bends as shown on property from Building to CR 473 Right of Way. (ITEM#2 - 60,000 gals Tank)</b>	365	\$5,016,433.00	270	\$3,925,900.00	180	\$4,267,150.00