

	Bazon - Cox & Associates, Inc. Melbourne, FL		Central Florida Wiring, Inc. Clermont, FL		Unitec, Inc. Hialeah, FL	
Description:	Number of Days to Complete	Total Cost	Number of Days to Complete	Total Cost	Number of Days to Complete	Total Cost
Phase I - North Section						
Lump sum price to complete all work as stated in statement of work and drawings to upgrade the data cabling infrastructure currently in place at Hickory Point Phase I, North Section.	25	\$113,337.00	30	\$74,390.00	30 days after NTP	\$93,060.40
Phase II - South Section						
Lump sum price to complete all work as stated in statement of work and drawings to upgrade the data cabling infrastructure currently in place at Hickory Point Phase II, South Section.	30	\$170,005.00	30	\$133,405.00	30 days after NTP	\$119,654.71
Total Cost for Phase I and Phase II		\$283,342.00		\$207,795.00		\$212,715.11
Vendor's License Number:	ES12001119		EC-0001049 / ES-12000636		CUC1224567	

Loyd Communications Systems has been found to be non-responsive
 Black Fox has been found to be non-responsive.
 Central Florida Port-A-Potties has been found to be non-responsive.