

Bid Tabulation

Solicitation: 24-942: UPS and Bypass Switch

Bid Opening Date: August 8, 2024 @ 3:00PM (EST)

Contracting Officer: Bill Ponko, CPPO, CPPB

	Eau Gallie Electric, Inc. 2012 Aurora Road Melbourne, Florida 32935		Echo ED Corp 611 Central Park Drive Sanford, Florida 32771		Eola Power, LLC 8782 NW 18th Terrace Miami, Florida 33172		Motorola Solutions, Inc. 500 W. Monroe St, Suite 4400 Chicago, Illinois 60661	
	Proposed Timeframe Calendar Days	Lump Sum Price	Proposed Timeframe Calendar Days	Lump Sum Price	Proposed Timeframe Calendar Days	Lump Sum Price	Proposed Timeframe Calendar Days	Lump Sum Price
Lump sum price for replacing the UPS and bypass switch(es) at Site # 1 - Astor.	150	\$ 59,400.00	120	\$ 68,000.00	120	\$ 39,740.00	5	\$ 105,000.00
Lump sum price for replacing the UPS and bypass switch(es) at Site # 2 - Highway 50.	150	\$ 59,400.00	120	\$ 68,000.00	120	\$ 39,740.00	5	\$ 105,000.00
Lump sum price for replacing the UPS and bypass switch(es) at Site # 3 - Lady Lake.	150	\$ 59,400.00	120	\$ 68,000.00	120	\$ 39,740.00	5	\$ 105,000.00
Lump sum price for replacing the UPS and bypass switch(es) at Site # 4 - Orange Mountain.	150	\$ 59,400.00	120	\$ 68,000.00	120	\$ 39,740.00	5	\$ 105,000.00
Lump sum price for replacing the UPS and bypass switch(es) at Site # 5 - Sorrento.	150	\$ 59,400.00	120	\$ 68,000.00	120	\$ 39,740.00	5	\$ 105,000.00
Grand Total of Five Sites:		\$ 297,000.00		\$ 340,000.00		\$ 198,700.00		\$ 525,000.00

	On Computer Services 217 Metro Drive Terrell, Texas 75160		Prime Electric, LLC 1229 West Main St Leesburg, Florida 34748	
	Proposed Timeframe Calendar Days	Lump Sum Price	Proposed Timeframe Calendar Days	Lump Sum Price
Lump sum price for replacing the UPS and bypass switch(es) at Site # 1 - Astor.	60	\$ 35,741.00	84	\$ 57,500.00
Lump sum price for replacing the UPS and bypass switch(es) at Site # 2 - Highway 50.	60	\$ 35,741.00	84	\$ 57,500.00
Lump sum price for replacing the UPS and bypass switch(es) at Site # 3 - Lady Lake.	60	\$ 35,741.00	84	\$ 57,500.00
Lump sum price for replacing the UPS and bypass switch(es) at Site # 4 - Orange Mountain.	60	\$ 35,741.00	84	\$ 57,500.00
Lump sum price for replacing the UPS and bypass switch(es) at Site # 5 - Sorrento.	60	\$ 35,741.00	84	\$ 57,500.00
Grand Total of Five Sites:		\$ 178,705.00		\$ 287,500.00