

Bid Tabulation

Solicitation: 24-943: Generator and ATS Refresh

Bid Opening Date: August 8, 2024 @ 3:00PM (EST)

Contracting Officer: Bill Ponko, CPPO, CPPB

	CJ's Sales and Service of Ocala Inc. 132 NE 17th Place Ocala, Florida 34470		Eau Gallie Electric, Inc. 2012 Aurora Road Melbourne, Florida 32935		Echo ED Corp 611 Central Park Drive Sanford, Florida 32771		Motorola Solutions, Inc. 500 W. Monroe St, Suite 4400 Chicago, Illinois 60661	
	Proposed Timeframe Calendar Days	Lump Sum Price	Proposed Timeframe Calendar Days	Lump Sum Price	Proposed Timeframe Calendar Days	Lump Sum Price	Proposed Timeframe Calendar Days	Lump Sum Price
Replacement of the generator and ATS at Site # 1- Astor	98	\$ 55,962.41	240	\$ 64,500.00	120	\$ 72,500.00	5	\$ 119,000.00
Replacement of the generator and ATS at Site #2 - Highway 50	98	\$ 55,962.41	240	\$ 64,500.00	120	\$ 72,500.00	5	\$ 119,000.00
Replacement of the generator and ATS at Site # 3 - Lady Lake	98	\$ 55,962.41	240	\$ 64,500.00	120	\$ 72,500.00	5	\$ 119,000.00
Replacement of the generator and ATS at Site # 4 - Orange Mountain.	98	\$ 55,962.41	240	\$ 64,500.00	120	\$ 72,500.00	5	\$ 119,000.00
Replacement of the generator and ATS at Site # 5 - Sorrento	98	\$ 55,962.41	240	\$ 64,500.00	120	\$ 72,500.00	5	\$ 119,000.00
Grand Total of Five Sites:		\$ 279,812.05		\$ 322,500.00		\$ 362,500.00		\$ 595,000.00

	On Computer Services 217 Metro Drive Terrell, Texas 75160		Prime Electric, LLC 1229 West Main St Leesburg, Florida 34748		Zabbatt Engine Systems, Inc. 4612 Highway Avenue Jacksonville, Florida 32254	
	Proposed Timeframe Calendar Days	Lump Sum Price	Proposed Timeframe Calendar Days	Lump Sum Price	Proposed Timeframe Calendar Days	Lump Sum Price
Replacement of the generator and ATS at Site # 1- Astor	195	\$ 68,893.99	213	\$ 59,200.00	150	\$ 60,452.77
Replacement of the generator and ATS at Site #2 - Highway 50	195	\$ 68,894.00	213	\$ 59,200.00	150	\$ 58,272.88
Replacement of the generator and ATS at Site # 3 - Lady Lake	195	\$ 68,894.00	213	\$ 59,200.00	150	\$ 60,294.15
Replacement of the generator and ATS at Site # 4 - Orange Mountain.	195	\$ 68,894.00	213	\$ 59,200.00	150	\$ 58,368.05
Replacement of the generator and ATS at Site # 5 - Sorrento	195	\$ 68,894.00	213	\$ 59,200.00	150	\$ 58,272.88
Grand Total of Five Sites:		\$ 344,469.99		\$ 296,000.00		\$ 295,660.73