

ADDENDUM #3

CR 565/Villa City Road from North of SR 50 to South of US 27
Project No. 2024-01, Bid No. 25-517
FPN #447609-1-58-01

This addendum is being issued to make the following changes, corrections, clarifications and additions to the bidding document. The information in this addendum modifies and changes the original bidding documents and takes precedence over the original documents. **Receipt of this addendum shall be acknowledged by the bidder by signing and dating the appropriate line on page W-4 of the bid proposal.** Failure to acknowledge this addendum may preclude consideration of the bid proposal for award.

Addendum 1 changed the bid opening date to October 1, 2026. All requests for information must be submitted by September 21, 2026.

ADDITIONS TO THE PROJECT

1. Attached are construction plans adding work between STA 263+40 and STA 267+05. The section of work is Alternate 1-A, which will be awarded with Alternate 1.
2. The new plans show some overlapping work that is associated with Alternate 1. Please include the work between STA 262+05 and STA 263+40 with Alternate 1.
3. The Engineer's Cost Estimate for this portion of the work is \$134,227.75.
4. Attached is a bid tabulation associated with this new work (Alternate 1-A) and a new Summary of Bids page to include Alternate 1 and Alternate 1-A together.
5. Please note the order of alternates to determine the low bidder is 1) Base bid; 2) Alternate 1 and Alternate 1-A which will be awarded together; and 3) Alternate 2.



Terry Scott, Bridge and Construction Management Director

BID FORM – TABULATION OF ESTIMATED QUANTITIES
 CR 565/VILLA CITY ROAD SAFETY PROJECT
 PROJECT NO. 2024-02, BID NO. 25-517; FPN #447609-1-58-01; FAN D524 072 B

SUMMARY OF BIDS

	Amount of Bid	Calendar Days to Complete
Subtotal Roadway Construction Base Bid STA 90+00 to STA 178+00 (Figures):		
Subtotal Roadway Construction Alternate #1 STA 178+00 to STA 263+40 and Alternate #1-A STA 263+40 to STA 267+05 (Figures):		
Subtotal Roadway Construction Alternate #2 STA 11+78 to 90+00 (Figures)		
TOTAL LUMP SUM BID (Figures):		
TOTAL LUMP SUM BID (Words):		
TOTAL NUMBER OF CALENDAR DAYS TO COMPLETE:		

BID FORM - TABULATION OF ESTIMATED QUANTITIES
 CR 565/VILLA CITY ROAD SAFETY PROJECT
 PROJECT NO. 2024-02, BIDN O. 25-517; FPN #447609-1-58-01; FAN D524 072 B

Pay Item	Description	Unit	Quantity	Unit Cost	Total Cost
Alternate 1-A: Station 263+40 to STA 267+05					
0101 1	MOBILIZATION	LS	1.00		
0102 1	MAINTAINANCE OF TRAFFIC	LS	1.00		
0110 1 1	CLEARING & GRUBBING	AC	1.06		
0120 1	REGULAR EXCAVATION	CY	223.70		
0120 6	EMBANKMENT	CY	47.30		
0160 4	TYPE B STABILIZATION	SY	586.67		
0285709	OPTIONAL BASE, BASE GROUP 09	SY	782.22		
0327 70 6	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	SY	1173.33		
0334 1 53	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	TN	64.53		
0337 7 83	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	TN	96.80		
0546 72 3	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	GM	0.17		
0570 1 2	PERFORMANCE TURF, SOD	SY	977.78		
0700 1111	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	EA	1.00		
0700 1500	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	EA	3.00		
0700 1600	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	EA	1.00		
0706 1 3	RAISED PAVEMENT MARKER, TYPE B	EA	11.00		
0711 11125	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF	28.00		
0711 16101	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM	0.17		
0711 16201	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM	0.17		
0710 90	PAINTED PAVEMENT MARKINGS, FINAL SURFACE	LS	1.00		
Subtotal for Alternate 1-A STA 263+40 to STA 267+05 (Figures)					
Subtotal for Alternate 1-A (Words)					
Number of Calendar Days to Complete Alternate 1-A					