

Bid Tabulation
Solicitation: 25-923
Fire Station Wind Mitigation Construction Services
Bid Opening Date: August 7, 2025 @ 3:00PM (EST)
Contracting Officer: Bill Ponko, CPPO, CPPB

		GSB Construction & Development, Inc. 3609 Parkway Boulevard Leesburg, Florida 34748		R.C. Stevens Construction Company 28 South Main Street Winter Garden, Florida 34728		D.E. Scorpio Corporation 3911 West Newberry Road Gainesville, Florida 32607	
ITEM #	ITEM DESCRIPTION	PROPOSED TIME FRAME (CALENDAR DAYS)	LUMP SUM PRICE	PROPOSED TIME FRAME (CALENDAR DAYS)	LUMP SUM PRICE	PROPOSED TIME FRAME (CALENDAR DAYS)	LUMP SUM PRICE
1	Fire Station 10	30	\$125,000.00	5	\$63,063.00	5	\$61,802.60
2	Fire Station 11	30	\$145,000.00	15	\$108,891.00	5	\$61,394.91
3	Fire Station 15	30	\$145,000.00	20	\$101,308.00	5	\$64,949.53
4	Fire Station 19	30	\$160,000.00	15	\$88,046.00	5	\$74,469.91
5	Fire Station 20	30	\$180,000.00	15	\$115,160.00	5	\$67,152.22
6	Fire Station 21	30	\$91,000.00	5	\$76,308.00	5	\$34,194.91
7	Fire Station 27	30	\$195,000.00	20	\$112,784.00	5	\$39,802.60
8	Fire Station 52	30	\$185,000.00	10	\$102,977.00	5	\$73,492.22
9	Fire Station 53	30	\$150,000.00	15	\$65,985.00	5	\$48,977.60
10	Fire Station 54	30	\$150,000.00	20	\$92,615.00	5	\$72,089.84
11	Fire Station 59	30	\$150,000.00	15	\$107,318.00	5	\$99,897.60
12	Fire Station 70	30	\$210,000.00	10	\$95,682.00	10	\$86,124.53
13	Fire Station 72	30	\$190,000.00	10	\$97,941.00	10	\$68,604.53
14	Fire Station 82	30	\$150,000.00	15	\$58,682.00	5	\$28,074.53
15	Fire Station 83	30	\$145,000.00	5	\$79,192.00	5	\$37,049.53
16	Fire Station 109	30	\$165,000.00	5	\$28,712.00	5	\$27,899.53
17	Fire Station 110	30	\$165,000.00	20	\$123,245.00	5	\$49,759.53
18	Fire Station 111	30	\$155,000.00	10	\$70,460.00	5	\$45,278.22
19	Fire Station 112	30	\$205,000.00	15	\$91,559.00	5	\$83,992.66
	Totals:	570	\$3,061,000.00	245	\$1,679,928.00	105	\$1,125,007.00