

	Phase I - LCSO Marine Facility		Phase II - Pole Barn Expansion		Total Cost
	Days to complete	Lump sum price to complete all work as stated in statement of work and drawings for Construction of LCSO Marine Facility at Hickory Point Recreation Complex. Prices and payment will be full compensation for all work performed as specified in Exhibit A, Scope of Work, including delivery, materials, labor, installation, permits, inspections, and fuel.	Days to complete	Lump sum price to complete all work as stated in statement of work and drawings Existing Pole Barn Expansion at Hickory Point Recreation Complex. Prices and payment will be full compensation for all work performed as specified in Exhibit A, Scope of Work, including delivery, materials, labor, installation, permits, inspections, and fuel.	
Bandes Construction Company, Inc. Dunedin, Florida	305	\$4,102,000.00	60	\$1,077,000.00	\$5,179,000.00
JNB Contracting, LLC Daleville, Alabama	270	\$3,347,000.00	120	\$914,782.00	\$4,261,782.00
Mar Con Construction, LLC DBA Marbek Construction, Clermont, Florida	190	\$3,906,789.00	60	\$638,011.00	\$4,544,800.00
McKee Construction Co, Sanford, Florida	266	\$4,643,151.00	84	\$1,166,672.00	\$5,809,823.00
Mulligan Constructors, Inc. Orlando, Florida	273	\$4,167,519.00	61	\$1,161,258.00	\$5,328,777.00
Nichols Contracting, Inc. Columbia, Maryland	See page 80 of 104	\$4,533,779.35	See page 80 of 104	\$1,227,394.00	\$5,761,173.35
Poli Construction, Inc. Orlando, Florida	300	\$4,355,950.00	120	\$1,117,060.00	\$5,473,010.00
Ryan Fitzgerald Construcion, Inc. Eustis, Florida	358	\$5,241,706.69	128	\$674,554.78	\$5,916,261.47
Seaside Steel Erectors, Tampa, Florida	280	\$5,687,329.36	140	\$2,043,551.15	\$7,730,880.51
South Lake Electric & Constructlon Co, Inc. Groveland, Florida		\$6,467,489.67		\$1,797,424.45	\$8,264,914.12
Ward Humphrey, Inc. Spring Hill, Florida	289	\$4,213,119.15	76	\$669,612.00	\$4,882,731.15

Secure2Ware did not provide required license and has been found to be non-responses.