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CONTRACT I'OR
PRE-CAST CONCRETE STRUCTURES
REP #22-908A

This contract is between Lake County, Florida, a political subdivision of the State of Florida (the COUNTY), by
and through its Board of County Commissioners, and Advanced Commercial Contractors, Inc., a Florida for profit
corporation, its successors and assigns (the CONTRACTOR).

WITNESSETH:

WHEREAS, the COUNTY publicly submitted an Request for Proposals (RFP) #22-908 seeking firms or
individuals qualified to provide pre-cast concrete structures on an as-needed basis; and

WHEREAS, the CONTRACTOR wants to perform such services subject to the terms of this contract; and
WHEREAS, the provision of such services will benefit the parties and the residents of Lake County, Florida.
NOW, THEREFORE, the parties hereby agree as follows:

L, The above recitals are incorporated into this contract.

2, Scope of Services. On the terms and conditions set forth in this contract, the COUNTY hereby engages the
CONTRACTOR to provide all labor, materials and equipraent to provide as-needed pre-case concrete strictures and related
services (the “Service™) in accordance with the Scope of Services, as modified or clarified by any addendums and attached
hereto and incorporated herein as Exhibit A. There is no guaranteed minimum or maximum expenditure under this contract,
The Scope of Services may be modified by change order as the Service progresses, but to be effective and binding, any such
change order must be in writing, executed by the parties, and in accordance with the COUNTY’S Purchasing Policies and
Procedures. A copy of these policies and procedures will be made available to the CONTRACTOR upon request.

3. Term. This contract will become effective upon signature of the last party to sign it. This contract will remain in
effect for an initial term of one year. The contract prices will prevail for the full duration of the initial term. Prior to, or
upon completion, of the initial term, the COUNTY shall have the option to renew this contract for two additional two-year
periods. Continuation of the contract beyond the initial period, and any option subsequently exercised, is a COUNTY
prerogative, and not a tight of CONTRACTOR. This prerogative will be exercised only when such continuation is clearly
in the best interest of the COUNTY. The parties acknowledge that the term may be extended until the completion of any
express and implied warranty periods provided within this contract,

4. Payment: COUNTY will pay and CONTRACTOR will accept as full and complete payment for the timely and
complete performance of its obligation hereunder as provided in the pricing sheet attached as Exhibit B, Contract prices
will prevail for the full duration of the Contract. Prior to the completion of each term, the COUNTY may consider an
adjustment to price based on changes as published by the U.S. Department of Labor, Bureau of Labor Statistics.

5. Invoice: The COUNTY will make payment on all undisputed invoices in accordance with the Florida Prompt
Payment Act, Part VII, Chapter 218, Florida Statutes, CONTRACTOR will submit an original invoice to the COUNTY
after each service has been completed. Submittal of these invoices will not exceed 30 calendar days beyond the date the
service was completed. Under no circumstances will the invoices be submitted to the COUNTY in advance of the delivery
and acceptance of the service.

6. Licenses and Permits: CONTRACTOR will be solely responsible for obtaining all necessary approvals and permits
to complete the service, CONTRACTOR will remain appropriately licensed throughout the course of the service. Failure
to maintain all required licenses will entitle the COUNTY to terminate this contract. CONTRACTOR will be registered
with the Florida Department of State in accordance with the provisions of Chapter 607, Florida Statutes.

7. Conditions: CONTRACTOR acknowledges that it has sufficient understanding of the nature and conditions of the
work, including but not limited to, those bearing upon transportation, disposal, handling and storage of materials, availability
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CONTRACT FOR PRE-CAST CONCRETE STRUCTURES, RFP #22-908A

of water, electric power, and roads, uncertainties of weather, physical conditions, character of equipment and facilities,
quality and quantity of surface and subsurface materials, obstacles or conditions of the site. Any failure by CONTRACTOR
to acquaint itself with any aspect of the work or with any of the applicable conditions will not relieve CONTRACTOR from
responsibility for adequately evaluating the difficulty or cost of successfully performing the work required, nor will it be
considered a basis for any claim for additional time or compensation.

8. Rental: In the event that the CONTRACTOR needs to rent a piece of equipment to complete the work being
assigned, prior approval from the Project Manager will be required. The cost of the rental will be indicated on the estimate
and the invoice. A copy of the invoice for the rental equipment will be included with the invoice, CONTRACTOR will be
allowed to assess a percentage of up to 15% over the cost of the rental. A copy of the rental invoice to CONTRACTOR
will accompany the invoice being submitted to the COUNTY. There will be no allowance for rental if it is reasonably
ascertained that the equipment is needed to complete the work as outlined in the scope of work.

9. Funding: In the event any part of this contract or the Service, is to be funded by federal, state, or other local agency
monies, the CONTRACTOR hereby agrees to cooperate with the COUNTY in order fo assure compliance with all
requirements of the funding entity applicable to the use of the monies, including providing access to and the right to examine
relevant documents related to the Service and as specifically required by the Federal or state granting agency, and receiving
no payment until all required forms are completed and submitted. A copy of the requirements will be supplied to the
CONTRACTOR by the COUNTY upon request.

10. Price Redeterminations: CONTRACTOR may, but is not obligated to, petition for one or more price
redeterminations where such price redeterminations are necessitated by documented increases in the cost of wages or fuel.
Petitions for price redeterminations will be made within 30-calendar days of the anniversary date of the Contract and only
after the Contract has been in effect for at Ieast one year. Unless otherwise expressly set forth in the Contract, no other price
redeterminations will be allowed. All price redeterminations, once issued, will be prospective from the date of approval
unless otherwise approved by a duly executed amendment to the Contract. The following apply:

A. Basis for Price Redeterminations. The CONTRACTOR may petition for price redetermination based on the
increased costs of wages, fuel, or materials. Price redeterminations will be based solely upon changes in pricing or costs
documented by the Employment Cost Index (ECI) as published by the Bureau of Labor Statistics. The base index number
for the ECI will be for the quarter in which the ITB opens. Any subsequent price redeterminations will use the last price
redetermination approved for that price redetermination category as the “base index number.” The COUNTY will have the
right to audit the CONTRACTOR’S records, including, but not limited to, payroll, materials, and fuel cost records, to vetify
or otherwise investigate the validity of any price redetermination request.

B. Wage Price Redetermination. When requesting a price redetermination based upon an increase in wage costs,
the CONTRACTOR will refer to and utilize the Employment Cost Index, Total Compensation, Private Industry, Index
Number and Occupational Group at as prepared by the Bureau of Labor Statistics in the U.S. Department of Labor located
on the Statistics Site. The base figure will be tied to Trade, transportation, and utilitics under the heading Service Providing
Industries. Wage price redetermination increases will be granted only by reason of wage increases associated with the
CONTRACTOR’S employees or subcontractors performing work or services pursuant to the contract.

C. Fuel Price Redetermination. If the price of fuel increases by a minimum of 10% percent, the CONTRACTOR
may petition for a fuel price redetermination. As a condition of petitioning for a fuel price increase, the CONTRACTOR
will be required to petition for a fuel price redetermination decrease iffwhen the price of fuel decreases by a minimum of
10% percent. Failure to make such petition may be grounds for contract termination and will entitle the COUNTY to a
refund of the cumulative increase in pay to the CONTRACTOR due to any prior fuel price redetermination increases. Fuel
price redetermination must be based solely upon changes as documented by the Producer Price Index (PPI) for the
commodities “Unleaded Gasoline - WPU057104” or “#2 diesel fuel - WPU057303,” as such may be applicable to the
CONTRACTOR'S operations in connection with the CONTRACTOR’S performance of the contract. : ‘
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CONTRACT FOR PRE-CAST CONCRETE STRUCTURES, RFP #22-908 A,

D. All Price Redeterminations will be calculated as demonstrated in this example:
Contractor indicated on the Submittal Form that 30% of the cost to provide the product/service is directly attributed to the

redetermination category (wage or fuel).

Current applicable PPI  $200.50

Base index PPI - $179.20

PPl increase dollars $21,30

PPl increase percentage ($21.30 , $179.20 = . 1189) 11.9%

Unit cost of the service is: $100.00

30% of $100.00 is directly attributed to the redetermination category $30.00
$30.00 = 11.9% = $3.57

New unit price is

(3100 + $3.57) $103.57

E. Expiration Upon Failure to Agree to Price Redetermination. If the COUNTY and the CONTRACTOR cannot
agree to a price redetermination, then the contract will automatically expire without penalty or expense to cither party after
a period of six months following the CONTRACTOR'S initial request for such price redetermination. Requests for price
redeterminations not made in accordance with the provisions of this Section will be deemed null and void and will not be a
valid reason or pretext for expiration or termination of the contract. If the contract expires pursuant to the terms and
conditions of this Section, the COUNTY reserves the right, at no expense, penalty, or consequence to the COUNTY, to
award any remaining tasks thereunder to the next available most responsive and responsible CONTRACTOR,

11. County Responsibilities.

A. Project Manager: The COUNTY will designate a COUNTY staff member to act as COUNTY’S Project
Manager. It is agreed to by the parties that the COUNTY’S Project Manager will decide all questions, difficulties, or
disputes, of whatever nature, which may arise relative to the interpretation of the plans, construction, prosecution and
fulfillment of the Scope of Services, and about the character, quality, amount and value of any work done, and materials
furnished, under or by reason of this contract. The COUNTY’S Project Manager may appoint representatives as desired
that will be authorized to inspect all work done and all materials furnished.

B. The COUNTY will pay in accordance with the provisions set forth in this contract. The COUNTY retains the
right to inspect all work to verify compliance with the contract documents. Such inspection may extend to all or any part
of the work and to the manufacture, preparation or fabrication of the materials to be used.

12. Contract Documents.

A. Definitions: For purposes of this contract, the term “contract documents” includes all bid documents, drawings,
the Scope of Services, attachments to this contract, and provisions within this contract, along with any change orders or
amendments to this contract. It is the intent of the contract documents to describe a functionally complete Service which
defines the scope of waork, Any work, materials, or equipment that may reasonably be inferred from the contract documents
as being required to produce the intended result will be supplied whether or not specifically called for. When words which
have a well-known technical or trade meaning are used to describe work, material or equipment, such words will be
interpreted in accordance with that meaning. Reference to standard specifications, manuals or codes of any technical
society, organization or association or to the laws or regulations of any governmental authority having jurisdiction over the
Service, whether such reference be specified or by implication, will mean the latest standard specification, manual, code,
taw or regulation in effect at the time the work performed, unless specifically stated otherwise herein.

B. Contract Documents: The contract documents and all referenced standards cited therein are essential parts of
the contract requirements. A requirement occurring in one is binding as though occurring in all. Drawings and
specifications are intended to agree and be mutually complete. Any item not contained within the drawings, but contained
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CONTRACT FOR PRE-CAST CONCRETE STRUCTURES, REP #22-908A

in the specifications, or vice-versa, will be provided ot executed as shown in either the drawing or specification at no extra
costs to the COUNTY. Should anything not included in either the drawing or the specifications be necessary for the proper
construction or operation of the Service as herein specified or should any error or disagreement between the specifications
and drawings exist or appear to exist, CONTRACTOR will not derive unjust benefit thereby, or use such disagreement
counter to the best interests of the COUNTY. CONTRACTOR will immediately notify the COUNTY’S Project Manager
of any discrepancy and await the Project Manager’s direction before proceeding with the work in question.

C. Completion of the Scope of Services: CONTRACTOR will give the work the attention necessary to assure the
scheduled progress and will cooperate with the COUNTY and with other contractors on the job site. All work will be done
in accordance with the contract documents. When not specifically identified in the technical specifications, such materials
and equipment will be of a suitable type and grade for the purpose. All material, worlkmanship, and equipment will be
subject to the inspection and approval of the COUNTY.

D. Errors and Omissions: CONTRACTOR will not take advantage of any apparent error or omission in the contract
documents. If any error or omission appears in the contract documents, CONTRACTOR will immediately notify the
COUNTY in writing of such errors or omissions. In the event CONTRACTOR knows or should have known of any etror
or omission and failed to provide such notification, CONTRACTOR will be deemed to have waived any claim for increased
time or compensation CONTRACTOR may have had and CONTRACTOR. will be responsible for the results and the costs
of rectifying any such error or omission,

13. Contractor Personnel

A. Personnel: CONTRACTOR will assure that all personnel are competent, careful and reliable, All personne]
must have sufficient skill and experience to perform their assigned task properly and satisfactorily, to operate any equipment
involved, and will make do and proper effort to execute the work in the manner prescribed in the contract documents. When
the COUNTY determines that any person is incompetent, unfaithful, intemperate, disorderly or insubordinate, such person
will be immediately discharged from the Service and will not again be employed on the Service without the written consent
of the COUNTY. Should the CONTRACTOR fail to remove such person or persons, the COUNTY may withhold all
payments which are or may become due or may suspend the work with approval of the COUNTY until such orders are
complied with. No alcoholic beverages or drugs are permitted on any COUNTY properties. Evidence of alcoholic beverages
ot drug use by an individual will result in immediate termination from the job site.

B. E-Verify: CONTRACTOR will utilize the U.S. Department of Homeland Security’s E-Verify system to verify
the employment eligibility of all new employees hired by the CONTRACTOR during the term of this contract; and will
expressly require any contractor and subcontractors performing work or providing services pursuant to this contract to
likewise utilize the U.S. Department of Homeland Security’s E-Verify system to verify the employment eligibility of all
new employees hired by the subcontractor during the contract term.

C. Employment: CONTRACTOR acknowledges and agrees that, in accordance with Section 255.099, Florida
Statutes, if the Service assigned to CONTRACTOR is being supported in whole or in part by State funding CONTRACTOR
will give preference to the employment of state residents in the performance of the work ot the Service if state residents
have substantially equal qualifications to those of non-residents. If CONTRACTOR is required to employ state residents,
CONTRACTOR will contact the Depattment of Economic Opportunity to post the employment needs in the State’s job
bank system, However, in work involving the expenditure of federal aid funds, this section may not be enforced in such a
manner that would conflict with or be contrary to federal law prescribing a labor preference to honorably discharged soldiers,
sailors, or marines, or prohibiting as unlawful any other preference or discrimination among the citizens of the United States.

D. Superintendent: CONTRACTOR will have at the Service site as its agent a competent superintendent capable
and thoroughly experienced in the type of work being performed, who will receive instructions from the COUNTY. The
supetintendent will supervise all trades, direct all Service activities, establish and maintain installation schedules, and
provide the COUNTY’S Project Manager with progress reports as requested. The superintendent will have full authority
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CONTRACT FOR PRE-CAST CONCRETE STRUCTURES, RFP #22-908A

to execute the orders or directions of the COUNTY, and if applicable to supply promptly any materials, tools, equipment,
labor and incidentals which may be required. Such superintendent will be furnished regardless of the amount of worlk sublet,
The CONTRACTOR’S superintendent will speak, write, and understand English and will be on the job site during all
working hours,

E. Subcontractors:

1, CONTRACTOR will be responsible to the COUNTY for the acts and omissions of CONTRACTOR’S
subcontractors and of persons either directly ot indirectly employed by them.

i, All subcontractors, for as long as the subcontractor is working on the job site, will have at least one
supervisor/foreman on the job site that will speak and understand English.

iif, CONTRACTOR will cause its subcontractors and suppliers to comply with the Service schedule and
applicable sub-schedules.

iv. CONTRACTOR will include with the final invoice a completed CONTRACTOR’S FINAL PAYMENT
AFFIDAVIT, which will be provided by the COUNTY to the CONTRACTOR. A copy of the Affidavit
may be provided by request to the COUNTY.

F. Emergency Contact: CONTRACTOR will have a responsible person available at, or reasonably near, the Service
on a 24-hour basis, seven days a week, who may be contacted in emergencies and in cases where immediate action must be
taken to handle any problem that might arise. CONTRACTOR will submit to the COUNTYS Project Manager, the phone
numbers and names of personnel designated to be contacted in cases of emergencies. This list will contain the name of their
supervisors responsible for work pertaining to this contract.

G. Notification of Emergency: In the event of an emergency affecting the safety or protection of persons, or the
work or property at the Service site or adjacent thereto, the CONTRACTOR, without special instruction or authorization
from the COUNTY, is obligated to act to prevent threatened damage, injury or loss. CONTRACTOR will contact the
COUNTY as soon as possible by telephone and with written notice as soon as feasible thereafter, but no later than 24 hours
after the occurrence of the emergency, if CONTRACTOR believes that any significant changes in the work or variations
from the contract documents has occurred. If the COUNTY determines that a change in the contract documents is required
of the action taken ifi response to an emergency, a change order request will be issued to document the consequences of the
changes or variations, If CONTRACTOR fails to provide written notice within the 24-hour limitation noted above,
CONTRACTOR will be deemed to have waived any right it otherwise may have had to seek an adjustment to the contract
amount or an extension to the contract time,

14. Safety:

A. CONTRACTOR will be responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the work and for complying with all requircments of the Occupational Safety and Health
Administration (OSHA) and any other industry, federal, state or local government standards, inchiding the National Institute
of Occupational Safety Hazards (NIOSH), and the National Fire Protection Association (NFPA), CONTRACTOR will take
all necessary precautions for the safety of, and will provide the necessary protection to prevent damage, injury or loss to
persons or property. CONTRACTOR will be aware that while working for the COUNTY, representatives from agencies
such as OSHA are invitees and need not have warrants or permission to enter the work site. Any fines levied by the above-
mentioned authorities for failure to comply with these requirements wifl be borne solely by CONTRACTOR.

B. CONTRACTOR certifies that all material, equipment, etc. to be used in an individual Service meets all

Occupational Safety and Health Administration (OSHA) requirements. CONTRACTOR certifies that if any of the material,
equipment, etc. is found to be deficient in any OSHA requirement in effect on the date of delivery, all costs necessary to
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CONTRACT FOR PRE-CAST CONCRETE STRUCTURES, RFP #22-908A

bring the material, equipment, etc. into compliance with the aforementioned requirements will be borne by CONTRACTOR.
All standard equipment, work operations, safety equipment, personal protective equipment, and lighting required ox
mandated by State, Federal, OSHA, or Americans with Disabilities Act (ADA) regulations must be provided and used by
CONTRACTOR and its employees.

C. All safety devices installed by the manufacturer on equipment utilized by CONTRACTOR on the jobsite will
be in place and in proper working order at all times. If COUNTY determines that the equipment is deficient in safety
devices, CONTRACTOR will be notified immediately. CONTRACTOR will immediately repair or remove the equipment
from setvice until the deficiency is corrected to the satisfaction of the COUNTY.

D. The COUNTY may periodically monitor the work site for safety. Should there be safety or health violations,
the COUNTY will have the authority, but not the duty, to require CONTRACTOR to correct the violation in an expeditious
manner. If there is any situation that is deemed unsafe by the COUNTY, the Service will be shut down immediately upon
notice and will not resume work until the unsafe condition has been remedied.

E. Should the work site be in a hazardous area, the COUNTY will take reasonable actions to furnish
CONTRACTOR with information concerning hazards such as the types or the identification of known toxic material,
machine hazards, Material Safety Data Sheets, or any other information that would assist CONTRACTOR. in the planning
of a safe work site.

F. CONTRACTOR retains the ultimate responsibility to ensure all work is performed in a manner consistent with
all applicable safety standards and directives.

G. CONTRACTOR will erect and maintain, as required by existing conditions and contract performance,
safeguards for safety and protection such as barricades, danger signs, a construction fence, and other warnings against
hazardous conditions.

H. CONTRACTOR will be responsible for the removal of all surplus material and debris from the Service site at
the end of each workday. All costs associated with clean-up and debris removal will be included in the lump sum price
stated elsewhere herein. CONTRACTOR will leave the site clean and neat. All work must be cleaned up prior to the next
day of business. The specified work will not intetfere with the regular operating hours of Lake County.

I. CONTRACTOR will confine all equipment, materials and operations to the Service site and areas identified in
the contract documents, CONTRACTOR will assume all responsibility for any damage to any such area resulting from the
performance of the work.

J. CONTRACTOR is responsible for notifying the COUNTY of any hazardous materials used on the work site and
providing the COUNTY a copy of the Material Safety Data Sheets (MSDS). Any spillage of hazardous chemicals or wastes
by the CONTRACTOR will be reported immediately to the COUNTY and cleaned up in accordance with all State and
Federal Regulations. The cost of cleanup of any spillage of hazardous chemicals or wastes caused by CONTRACTOR will
be the sole responsibility of CONTRACTOR and the COUNTY will share no responsibility of these costs. A copy of the
complete report showing compliance with local, state, and federal agencies will be given to the COUNTY. If any hazardous
chemicals or conditions are discovered during the normal opetration, it is the responsibility of CONTRACTOR to
immediately contact the COUNTY with a description and location of the condition. The MSDS will include the following
information:

i The chemical name and the common name of the toxic substance

il The hazards or other risks in the use of the toxic substance, including the potential for fire, explosion,
corrosiveness, and reactivity.
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i, The known acute and chronic health effects of risks from exposure, including the medical conditions which
are generally recognized as being aggravated by the exposure to the toxic substances.

iv, The primary route of entry and symptoms of exposure.

V. The proper precautions, handling practices, necessary personal protective equipment, and other safety
precautions in the use of or exposure to the toxic substances, including appropriate emergency treatment in
case of overexposure;

Vi, The emergency procedure for spills, fire, disposal and first aid.

vii. A description in lay terms of the known specified potential health risks posed by the toxic substance
intended to alert any person reading this information.

viii.  The year and month, if available, that the information was compiled, and the name, address and emergency
telephone number of the manufacturer responsible for preparing the information.

15. Underground Utilities: Any required ground digging or subsurface work will be done in accordance with Chapter
556, Florida Statutes. It will be the responsibility of CONTRACTOR to have all underground utilities located before any
work begins (Sunshine State One Call 1-800-432-4770). The repairs of any damaged underground utilities as a result of
the work being performed by CONTRACTOR will be the responsibility of CONTRACTOR. The proper utility company
will be contacted immediately to expedite the repairs, if damage has occurred. CONTRACTOR will notify the COUNTY
and provide a written explanation of the incident within two days of the damage to any underground utilities.

16, Gengeral Inspection Requirements;

A. CONTRACTOR will furnish the COUNTY with every reasonable accommodation for finding out whether the
work performed, and materials used are in accordance with the requirements and intent of the contract documents. If the
COUNTY so requests, the CONTRACTOR will, at any time before final acceptance of the work, remove or uncover such
portions of the finished work as may be directed. After examination, CONTRACTOR will restore the uncovered portions
of the work to the standard required by the specifications. Should the work so exposed or examined prove unacceptable to
the COUNTY, the uncovering or removal, and the replacing of the covering or making good of the parts removed, will be
at CONTRACTOR’S expense. However, should the work exposed or examined prove acceptable in the opinion of the
COUNTY, the uncovering or removing and the replacing or the covering or making good of the parts removed, will be paid
for as unforeseen work.

i If the COUNTY fails to reject defective work or materials, whether from lack of discovery of such defect
or for any other reason, such initial failure to reject will in no way prevent the COUNTY’S later rejection
when such defect is discovered, nor obligate the COUNTY to final acceptance or payment, and
CONTRACTOR will make no claim for losses suffered due to any necessary removals or repairs of such
defects.

ii. If, during or prior to consituction operations, the COUNTY rejects any portion of the work on the grounds
that the work or materials are defective, the COUNTY will give CONTRACTOR notice of the defect,
which notice may be confirmed in writing. The CONTRACTOR will then have seven calendar days from
the date the notice is given to correct the defective condition. If CONTRACTOR fails to correct the
deficiency within the seven calendar days, the COUNTY may take any action necessary, including
correcting the deficient work utilizing another contractor, returning any non-compliant goods to
CONTRACTOR at CONTRACTOR’S expense or terminating this contract. CONTRACTOR will not
assess any additional charges for any conforming action taken by the COUNTY. The COUNTY will not
be responsible to pay for any product or service that does not conform to the contract documents,
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CONTRACT FOR PRE-CAST CONCRETE STRUCTURES, RFP #22-908A

B. Should CONTRACTOR fail to remove and renew any defective materials used or work performed, or to make
any necessary corrections in an acceptable manner and in accordance with the contract documents, within the time indicated
in writing, the COUNTY may direct CONTRACTOR to correct the unacceptable or defective materials or work at
CONTRACTOR’S expense. Any expense incurred by the COUNTY, whether direct, indirect or consequential, in making
said repairs, removals, or renewals will be paid for out of any monies due or which may become due to CONTRACTOR.
A change order will be issued, incorporating the necessary revisions to the contract documents, including an appropriate
decrease to the contract amount. Such costs will include, but not be limited to, costs of repair and replacement of work
destroyed or damaged by correction, removal or replacement of CONTRACTOR’S defective work and additional
compensation due the COUNTY. CONTRACTOR will not be allowed an extension of the term of this contract because of
any delay in performance of the Service atiributable to the excrcise by the COUNTY of the COUNTY’S rights and remedies
hereunder.

C. If CONTRACTOR fails to honor the change order, the COUNTY may terminate this contract. In the event the
COUNTY’S Project Manager finds the materials or the finished product in which the materials are used and not within
reasonably close conformity to the specifications, the COUNTY’S Project Manager will then make a determination if the
work will be accepted and remain in place. In this event, the COUNTY’S Project Manager will document the basis of
acceptance by a change order that will provide for an appropriate deduction as needed in the contract price for such work
or matetials necessary to conform to the determination based on the COUNTY’S Pro ject Manager’s professional judgment.

D. When all or a portion of the cost of Services is to be paid by federal, state or another governmental agency, the
work will be subject to such inspection by federal, state, or other governmental agency representative, but such inspections

will not make the government or agency a party to this contract..

17. Service Malerials and Storage:

A. Unless otherwise specified within the contract documents, all materials to be used to complete the Service,
except where recycled content is specifically requested, will be new, unused, of recent manufacture, and suitable for its
intended purpose. All goods will be assembled, serviced, and ready for operation when delivered. In the event any of the
materials supplied by CONTRACTOR are found to be defective or do not conform to specifications: (1) the materials may
be returned to CONTRACTOR at CONTRACTOR’S expensc and this contract may be terminated, or (2) the COUNTY
may require CONTRACTOR to replace the materials at CONTRACTOR’S expense,

B. Materials will be placed to permit easy access for proper inspection and identification of each shipment. Any
material which has deteriorated, become damaged, or is otherwise unfit for use, as determined by the COUNTY, will not
be used in the work, and will be removed from the site by CONTRACTOR at CONTRACTOR’S expense. Until
incorporated into the work, materials will be the sole responsibility of CONTRACTOR and CONTRACTOR will not be
paid for such materials unti! incorporated into the work. If any chemicals, materials or products containing toxic substances
are to be used at any time, CONTRACTOR will furnish a Material Safety Data Sheet to the COUNTY prior to commencing
such use.

C. When not specifically identified in the technical specifications, such materials and equipment will be of a suitable
type and grade for the purpose.

D. All unusable materials and debris will be removed from the premises at the end of cach workday and disposed
of in an appropriate mannet. '

18. Time for Completion and Extensions:

A. A written notice to proceed is required for the CONTRACTOR to schedule or begin work. CONTRACTOR
will diligently pursue the completion of the work and coordinate the work being done on the Service by its subcontractors
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and material suppliers, as well as coordinate CONTRACTOR’S work with the work of other contractors so that
CONTRACTOR’S work or the work of others will not be delayed or impaired. CONTRACTOR will be solely responsible
for all means, methods, techniques, sequences and procedures, as well as coordination of all portions of the work under the
contract documents.

B. Should CONTRACTOR be obstructed or delayed in the completion of the work as a result of unforeseeable
causes beyond the control of CONTRACTOR, and not due to CONTRACTOR’S fault or neglect, CONTRACTOR will
notify the COUNTY in writing within 24 hours after the commencement of such delay, stating the cause or canses thereof,
or be deemed to have waived any right which CONTRACTOR may have had to request a time extension.

C. If CONTRACTOR complies with the 24-hour notice requirement, the COUNTY will ascertain the facts and the
extent of the delay being claimed and recommend an extension to the contract time when, in the COUNTY’S sole judgment,
the findings of fact justify such an extension. CONTRACTOR will cooperate with the COUNTY’S investigation of the
delays by providing any schedules, correspondence or other data that may be required to complete the findings of fact.
Extensions to the confract time may be granted only for those delays which impact CONTRACTOR’S construction
schedule. Extensions of contract time, if approved by the COUNTY, must be authorized by writien change order.

19, Changes in the Scope of Services:

A. The COUNTY may at any time, by written change order, in accordance with the COUNTY’S Purchasing Policy
and Procedures, modity the Scope of Services. For changes requested by CONTRACTOR, CONTRACTOR will prepare
and submit change order requests for COUNTY approval. Each change order will include time and monetary impacts of
the change, whether the change order is considered alone or with all other changes during the course of the Service. Both
the COUNTY and CONTRACTOR will execute the change order. The value of such extra work or change will be
determined by the contract unit values, if applicable unit values are set forth in this contract. The amount of the change will
be computed from such values and added to or deducted from the contract price.

B. If the COUNTY and CONTRACTOR are unable to agree on the change order for a requested change,
CONTRACTOR agrees to promptly perform the change as directed in writing by the COUNTY. If CONTRACTOR
disagrees with the COUNTY’S adjustment determination, CONTRACTOR must make a claim pursuant to the Claims and
Disputes section herein, or else be deemed to have waived any claim on this matter CONTRACTOR might have otherwise
had. For work not contemplated by the original contract, the amount of an increase will be limited to CONTRACTOR’S
reasonable direct labor and material costs and reasonable actual equipment costs as a result of the change (including
allowance for labor burden costs) plus a maximum ten percent (10%) marlup for all overhead and profit, unless otherwise
agreed to in writing by the COUNTY. In such case, CONTRACTOR will keep and present to the COUNTY an itemized
accounting together with appropriate supporting data. In the event such changed work is performed by a subcontractor, a
maximum 10% markup for all overhead and profit for all subcontractors’ direct labor and material costs and actual
equipment costs will be permitted, with a maximum 5% markup thereon by CONTRACTOR for all of its overhead and
profit, for a total overall maximum markup of 15% of the amount of changed work. All compensation due CONTRACTOR
and any subcontractor or sub-subcontractor for field and home office overhead is included in the markups listed above.

C. The COUNTY will not be liable to CONTRACTOR for any increased compensation in the absence of a written
change order cxecuted in accordance with COUNTY policy. The payment authorized by such a change order will represent
full and complete compensation to CONTRACTOR for labor, materials, incidental expenses, overhead, profit, costs and
time associated with the work authorized by such change order.

D. Execution by CONTRACTOR of a properly authorized change order will be considered a waiver of all claims

or requests for additional time or compensation for any activities prior to the time of execution related to items included in
the change order.
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E. Upon receipt of an approved change order, changes in the Scope of Services will be promptly performed. All
changes in work will be performed under the terms and conditions of this contract.

F. Change orders will not be issued for incidental items or tasks that should have been reasonably construed to be
part of the project by the CONTRACTOR.

20. Claims and Disputes:

A. Claims by CONTRACTOR will be made in writing to the COUNTY within two business days after the
commencement of the event giving rise to such claim or CONTRACTOR will be deemed to have waived the claim. All
claims will be priced in accordance with the section in this document entitled “Changes in Work.”

B. CONTRACTOR will proceed diligently with its performance as directed by the COUNTY, regardless of any
pending claim, action, suit, or administrative proceeding, unless otherwise agreed to by the COUNTY in writing. The
COUNTY will continue to make payments on the undisputed portion of the contract in accordance with the contract
documents during the pendency of any claim.

C. Claims by CONTRACTOR will be resolved in the following manner:

i, Upon recejving the claim and supporting data, the COUNTY will within 15 calendar days respond to the
claim in writing stating that the claim is either approved or denied. If denied, the COUNTY will specily
the grounds for denial. The CONTRACTOR will then have 15 calendar days in which to provide additional
supporting documentation, or to notify the COUNTY that the original claim stands as is.

ii. If the claim is not resolved, the COUNTY may, at its option, choose to submit the matter to mediation. A
mediator will be mutually selected by the partics and each party will pay one-half (1/2) the expense of
mediation. If the COUNTY declines to mediate the dispute, CONTRACTOR may bring an action in 2
court of competent jurisdiction in and for Lake County, Florida.

iii. Claims by the COUNTY against CONTRACTOR will be made in writing to the CONTRACTOR as soon
as the event leading to the claim is discovered by the COUNTY. CONTRACTOR will respond in writing
within 15 calendar days of receipt of the claim. If the claim cannot be resolved, the COUNTY will have the
option to submit the matter to mediation as set forth in (C)(if) above.

iv. Arbitration will not be considered as a means of dispute resolution.

V. No claim for damages or any claim other than for an extension of time will be made or asserted against the
county by reason of any delays. No interruption, interference, inefficiency, suspension or delay in the
commencement or progress of the work will relieve CONTRACTOR of'its duty to perform or give rise to
any right to damages or additional compensation from the COUNTY. CONTRACTOR expressly
acknowledges and agrees that CONTRACTOR will receive no damages for delay. This provision will not
preclude recovery or damages by CONTRACTOR for hindrances or delays due solely to fraud, bad faith
or active interference on the part of the COUNTY. Otherwise, CONTRACTOR will be entitled to
exiensions of the contract time as the sole and exclusive remedy for such resulting delay, in accordance
with and to the extent specifically provided above.

21. Acceptance of the Work and Final Payment: The work and services rendered under this contract will remain the
property of the CONTRACTOR and will not be deemed complete until a physical inspection and actual usage of the
product(s) or service(s) is (are) accepted by the COUNTY and will be in compliance with the terms herein, in accord with
the specifications and of the highest quality. Any goods or services purchased under this contract may be tested/inspected
for compliance with the specifications listed.
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22. Final Inspection: When all materials have been furnished, all work has been performed, and the construction
contemplated by this contract has been satisfactorily completed, the COUNTY will make the final inspection, The final
ingpection will be completed within five business days of receipt of notification from the CONTRACTOR that the Service
is ready. The COUNTY will notify CONTRACTOR, if necessary, of any deficiencies with the Service, and
CONTRACTOR will correct all deficiencies before final acceptance and payment is made.

23. Maintenance of Work: CONTRACTOR will maintain all work in as-new condition until the final inspection is
completed and the work is accepted by the COUNTY. All insurance will be maintained until final acceptance by the
COUNTY.

24, Final Acceptance: When the Service or any portion thereof, as designated by the COUNTY, is ready for its intended
use, the COUNTY and any other invited parties will make an inspection of the Service, to verify its completeness and
develop a punch list of items needing completion or correction before final payment will be made. CONTRACTOR will
have 10 calendar days to correct all deficiencies. An $80.00 re-inspection fee will be applied for the third inspection and
any required re-inspection thereafter, The COUNTY will have the right to exclude CONTRACTOR from those portions of
the work designated as complete after the inspection; provided, however, that CONTRACTOR will have reasonable access
for the time allotted by the COUNTY to complete or correct items on the punch list. When the work provided for under this
contract has been completely performed by CONTRACTOR, and the final inspection has been made by the COUNTY, a
final invoice will be prepared by the CONTRACTOR. The amount of this invoice, less any sums that may have been
deducted or retained under the provisions of this contract, will be paid to CONTRACTOR in accordance with this contract,
and after CONTRACTOR has agreed in writing to accept the balance due, as determined by the COUNT'Y, as full settlement
of the account under the contract and of all claims in connection therewith. Occupancy by the COUNTY alone does not
constitute final acceptance.

25. Waiver of Claims: CONTRACTOR’S acceptance of final payment will constitute a full waiver of any and all
claims by the CONTRACTOR against the COUNTY arising out of the contract or otherwise related to the Service, except
those previously made in writing and identified by CONTRACTOR as unsettled at the time the final estimate is prepared.
Neither the acceptance of the work nor payment by the COUNTY will be deemed a waiver of the COUNTY’S rights to
enforce any continuing obligations of CONTRACTOR or to the recovery of damages for defective work not discovered by
the COUNTY at the time of final inspection.

26. Termination of Contractor’s Responsibilities: This contract will be considered complete when all work has been
completed and accepted by the COUNTY and all warranty periods have expired. CONTRACTOR will then be released
from further obligation except as set forth in this contract.

27. Recovery Rights Subsequent to Final Payment: The COUNTY reserves the right, should an error be discovered in
the invoice, or should proof of defective work or materials used by or on the part of CONTRACTOR be discovered after
the final payment has been made, to claim and recover from CONTRACTOR by process of law, such sums as may be
sufficient to correct the error or make good the defects in the work and materials, including any fees or costs associated with
the additional services of the COUNTY,

28. Warranties:

A, All warranties will begin on the date of the COUNTY’S acceptance of the Service which will be the date final
payment is issued to CONTRACTOR and will last for a period of 12 months unless otherwise specified in the Scope of
Services, plans or specifications. CONTRACTOR will obtain and assign to the COUNTY all express warranties given to
CONTRACTOR or any subcontractors by any material suppliers, equipment or fixtures to be incorporated into the Service.

B. CONTRACTOR warrants to the COUNTY that any materials and equipment furnished under the contract

documents will be new unless otherwise specified, and that all work will be of good quality, free from defects and in
conformance with the contract documents. CONTRACTOR warrants to the COUNTY that all materials and equipment
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furnished under the contract documents will be applied, installed, connected, erccted, used, cleaned and conditioned in
accordance with the instructions of the applicable manufacturers, fabricators, suppliers or processors except as otherwise
provided for the contract documents. This warranty requirement will remain in force for the full petiod identified above,
regardless of whether CONTRACTOR is still under contract at the time of the defect. These warranties are in addition to
those implied warranties to which the COUNTY is entitled as a matter of law.

C. If sod is used as part of an individual Service, it will be watranted to be free of noxious and invasive weeds,
disease, and insects. Ifpests or noxious weeds manifest themselves within 60 days of placement of the sod, CONTRACTOR
will treat the affected areas. The process for treating these areas will be approved by the COUNTY. If the sod does not
meet any of the required specifications, CONTRACTOR will be responsible to replace it at no expense to the COUNTY.
Tt will be the responsibility of CONTRACTOR to ensure the sod is sufficiently established as described as specified in the
scope of services, plans, or specifications. This will include watering the sod on a regular basis as needed to keep it alive
until established. Tstablished will be considered as being sufficiently rooted, as determined by the Project Manager, into
the surface that it was installed. If the sod dies or does not become established CONTRACTOR will be respansible for the
replacement at no cost to the COUNTY.

D. CONTRACTOR will be responsible for promptly correcting any deficiency, at no cost to the COUNTY, within
five calendar days after the COUNTY notifies CONTRACTOR of such deficiency in writing. If CONTRACTOR fails to
honor the warranty or fails to correct or replace the defective work or items within the period specified, the COUNTY may,
at its discretion, notify CONTRACTOR in writing that CONTRACTOR may be debarred as a COUNTY vendor, and
become subject to contractual default if the corrections or replacements are not completed to the satisfaction of the
COUNTY within five calendar days of receipt of the notice. If CONTRACTOR fails to satisfy the warranty within the
period specified in the notice, the COUNTY may (a) place CONTRACTOR in default of its contract and {b) procure the
products or services from another source and charge CONTRACTOR for any additional costs that are incurred by the
COUNTY for this work or items, either through a credit memorandum or through invoicing.

E. Liquidated Damages: If the deficiencies have been noted and the remedies have not been completed within the
contracted time, the COUNTY may send out a notification notifying CONTRACTOR of an assessment of Liquidated
Damages. The COUNTY and CONTRACTOR recognize that, since time is of the essence for this contract, the COUNTY
will suffer financial loss if the work is not completed within the time specified. The COUNTY will be entitled to assess
Liquidated Damages, not a penalty, for each calendar day. The Service will be deemed to be completed on the date the
work is considered complete to the satisfaction of the COUNTY. CONTRACTOR hereby expressly waives and relinquishes
any right which it may have to seek to characterize the Liquidated Damages as a penalty. The parties agree that the
Liquidated Damages sum represents a fair and reasonable estimate of the COUNTY’S actual damages at the time of
contracting if CONTRACTOR fails to complete the work in a timely manner. The Liquidated Damages will be as sef forth
in the following table:

Service/Project Amount Daily Charge (Per Calendar Day)
$5,000 and under $25

Over $5,000 but less than $10,000 $65

$10,000 or more but less than $20,000 $91

$20,000 or more but less than $30,000 $121

$30,000 or mote but less than $40,000 $166

$40,000 or more but less than $50,000 $228

$50,001 or more $250

F. The COUNTY will retain from the compensation to be paid to the CONTRACTOR the above-described sum.
If CONTRACTOR is in default for not completing the Service within the time specified, the COUNTY may require
CONTRACTOR to stop work on any other project or service to the COUNTY until the Service specific in this Contract is
complete and the Liquidated damages Sum is satisfied.
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29, Sanitation: Ifthe Service does not involve interior work, CONTRACTOR will be required to provide and maintain
adequate sanitary conveniences for the use of persons employed for the Service, These conveniences will be maintained at
all times without nuisance, and their use will be strictly enforced. The location of these conveniences will be subject to the
COUNTY’S Project Manager’s approval. All such facilitics will be installed and maintained by CONTRACTOR in
accordance with applicable federal, state, and local laws.

30, Submittals and Equal Products:

A. Submittals of products required for the Service assigned to CONTRACTOR hereunder, will be supplied to the
COUNTY for pre-approval prior to the start of the work. These documents will be provided to the COUNTY at least one
week before the installation.

B. If'a product or service requested by the COUNTY for the Service has been identified in the specifications by a
brand name and has not been notated as a “No Substitute” item, such identification is intended to be descriptive and not
restrictive and is fo indicate the quality and characteristics of product or service that will be acceptable. If CONTRACTOR
offers an alternate product or service for consideration, such product must be clearly identified by CONTRACTOR to the
COUNTY. The COUNTY will make a determination whether the alternate meets the salient characteristics of the
specifications. An alternate product will not be considered for any item notated “No Substitute.”

C. Unless CONTRACTOR clearly indicates in its response that it is proposing an alternate product, the response
will be considered as offering the same brand name referenced in the specifications. If CONTRACTOR proposes to furnish
an alternate product or service, the brand name of the product or service to be furnished will be clearly identified. A formal
submittal for the alternate/shop drawings will be submitted. The evaluation of the alternate and the determination on
acceptability of the alternate product or service will be the responsibility of the COUNTY and will be based upon
information furnished by CONTRACTOR. The COUNTY will not be responsible for locating or securing any information
which is not included in CONTRACTOR’S response. To ensure that sufficient information is available, CONTRACTOR
will furnish as part of the bid or proposal all descriptive material by providing the manufacturer specification sheets so the
COUNTY can make an informed determination whether the product offered meets the salient characteristics required by
the specifications. Failure to do so will require the use of the specified products.

3L Fees: The following is alist of fees that may be assessed to CONTRACTOR during the term of this contract, These
fees are assessed to help offset the additional costs associated with the COUNTY’S labor and vehicle usage required for
unnecessary inspections or missed appointments. The $80.00 fee shown below is a re-inspection fee for uncorrected
workmanship. The fee will be applied to the third inspection and for any subsequent inspections. Any re-inspection fee
charged to the COUNTY by other agencies having jurisdiction over the Service, will additionally be charged back to
CONTRACTOR. The fees, if any, will be deducted from the final invoices.

Missing scheduled appointments $70.00 each occurrence
Failure to respond to emergency calls $250.00 per day

Late to emergency callg $36.00 per hour
Inspected unacceptable workmanship $80.00 cach inspection
Failure to provide any and all required documentation or reports $75.00 per day

Failure to pass all inspecting authority $250.00 per day
re-inspections (within 30 days of initial inspection)

32, Termination: This contract may be terminated by the COUNTY upon 10 calendar days advance written notice to
the other party; but if any work, service or task hereunder is in progress but not completed on the date of termination, then
this contract may be extended upon written approval of the COUNTY until said work, service or task is completed and
accepted.
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A. Termination for Convenicnce: In the event this contract is terminated or cancelled upon the request and for the
convenience of the COUNTY with the required 10 calendar day advance written notice, the COUNTY will reimburse
CONTRACTOR for actual work satisfactorily completed.

B. Termination for Cause: Termination by the COUNTY for cause, default, or negligence on the part of
CONTRACTOR will be excluded from the foregoing provision. Termination costs, if any, will not apply. The 10-calendar
day advance notice requirement is waived in the event of termination for cause.

C. Termination Due to Unavailability of Funds in Succeeding Fiscal Years: When funds are not appropriated or
otherwise made available to support continuation of performance in a subsequent fiscal year, this confract will be canceled,

and CONTRACTOR will be reimbursed for the reasonable value of any non-recutring costs incurred but not amortized in
the price of the supplies or services/Tasks delivered under this contract.

33 Assignment of Contract: This contract will not be assigned except with the written consent of the COUNTY’S
Procurement Services Director. No such consent will be construed as making the COUNTY a patty to the assignment or
subjecting the COUNTY to liability of any kind to any assignee. No assignment will under any circumstances relieve
CONTRACTOR of liability and obligations under this contract and all transactions with the COUNTY must be through
CONTRACTOR. Additionally, unless otherwisc stipulated herein, CONTRACTOR will notify and obtain prior written
consent from the COUNTY prior to being acquired or subject to a hostile takeover, Any acquisition or hostile takeover
without the prior consent of the COUNTY may result in termination of this contract for default.

34. Insurance:

A. CONTRACTOR will purchase and maintain at all times during the term of this contract, without cost or expense
to the COUNTY, policies of insurance as indicated below, with a company or companies authorized to do business in the
State of Florida, and which are acceptable to the COUNTY, insuring the CONTRACTOR against any and all claims,
demands, or causes of action, for injuries received or damage to property relating to the performance of duties, services, or
obligations of the CONTRACTOR under the terms and provisions of the contract. An original certificate of insurance,
indicating that CONTRACTOR has coverage in accordance with the requirements of this section must be received and
accepted by the COUNTY prior to.contract execution or before any work begins. It will be furnished by CONTRACTOR
to the COUNTY’S Project Manager and Procurement Setvices Director within five working days of such request. The
parties agree that the policies of insurance and confirming certificates of insurance will insure the CONTRACTOR in
accordance with the following minimum limits:

i, General Liability insurance on forms no mote restrictive than the latest edition of the Occurrence Form
Commercial General Liability policy (CG 00 01) of the Insurance Services Office or equivalent without
restrictive endorsements, with the following minimum limits and coverage:

Each Occurrence/General Aggregate $1,000,000/2,000,000
Products-Completed Operations $2,000,000

Personal & Adv. Injury $1,000,000

Fire Damage $50,000

Medical Expense $5,000

Contractual Liability Included

Coverage must be provided on a per project basis.

ii.  Automobile liability insurance, including owned, non-owned, and hired autos with the minimum Combined
Single Limit of $1,000,000.

iii.  Workers' compensation insurance based on proper reporting of classification codes and payroll amounts in
accordance with Chapter 440, Florida Statutes, and any other applicable law requiring workers'
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compensation (Federal, maritime, etc.). If not required by law to maintain workers compensation insurance,
the CONTRACTOR must provide a notarized statement that if he or she is injured, he or she will not hold
the COUNTY responsible for any payment or compensation,

iv.  Employers Liability with the following minimum limits and coverage:

Each Accident $1,000,000
Discase-Each Employer $1,000,000
Disease-Policy Limit $1,000,000

B. Lake County, a Political Subdivision of the State of Florida, and the Board of County Commissioners, will be
named as additional insured as their interest may appear all applicable policies. Certificates of insurance must identify the
RFP or I'TB number in the Description of Operations section on the Certificate.

C. CONTRACTOR must provide a minimum of 30 days prior wriiten notice to the County of any change,
cancellation, or nonrenewal of the required insurance.

D. Certificates of insurance must evidence a waiver of subrogation in favor of the COUNTY, that coverage must
be primary and noncontributory, and that each evidenced policy includes a Cross Liability or Severability of Interests
provision, with no requirement of premium by the COUNTY,

E. CONTRACTOR must provide a copy of all policy endorsements, reflecting the required coverage, with Lake
County listed as an additional insured along with all required provisions to include waiver of subrogation. Contracts cannot
be completed without this required insurance documentation. A certificate of insurance (COI) will not be accepted in lieu
of the policy endorsements,

F. Certificate holder must be;
LAKE COUNTY, A POLITICAIL SUBDIVISION OF THE STATE OF FLORIDA, AND THE BOARD
OF COUNTY COMMISSIONERS.
P.O. BOX 7800
TAVARES, FL 32778-7800

G. All self-insured retentions will appear on the certificates and will be subject to approval by the COUNTY. At
the option of the COUNTY, the insurer will reduce or eliminate such self-insured retentions; or CONTRACTOR will be
required to procure a bond guaranteeing payment of losses and related claims expenses.

H. The COUNTY will be exempt from, and in no way liable for, any sums of money, which may represent a
deductible or self-insured retention in any insurance policy. The payment of such deductible or self-insured retention will
be the sole responsibility of the CONTRACTOR or subcontractor providing such insurance.

I CONTRACTOR will be responsible for subcontractors and their insurance. Subcontractors are to provide
Certificates of Insurance to the COUNTY evidencing coverage and terms in accordance with the CONTRACTOR’S
requirements.

J. Failure to obtain and maintain such insurance as set out above will be considered a breach of contract and may
result in termination of the contract for default.

K. Neither approval by the COUNTY of any insurance supplied by CONTRACTOR, nor a failure to disapprove
that insurance, will reliecve CONTRACTOR of full responsibility of liability, damages, and accidents as set forth herein,

35. Indemnity: The CONTRACTOR will indemnify and hold the COUNTY and its agents, officers, commissioners or
employces harmless for any damages resulting from failure of CONTRACTOR to take out and maintain the above
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insurance. CONTRACTOR agrees to indemnify, and hold the Board of County Commissioners, Lake County, Florida, and
its officers, commissioners, employees and agents free and harmless from and against any and all losses, penalties, damages,
settlements, costs, charges, professional fees or other expenses or liabilities resulting from the negligent act, error or
omission of CONTRACTOR, its agents, employees or representative, in the performance of CONTRACTOR’S duties set
forth in this Contract.

36. Independent Contractor: CONTRACTOR, and all its employees, agree that they will be acting as an independent
contractor and will not be considered or deemed to be an agent, employce, or partner of, or in a joint venture with, the
COUNTY. CONTRACTOR will have no authority to contract for or bind the COUNTY in any manner and will not
represent itself as an agent of the COUNTY or as otherwise authorized to act for or on behalf of the COUNTY.

37. Prohibition Against Contingent Fees, CONTRACTOR warrants that it has not employed or retained any company
or person, other than a bona fide employee working solely for CONTRACTOR to solicit or secure this confract and that it
has not paid or agreed to pay any person, company, corporation, individual, or firm other than a bona fide employee working
solely for CONTRACTOR any fee, commission, percentage, gift, or other consideration contingent upon on resulting from
the award or making of this contract.

38. Return of Materials: Upon the request of the COUNTY, but in any event upon termination of this Contract,
CONTRACTOR will surrender to the COUNTY all memoranda, notes, records, drawings, manuals, computer software,
and other documents or materials pertaining to the services hereunder, that were furnished to CONTRACTOR by the
COUNTY pursuant to this contract. '

39. Public Entity Crimes: A person or affiliate who has been placed on the convicted vendor list following a conviction
of a public entity ctime may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under a
contract with any public entity in excess of the threshold amount provided in Florida Statutes, Section 287.017 for Category
Two for a period of 36 months from the date of being placed on the convicted vendor list.

40. Conflict of Interest: CONTRACTOR agrees that it will not engage in any action that would create a conflict of
interest in the performance of its obligations pursuant to this contract, or which would violate or cause others to violate the
provisions of Part III, Chapter 112, Florida Statutes, relating to ethics in government. CONTRACTOR hereby certifies that
no officer, agent, or employee of the COUNTY has any material interest either directly or indirectly in the business of
CONTRACTOR conducted here and that no such person will have any such interest at any time during the term of this
contract unless approved by the COUNTY.

41. Retaining Other Contractors: Nothing herein will be deemed to preclude the COUNTY from retaining the services
of other persons or entities undertaking the same or similar services as those undertaken by CONTRACTOR or from
independently developing or acquiring materials or programs that are similar to, or competitive with, the services provided
under this Contract. While the COUNTY has listed all major items which are utilized by the COUNTY’S offices and
departments in conjunction with theit operations, there may be similar or ancillary items that must be purchased by the
COUNTY during the term of this contract. Under these circumstances, a County representative will contact
CONTRACTOR to obtain a price quote for the similar or ancillary items. The COUNTY reserves the right to award these
ancillary items to CONTRACTOR, another vendor or to acquire the items through a separate solicitation.

42, Accuracy: During this contract, CONTRACTOR is responsible for the professional quality, technical accuracy,
timely completion and coordination of all the services furnished hereunder. CONTRACTOR will, without additional
compensation, correct or revise any errors, omissions or other deficiencies in resulting from the services provided herein.

43, Right to Audit:

A. The COUNTY reserves the right to require the CONTRACTOCR to submit to an audit, by any auditor of the
COUNTY'S choosing. The CONTRACTOR will provide access to all of its records, which relate directly or indirectly to
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this contract at its place of business during regular business hours. The CONTRACTOR will retain all records pertaining
to this contract and upon request make them available to the COUNTY for three complete calendar years following
expiration of the contract, The CONTRACTOR agrees to provide such assistance as may be necessary to facilitate the
review or audit by the COUNTY to ensure compliance with applicable accounting and financial standards.

B. If an audit inspection or examination pursuant to this section discloses overpricing or overcharges of any nature
by the CONTRACTOR to the COUNTY in excess of one percent (1%) of the total contract billings, in addition to making
adjustments for the overcharges, the reasonable actual cost of the COUNTY’S audit must be reimbursed to the COUNTY
by the CONTRACTOR. Any adjustments or payments which must be made as a result of any such audit or inspection of
the CONTRACTOR’S invoices or records must be made within a reasonable amount of time, but in no event may the time
exceed 90 calendar days, from presentation of the COUNTY’S audit findings to the CONTRACTOR.

C. This provision is hereby considered to be included within, and applicable to, any subcontractor contract entered
into by the CONTRACTOR in performance of any work under this contract.

44, Force Majeure: The parties will exercise every reasonable effort to meet their respective obligations hereunder, but
will not be liable for delays resulting from force majeure or other causes beyond their reasonable control, including, but not
limited to, compliance with any Government law or regulation, acts of nature, acts or omissions of the other party,
Government acts or omissions, fires, strikes, national disasters, wars, riots, transportation problems ot any other cause
beyond the reasonable control of the parties. Any such cause will extend the performance of the delayed obligation to the
extent of the delay so incurred.

45, Business Hours of Operation: Unless otherwise specified in the technical specifications, all work petformed will
be accomplished between the hours of 8:00 A M. and 5:00 P.M., Monday through Friday, and no work will be performed
on Saturdays, Sundays, or County Holidays, unless permission to work has been requested in writing by the
CONTRACTOR and apptoval, in writing, has been granted by the COUNTY. Request for permission to work must be
received by the COUNTY no less than two days prior to the requested workday, The exception to this pre-approval
requirement would be in the case of an emergency in which the emergency specification as outlined in General Terms and
Conditions, Section 3, Emergencies, would apply, County Holidays are as follows: New Year’s Day; Martin Luther King,
Jr. Day; Presidents’ Day; Memorial Day; Independence Day; Labor Day; Veteran’s Day; Thanksgiving Day; Day after
Thanksgiving; and Christmas Day. Special schedules may be established if necessary, because of problems with noise or
similar difficulties affecting other County facilities, County operations, or citizens in homes or buildings/rooms adjacent to
the work being completed. When the CONTRACTOR requests and is approved for Saturday, Sunday or Holiday work, the
COUNTY may assess the CONTRACTOR the sum of $250.00 per man per day for each Saturday, Sunday or recognized
Holiday worked or planned to work, These fees will be deducted from the final invoice,

46. Minimum Wage: The wage rate paid to all laborers, mechanics and apprentices employed by the CONTRACTOR
for the work under the contract will not be less than the prevailing wage rates for similar classifications of work as
established by the federal government and enforced by the U.S. Department of Labor, Wages and Hours Division, and
Florida’s Minimum Wage requirements in Article X, Section 24(f) of the Florida Constitution and enforced by the Florida
Legislature by statute or the State Agency for Workforce Innovation by rule, whichever is higher,

47. Protection of Property:

A. All existing structures, utilities, services, roads, trees, shrubbery and property in which the COUNTY has an
interest will be protected against damage or interrupted services at all times by the CONTRACTOR during the term of this
contract, and CONTRACTOR will be held responsible for repairing or replacing damaged property to the satisfaction of
the COUNTY which is damaged by reason of the CONTRACTOR’S operation on the property. In the event the
CONTRACTOR fails to comply with these requirements, the COUNTY reserves the right to secure the required services
and charge the costs of such services back to the CONTRACTOR. All items damaged as a result of CONTRACTOR or
subcontractor operations belonging to third parties, such as but not limited to: sidewalks, irrigation, curbs, pipes, drains,
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CONTRACT FOR PRE-CAST CONCRETE STRUCTURES, RFP #22-908A

water mains, pavement, mailboxes, turf, signs, or other property will either be repaired or replaced by the CONTRACTOR,
at the CONTRACTOR’S expense, in a manner prescribed by, and at the sole satisfaction of the COUNTY.

B. If the Service is to be completed within COUNTY facilities, CONTRACTOR will be responsible for repairing
or replacing any portion of any COUNTY facility, whether interior or exterior, damaged by reason of CONTRACTOR’S
operation within the property. In the event the CONTRACTOR fails to comply with these requirements, the COUNTY
reserves the right to secure the required services and charge the costs of such services back to CONTRACTOR. All items
within a facility belonging to third parties, or to commissioners, officers, employees, lessees, invitees, or agents of the
COUNTY, including but not limited to personal items and furniture will either be repaired or replaced by CONTRACTOR,
at CONTRACTOR’S expense, in a manner prescribed by, and at the sole satisfaction of the COUNTY.

C. CONTRACTOR will be responsible for re-grading and re-sodding any areas that are disturbed by
CONTRACTOR while the work is completed.

48. Rigk of Loss; CONTRACTOR assumes the risk of loss of damage to the COUNTY’S property during possession
of such property by CONTRACTOR, and until delivery to and acceptance of that property to the COUNTY.
CONTRACTOR will immediately repair, replace or make good on the loss or damage without cost to the COUNTY,
whether the loss or damage results from acts or omissions, negligent or otherwise, of CONTRACTOR or a third party.

49, Accident Notification: If in the course of completing work as part of this contract there is an accident that involves
the public, CONTRACTOR will as soon as possible inform the COUNTY of the incident by telephone. CONTRACTOR
will follow up in writing within two business days of the incident. If Law Enforcement was involved and has written a
report, CONTRACTOR will forward a copy of the report to the COUNTY.

50, Public Records:

A. All electronic files, audio and video recordings, and all papers pertaining to any activity performed by the
contractor for or on behalf of the COUNTY will be the property of the COUNTY and will be turned over to the COUNTY
upon request. In accordance with Chapter 119, Florida Statutes, each file and all papers pertaining to any activities
performed for or on behalf of the COUNTY are public records available for inspection by any person even if the file or
paper resides in the CONTRACTOR’S office or facility. The CONTRACTOR will maintain the files and papers for not
less than three complete calendar years after the Service has been completed or terminated, or in accordance with any grant
requirements, whichever is longer. Prior to the close out of the contract, the CONTRACTOR will appoint a records
custodian to handle any records request and provide the custodian’s name and telephone numbers to the COUNTY’S Project
Managet,

B. Pursuant to Section 119.0701, Florida Statutes, CONTRACTOR will comply with the Florida Public Records’
laws, and will:

i. Keep and maintain public records required by the COUNTY to perform the services identified herein.

i, Upon request from the COUNTY’S custodian of public records, provide the COUNTY with a copy of the
requested records or allow the records to be inspected or copied within a reasonable time at a cost that does
not exceed the cost provided for by law.

iii. Ensure that public records that are exempt or confidential and exempt from public records disclosure
requirements are not disclosed except as authorized by law for the duration of the contract term and

following completion of the contract if the CONTRACTOR does not transfer the records to the COUNTY.

iv. Upon completion of the contract, transfet, at no cost, to the COUNTY all public records in possession of
the CONTRACTOR or keep and maintain public records required by the COUNTY to perform the service.
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If CONTRACTOR transfers all public records to the COUNTY upon completion of the contract,
CONTRACTOR will desiroy any duplicate public records that are exempt, or confidential and exempt,
from public records disclosure requirements. If CONTRACTOR keeps and maintains public records upon
completion of the contract, CONTRACTOR will meet all applicable requirements for retaining public
records, All records stored electronically must be provided to the COUNTY, upon request from the
COUNTY’S custodian of public records, in a format that is compatible with the information technology
systems of the COUNTY,

C. IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF
CHAPTER 119, FLORIDA STATUTES, TO CONTRACTOR’S DUTY TO PROVIDE
PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN
OF PUBLIC RECORDS AT LAKE COUNTY OFFICE OF PROCUREMENT
SERVICES, 315 WEST MAIN STREET, P.O. BOX 7800, TAVARES, FL 32778 OR AT
352-343-9424 OR VIA EMAIL AT PURCHASING@LAKECOUNTYFL.GOV.

D. Failure to comply with this subsection will be deemed a breach of the contract and enforceable as set forth in
Section 119.0701, Florida Statutes.

51. This contract is governed by and in accordance with, the laws of the State of Florida. Venue for any legal action
resulting from this contract will lie in Lake County, Florida.

52, Neither party may assign any rights or obligations under this contract to any other party unless specific written
permission from the other party is obtained.

53. The captions utilized in this contract are for the purposes of identification only and do not control or affect the
meaning or construction of any of the provisions hereof.

54, This contract will be binding upon and will inure to the benefit of each of the parties and of their respective
successors and pertmitted assigns.

335, This contract may not be amended, released, discharged, rescinded or abandoned, except by a written instrument
duly executed by each of the parties hereto,

56. The failure of any party hercto at any time to enforce any of the provisions of this contract will in no way constitute
or be construed as a waiver of such provision or of any other provision hereof, nor in any way affect the validity of, or the
right thereafter to enforce, every provision of this Contract.

57. During the term of this contract the CONTRACTOR assures the COUNTY that it is in compliance with Title VII
of the 1964 Civil Rights Act, as amended, and the Florida Civil Rights Act of 1992, in that the CONTRACTOR does not
on the grounds of race, color, national origin, religion, sex, age, disability or marital status, discrimination in any form or
manner against the CONTRACTOR employees or applicants for employment. The CONTRACTOR understands and
agrees that this contract is conditioned upon the veracity of this statement of assurance.

58. ‘The CONTRACTOR will at all times comply with all Federal, State and local laws, rules and regulations.
59. Any individual, corporation, or other entity that attempts to meet its contractual obligations with the COUNTY
through fraud, misrepresentation or material misstatement, may be debarred for up to five years. The COUNTY may

terminate or cancel any other contracts with such individual, corporation, or entity. Such individual or entity will be
responsible for all direct or indirect costs associated with termination or cancellation, including attorney’s fees.
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CONTRACT FOR PRE-CAST CONCRETE STRUCTURES, RFP #22-908A

60. With the consent of the CONTRACTOR, other agencies may make purchases in accordance with the contract. Any
such purchases will be governed by the same terms and conditions as stated herein except for a change in agency name. In
addition, although this contract is specific to a County department, it is agreed and understood that any County department
may avail itself of this contract and purchase any and all items specified herein at the contract price(s) established herein.
A contract modification will be issued by the COUNTY identifying the requirements of the additional County department(s).

61. The CONTRACTOR will act as the prime contractor for all required items and services and will assume full
responsibility for the procurement and maintenance of such items and services. The CONTRACTOR will be considered
the sole point of contact with regards to all stipulations, including payment of all charges and meeting all requirements of
this contract. All subcontractors will be subject to advance review by the COUNTY in terms of competency and security
concerns. No change in subcontractors will be made without consent of the COUNTY. Even if the subcontractor is self-
insured, the COUNTY may require the CONTRACTOR to provide any insurance certificates required by the work to be
performed.

62. The invalidity or unenforceability of any particular provision of this contract will not affect the other provisions
hereof, and this contract will be construed as if such invalid or unenforceable provisions were omitted.

63. Wherever provision is made in this contract for the giving, service, or delivery of any notice, statement or other
instrument, such notice must be in writing and will be deemed to have been duly given, served, and delivered, if delivered
by hand or mailed by United States registered or certified mail, addressed as follows: -

If to the CONTRACTOR: If to the COUNTY: -
Wayne Holley County Manager
Advanced Commercial Contractors, Inc. Lake County Administration Building
2502 E. Orange Avenue 315 West Main Street, Suite 308
Eustis, Florida 32726 Post Office Box 7800
Tavares, Florida 32778-7800
With a copy to:
County Attorney

Lake County Administration Building
315 West Main Street, Suite 335

Post Office Box 7800

Tavares, Florida 32778-7800

Each party may change its mailing address by giving to the other party, by hand delivery, United States registered or certified
mail, notice of election to change such address.

64. Scope of Contract. This contract is intended by the parties to be the final expression of their agreement, and it
constitutes the full and entire understanding between the parties with respect to the subject of this contract, notwithstanding
any representations, statements, or contracts to the contrary previously made. Any items not covered under this contract
will need to be added via written addendum, and pricing negotiated based on final specifications. This contract contains
the following exhibits, all of which are incorporated herein:

Exhibit A Scope of Services
Exhibit B Pricing Sheet
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IN WITNESS WHEREOF, the parties through their duly authorized representatives have signed this contract on
the dates under each signature.

ADVANCED COMMERCIAL CONTRACTORS, INC.
WW 74@%

Wayne Hqﬁey, President ¢/
License No. PE 38323; CGC 003729

This 'St dayof February , 2022,

LAKE COUNTY, FLORIDA, through its
BOARD OF COUNTY COMMISSIONERS

Approved as to form and legality:

AT VT Lanal—
Melanie Marsh, County Attorney
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EXHIBIT A — SCOPE OF SERVICES 22-908
PRECAST CONCRETE STRUCTURES AT COUNTY PARKS

1. SCOPE OF SERVICES

1.1. Contractor shall provide turnkey, precast concrete restrooms and similar structutes and install
on a Contractor-provided foundation on an as needed basis. There is no guarantee of
expenditure.

1.2. All work shall conform to manufacturer’s structural requirements and specifications
provided or implied in this Exhibit and related documents.

1.3. Specifications included in this exhibit and related documents describe vatious functions and
classes of work required for project completion. Omissions of inherent technical functions
or classes of work will not relieve Contractor from furnishing, installing, or performing
required work for satisfactory completion,

1.4. Specifications shall include but not be limited to structural integrity, materials used, design
loads, finishing options, available accessories, delivery methods, site procedures, other
execution procedures and other information

2. PRECAST STRUCTURE SPECIFICATIONS

2.1. General
Structures shall have engincering calculations/drawings designed and sealed by a
professional engineer licensed to practice in the State of Florida.

2.2. Precast Structure Specifications .
Structures shall be delivered.and placed on a Contractor-provided stone foundation
constructed in accordance with manufacturer’s recommendations with all nccessary
openings.

2.3. Material May be Maintenance Certified

Materials supplied by Contractor may be maintenance certified (re-manufactured, rebuilt, or
re-conditioned) provided materials are warranted for merchantability and carry a warranty
equal to new products. In the event any of the materials are found to be defective or do not
conform to specifications, the County reserves the right to (1) cancel the order and return
such materials to the Contractor at the Contractor's expense; or (2) requirc Coniractor to
replace the materials at Contractor's expense. Contractor’s supplier of maintenance certified
equipment should be easily identifiable by the County.

2.4. Catalogs and Price Lists Should be Submitted with Offer
Contractor shall provide additional sets of the manufacturer's product catalogs and price lists
at no additional cost to the County upon request.

3. CONTRACTOR’S RESPONSIBILITIES,
3.1. Contractor shall be appropriately licensed to perform all tasks related to this service.

3.2. Contractor shall furnish all labor, material, and equipment needed for satisfactory contract
performance.

3.2.1. All material, workmanship, and equipment are subject to the inspection and approval
of the County’s Project Manager.
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EXHIBIT A - SCOPE OF SERVICES 22-908
PRECAST CONCRETE STRUCTURES AT COUNTY PARKS

3.3. Contractor shall be responsible for obtaining signed/sealed engineering building plans and
any associated expenses.

3.4. Contractor shall furnish plans to the Building Services Division to obtain all required
building permits.

3.4.1. Contractor shall be responsible for obtaining all permits and fees associated with the
installation and full functionality of precast structures.

3.4.2, Contractor shall provide a copy of all obtained permits to the County Project Manager
prior to start construction.

3.4.3. Contractor shall be responsible for installing a permit posting box unit so approved
plans and permits are on site for inspectors,
3.5. Contractor shall conform to all relevant Federal, State, and County regulations.
3.5.1. Any fines levied for failure to comply will be borne solely by the Contractor.
3.6. No work may be done on weekends or between the hours of 5:00 p.m. and 8:00 a.m.
3.6.1. The County Project Manager may allow an exception when it is deemed necessary.

3.7. Contractor shall be responsible for the Maintenance Of Traffic (MOT) while complying with
FDOT and other agency requirements.

3.7.1. County reserves the right to cease operation if Contractor is deficient,
3.7.2. Contractor shall provide a minimal inconvenience to the public and traffic.

3.7.3. If Contracter utilizes roadways with slow moving equipment, no more than three (3)
vehicles shall be backed up behind them before pulling to the side to let traffic pass.

3.7.4. All costs associated with MOT shall be included in Contractor’s price.

3.7.5. All lane closures shall have the prior approval of the County Project Manager. No
road closures shall be allowed except in the case of emergencies.

3.7.6. Contractor shall be financially responsible for an off-duty police officer as needed.

3.8. Contractor shall be responsible to connect all utilities, if any, up to a maximum of 50 from
the desired install location and shall be also responsible to obtain all necessary utility permits.

3.8.1. Contractor shail be respionsible to locate all underground utilities as needed.
3.9. Contractor shall be responsible for all site clearing and rough grading including, excavation
for sub-base.

3.9.1. Contractor shall be responsible for all necessary clean fill material, grading and
compaction to level site area before construction of precast concrete building.

3.9.2. Contractor shall protect all existing vegetation on or adjacent to the site unless it
interferes with the project as confirmed by the County Project Managet.

3.9.3. Contractor shall be responsible for re-grading and re-sodding areas disturbed during
the work being completed. No grass seeding allowed,
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3.10.

3.11.

3.12,

3.13.

3.14.

3.15.
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Contractor shall be responsible to repair any damage caused during project work to
sidewalks, curbs, pipes, drains, and other items.

3.10.1. County Project Manager will confirm acceptance of repairs.

3.10.2.If the repair is not in accordance with County standards, the County will make the
repair and deduct the associated cost from the amount owed to Contractor.

Contractor shall deliver precast concrete building to the site in assembled modules or site
assembled depending on size and set upon a level and compacted granular rock sub-base
with up to a 100-ton crane.

The Contractor shall be responsible for planning and providing perimeter site fencing and
signage as required to ensure the safety and security of the site from the public, including
site neighbors and visitors, children, and staff during construction as well as after hours. If
applicable, site facilities must remain open for public use during work.

Contractor shall be responsible for any needed dumpsters for otherwise discarded material.
3.13.1. Discarded material must be removed daily with jobsite remaining clean.

3.13.2. No discarded construction matetial shall remain on site or be illegally dumped.
Contractor shall provide adequatc general user training to County personnel on the

appropriate use of the materials or products as necessary.

Construction supported by state or federal funding may require Contractor to give
employment/subcontracting preference. Contractor shall work in good faith with the County
Project Manager to meet any funding source requirements including completion of any
required documentation.

[The remainder of this page intentionally lefi blank]
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EXHIBIT B - PRICING SHEET 22-908

Precast Concrete Structures

I

Type Your Firm's Name Here
o

SAVE AND SUBMIT AS AN EXCEL FILE

The Contractor shall furnish all labor, materials, tools, transportation and cquipment necessary
to provide furnish, and install tum-key precast cancrete structures, Services will be performed in
accordance with the specifications listed and implied.

Alterations to locked cells may result in disqualification of submission.

- ftem - Description . . Price

1 10’ X 12’ 8’h storage building $50,486.,92
2 130’ x 8 % 8'h dugout $72,740.03
3 31’ x 8’ x 8'h dugout with storage $73,841.55
4 Blue Ridge Single Dry Vault Restroom $77,396.46
5 Sierra Cutback Double Dry Vault Restroom 5112,060.66
6 t.ogan Single Plumbed Restroom 583,603,72
7  |Carson Double Plumbed Restroom $109,400.35
8  |Slerra Outback Double Plumbed Restroom $104,550.07
9  |Northlake Triple Plumbed Restroom $143,010.07
10 [|Volusia 6 stall Plumbed Restraom $252,081.61
11 20’ x 24’ x 8’h Concession with Four Stall Restroom $212,053.75
1 24’ x 3¢¥ x &h Concession with Eight Stall

Restroom 5284,465.90
13 |20’ x 24’ Site Assernbled Panellzed Building $94,954.65
14 {20’ x 30’ Site Assembled Panelized Building $106,373.77

Additlve Accessones and Optmns (Provlde and Install)
e’ | : ‘Dosciiption - HRRTEN Lo Priesr

1 Xelerator Hand Dryer Model XLBW $1,415,00
2 {2 Ton Bard HVAC with Heat and thermostat $6,500,00
3 Kohler china Scho White wall mounted sink $600.00
4 Ametrican Std Model # 3695.128 rear discharge

toilet 51,200.00
5 Stainless steel urinal Acor Engineeting # :

1709 EU 52,400,00
6 |Stainless steel pit toilet Acorn Engineering #2131 51,800.00
7  |Kohler K4991-ET-0 Bardon china utinal $600.00
g Koala Kare Baby Changing St model # KKP-

KRB200-00 $600.00
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EXHIBIT B - PRICING SHEET 22-908

Precast Concrete Structures

Electrical Package

100 Amp panel with GE 12 circuit

24 space 100 Amp Main Breaker Load Center
Interior LED lights (3)

effort

2 (Portfolio 26.5 inch white LED with light diffusing $6,000.00

shield.
Exterior (2) Utilitech Pro 180 2-head motion
activate LED flood Light.
(1) GFCI outlet,

9a | Price for each additional interior LED light $500.00

9 | Price for each additional GFCI outlet $250.00

10 SA 12 . Ccfal;r{fuga? fibe.rgl’atss exhaust fan, electric $700.00
power is provided in building

1 4” deep concrete sidewallc with Fibermesh priced 817.00
per sqft

12 6” deep concrete sidewalk with Fibermesh priced $20.00
per sqft

13 200 Ton Crane Upcharge, 50’ reach, per installation $6,000.00

Other fees not Ilsted that could potentnaliv be mvolced under thls contract

e VL . Ddscription. <. - oo - Price :
1 Dewatenng, Demuckmg, Cut and/or F 111 Dul: TBD
2 [Tree removal, planting, landscaping, nngaﬂon TBD :
3 |After Hours Labor, per tan hour - | © 550,00
4 |Bahia Sod, per Sq Ft installed 53,00
5 .
G

Lake County is exempt from all taxes (Federal, Stats, Local), A Tax Exemption Certificate will be
furnished upon request for any direct purchasing. Contractor will be responsible for payment of taxes

on all materials purchased by the Contractor for the project.
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