
AGREEMENT BETWEEN 
LAKE COUNTY, FLORIDA, AND  

SOUTHERN DISASTER RECOVERY, LLC FOR 
ON-CALL EMERGENCY DEBRIS REMOVAL 

RSQ # 25-918C 

This is an Agreement between Lake County, Florida, a political subdivision of the State of Florida 
(the COUNTY), by and through its Board of County Commissioners, and Southern Disaster Recovery, 
LLC, a Foreign Limited Liability Company, its successors and/or assigns (the CONTRACTOR), (each a 
“Party” and collectively, the “Parties”). 

WITNESSETH: 

WHEREAS, the COUNTY publicly submitted a Request for Statement of Qualification (RSQ) 
#25-918 seeking firms or individuals qualified to provide on-call emergency debris removal services for 
the COUNTY; and 

WHEREAS, the CONTRACTOR desires to perform such services subject to the terms of this 
Agreement; and 

WHEREAS, the provision of such services will benefit the Parties and the residents of Lake 
County, Florida. 

NOW, THEREFORE, IN CONSIDERATION of the mutual terms, understandings, conditions, 
promises, covenants, and payment set forth in this Agreement, and intending to be legally bound, the Parties 
hereby agree as follows: 

ARTICLE 1. LEGAL FINDINGS. 

1.1 Legal Findings of Fact.  The foregoing recitals are hereby adopted as legislative findings of the 
Board of County Commissioners and are ratified and confirmed as being true and correct and are hereby 
made a specific part of this Agreement upon adoption hereof. 

ARTICLE 2. PURPOSE. 

2.1 Purpose.  The purpose of this Agreement is for the CONTRACTOR to provide disaster debris 
removal, reduction, disposal, and other emergency cleanup services following a disaster event and related 
services (“the Service”) for the COUNTY as detailed in the Scope of Services, attached hereto and 
incorporated herein as Exhibit A (Composite).  This is an indefinite quantity contract with no guarantee 
of a volume of services or expenditure.  

ARTICLE 3. SCOPE OF SERVICES. 

3.1 Scope.  

A. On the terms and conditions set forth in this Agreement, the COUNTY hereby engages the
CONTRACTOR and CONTRACTOR agrees to provide all labor, materials, and equipment to complete 
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the Service, as more specifically described in the Scope of Services, as modified or clarified by any 
addendums, along with CONTRACTOR’S Submittal Forms, and CONTRACTOR’S Proposed Solution, 
attached hereto and incorporated herein as Exhibit A (Composite).  It is understood that the Scope of 
Services may be modified by change order or written Amendment, as applicable, as the Service progresses, 
but to be effective and binding, any such agreement must be in writing, executed by the Parties, and in 
accordance with the COUNTY’S Purchasing Policies and Procedures.  A copy of these policies and 
procedures will be made available to the CONTRACTOR upon request. 

B. Services provided by CONTRACTOR under this Agreement will be provided to COUNTY 
on an as-needed basis. 

C. All work must be performed in accordance with good commercial practice and in 
accordance with the project-specific scope of work, including any project documents, and exhibits or 
attachments thereto; the CONTRACTOR’S project proposal; and this Agreement.  The work schedule and 
completion dates must be adhered to by the CONTRACTOR except in such cases where the completion 
date will be delayed due to acts of god, strikes, or other causes beyond the control of CONTRACTOR.  In 
these cases, CONTRACTOR shall notify the COUNTY of the delays in advance of the original completion 
date so that a revised delivery schedule can be appropriately considered by the COUNTY, as provided for 
herein.  CONTRACTOR will be solely responsible for obtaining all necessary approvals and permits to 
complete the Service.  CONTRACTOR shall not initiate awarded Projects without an agreed upon scope, 
proposal, and express direction from the COUNTY in writing. 

D. It is hereby made a part of this Contract that before, during and after a public emergency, 
disaster, hurricane, flood, or other acts of god that COUNTY shall require a “first priority” basis for goods 
and services. It is vital and imperative that the majority of citizens are protected from any emergency 
situation which threatens public health and safety, as determined by the COUNTY. CONTRACTOR agrees 
to rent/sell/lease all goods and services to the COUNTY or other governmental entities as opposed to a 
private citizen, on a first priority basis. COUNTY expects to pay contractual prices for all goods or services 
required during an emergency situation. CONTRACTOR shall furnish a twenty-four (24) hour phone 
number in the event of such an emergency.  

E. The CONTRACTOR shall give the work the attention necessary to assure the scheduled 
progress and shall cooperate fully with the COUNTY and with other contractors on the job site.  All work 
must be done in accordance with the contract documents.  The CONTRACTOR shall furnish the COUNTY 
with every reasonable accommodation for ascertaining whether the work performed is in accordance with 
the requirements and intent of the contract documents.   

F. The CONTRACTOR will be solely responsible for all means, methods, techniques, 
sequences, and procedures, as well as coordination of all portions of the work under the contract documents.   

3.2 Effective Date and Term.   

A. This Agreement will be effective upon the first day of the next calendar month after 
approval by the Lake County Board of County Commissioners (the “Effective Date”).   

B. The Term of this Agreement will be for an initial one (1) year term with the option for two 
(2) subsequent two (2) year renewal terms .  Renewals are contingent upon written mutual agreement of the 
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Parties. CONTRACTOR shall maintain, for the entirety of the stated additional period(s), if any, the same 
prices, terms, and conditions included within this Agreement.  Continuation of this Agreement beyond the 
initial period is a prerogative of the COUNTY and not a right of CONTRACTOR.  This prerogative may 
be exercised only when such continuation is in the best interest of the COUNTY. The terms and conditions 
of this Agreement shall remain in effect until completion of all express- and implied-warranty periods. The 
COUNTY reserves the right to negotiate for additional services/items similar in nature not known at the 
time of solicitation. 

3.3 Continuation of Work.  Any work that commences prior to and will extend beyond the expiration 
date of the current Agreement period shall, unless terminated by mutual written agreement between the 
COUNTY and CONTRACTOR, continue until completion at the same prices, terms and conditions. 

3.4 Contract Extension.  The COUNTY has the unilateral option to extend this Agreement for up to 
ninety (90) calendar days beyond the current term of the Agreement. In such event, the COUNTY will 
notify the CONTRACTOR in writing of such extensions. The Agreement be extended beyond the initial 
ninety (90) day extension upon mutual agreement between the COUNTY and the CONTRACTOR 

3.5 Open Quantity Contract.  CONTRACTOR acknowledges and agrees that this Agreement is an 
open quantity contract.  The COUNTY does not guarantee to CONTRACTOR any minimum or maximum 
amount of work throughout the term of this Agreement.  Furthermore, CONTRACTOR agrees and 
acknowledges that in the event CONTRACTOR cannot meet the COUNTY’S specifications, including, but 
not limited to, time for completion or cost for individual project, that the COUNTY reserves the sole right 
to offer the individual project to the COUNTY’S other contractor(s) or to procure needed services 
separately utilizing the COUNTY’S procurement procedures. 

ARTICLE 4. PAYMENT. 

4.1 Pricing.  Payment shall be arrived at utilizing the rates set forth in CONTRACTOR’S Pricing 
Schedule, attached hereto and incorporated herein as Exhibit B.  COUNTY will pay, and CONTRACTOR 
will accept as full and complete payment for the timely and complete performance of its obligations 
hereunder, compensation as provided in the Pricing Schedule, attached hereto and incorporated herein as 
Exhibit B.  Agreement prices will prevail for the full duration of the Agreement.   

4.2 Invoicing.  CONTRACTOR will submit accurate, itemized invoices to the COUNTY on a monthly 
basis reflecting services actually provided to COUNTY under this Agreement, as described in the Scope of 
Work, attached hereto as part of Exhibit A (Composite), and as directed by the Project Manager.  Under 
no circumstances shall the invoices be submitted to COUNTY in advance of the delivery and acceptance 
of the work.  All invoices shall be accompanied by backup documentation (pdf) including, but not limited 
to, service tickets, suppliers’ invoices, purchase orders, time sheets, approved proposals, and any reporting 
required by the COUNTY’S Project Manager to verify services, in the COUNTY’S discretion, or which 
may be expressly required under the Scope of Work.  Where applicable to the pricing provided in Exhibit 
B, invoices shall be itemized to show the price of the part to CONTRACTOR, the percentage of markup, 
the total percentage markup cost, and the total of the part. Retention of funds will be held in accordance 
with the Scope of Work, attached hereto as a part of Exhibit A (Composite). 

4.3 Payment.  The COUNTY will make payment on all invoices in accordance with the Florida Local 
Government Prompt Payment Act, Chapter 218, Part VII, Florida Statutes.  Failure to submit invoices in 
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the prescribed manner will delay payment and CONTRACTOR may be considered in default and this 
Agreement may be terminated. COUNTY will pay interest not to exceed one percent (1%) per month on 
all undisputed invoices not paid within forty-five (45) days after the due date.  CONTRACTOR must 
invoice COUNTY for any interest accrued in order to receive the interest payment.  No interest will accrue 
when payment is delayed because of a dispute between the COUNTY and the CONTRACTOR, or a dispute 
as to the accuracy or completeness of any request for payment received; this exception to the accrual of 
interest will apply only to that portion of a delayed payment which is the subject of the dispute and will 
apply only for the duration of such disagreement. 

4.4 Other than the fees and rates set forth in Exhibit B, CONTRACTOR shall not be entitled to 
payment for any expenses, fees, or other costs it may incur at any time and in any connection with its 
performance hereunder.   

4.5 Improper Payment Requests and Invoice Disputes.  Improper payment requests or invoices 
submitted by the CONTRACTOR shall be resolved as provided for in the Florida Local Government 
Prompt Payment Act, Section 218.76, Florida Statutes. 

4.6 Grant Funding.  In the event any part of this Agreement is to be funded by federal, state, or other 
local agency monies, CONTRACTOR agrees to comply with all requirements of the funding entity 
applicable to the use of the monies, including full application of requirements involving the use of minority 
firms, women’s business enterprises, and labor surplus area firms.  CONTRACTOR is advised that 
payments under this Agreement may be withheld pending completion and submission of all required forms 
and documents required of CONTRACTOR pursuant to the grant funding requirements.  CONTRACTOR 
understands and acknowledges that the work under this Agreement may be funded through 
emergency funding provided by the State of Florida, Federal Emergency Management Agency 
(FEMA) and/or the U.S. Federal Highway Administration (FHWA).   

4.7 Payment/Performance Bond Requirements. CONTRACTOR must provide a Performance and 
Payment Bond or irrevocable letter of credit in an amount that represents 100% of the contract price. The 
Performance and Payment Bond Form supplied by the COUNTY will be the only acceptable form for these 
bonds.  No other form will be accepted. Bond information and forms are attached hereto and incorporated 
herein as Exhibit C.  In the event the CONTRACTOR defaults on the construction, the COUNTY shall 
utilize the Payment and Performance bond or letter of credit to complete the work.  

ARTICLE 5. COUNTY RESPONSIBILITIES. 

5.1 COUNTY shall pay in accordance with the provisions set forth in this Agreement. 

5.2 COUNTY retains the right to inspect all work to verify compliance with the contract documents.  
COUNTY will promptly review the deliverables and other materials submitted by CONTRACTOR and 
provide direction to CONTRACTOR as needed.   

5.3 Project Manager.  COUNTY shall designate one COUNTY staff member to act as COUNTY’S 
Project Manager. It is agreed to by the Parties that the COUNTY’S Project Manager will decide all 
questions, difficulties, or disputes, of whatever nature, which may arise relative to the interpretation and 
fulfillment of the Scope of Services, and as to the character, quality, amount, and value of any work done, 
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and materials furnished, under or by reason of this Agreement.  The COUNTY’S Project Manager may 
appoint representatives as desired that will be authorized to inspect all work done and all materials furnished 

ARTICLE 6. FACILITIES PROVISIONS. 

6.1 Licenses and Permits.  CONTRACTOR will be solely responsible for obtaining all necessary 
approvals and permits to complete the service, unless specifically agreed otherwise in the Scope of Services. 
The CONTRACTOR shall remain appropriately licensed throughout the course of the Service and maintain 
at least the minimum thresholds of education and professional experience required to perform the services 
required under this Agreement.  If the CONTRACTOR employs the services of a subcontractor, the 
CONTRACTOR shall ensure that any subcontractor is appropriately licensed throughout the course of the 
Service.  Failure to maintain all required licenses will entitle the COUNTY, at its option, to terminate this 
Agreement. Damages, penalties, or fines imposed on the COUNTY or CONTRACTOR for failure to obtain 
required licenses, permits, inspections, or other fees, or inspections, will be borne by the CONTRACTOR. 

6.2 Existing Conditions.  The CONTRACTOR acknowledges that it has sufficient understanding of 
the nature and location of the work; the general and local conditions including, but not limited to, those 
bearing upon transportation, disposal, handling and storage of materials; availability of labor, water, electric 
power, and roads; and uncertainties of weather or similar physical conditions at the site(s); the character of 
equipment and facilities needed preliminary to and during the completion of the Service. The 
CONTRACTOR further acknowledges that the CONTRACTOR has satisfied itself as to the character, 
quality and quantity of surface and subsurface materials, obstacles, and conditions of the site(s).  Any failure 
by the CONTRACTOR to acquaint itself with any aspect of the work or with any of the applicable 
conditions will not relieve the CONTRACTOR from responsibility for adequately evaluating the difficulty 
or cost of successfully performing the work required, nor will it be considered a basis for any claim for 
additional time or compensation.  The COUNTY assumes no responsibility for any conclusions or 
interpretations made by the CONTRACTOR on the basis of the information made available by the 
COUNTY.  The COUNTY also assumes no responsibility for any understanding or representations made 
by its officers or agents during or prior to the execution of this Agreement, unless such understanding or 
interpretations are made in writing and incorporated in this Agreement by reference.  

6.3 Intent of the Contract Documents. 

A. For purposes of this Agreement, the term “contract documents” includes all bid documents,
drawings, the Scope of Work, attachments to this Agreement, and provisions within this Agreement, along 
with any change orders or amendments to this Agreement. 

B. It is the intent of the contract documents to describe a functionally complete Service which
defines the Scope of Work.  Any work, materials, or equipment that may reasonably be inferred from the 
contract documents as being required to produce the intended result must be supplied whether or not 
specifically called for.  When words which have a well-known technical or trade meaning are used to 
describe work, material or equipment, such words must be interpreted in accordance with that meaning.  
Reference to standard specifications, manuals or codes of any technical society, organization or association 
or to the laws or regulations of any governmental authority having jurisdiction over the Service, whether 
such reference be specified or by implication, will mean the latest standard specification, manual, code, law 
or regulation in effect at the time the work performed, unless specifically stated otherwise in this 
Agreement. 
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C. The contract documents and all referenced standards cited in the contract documents are
essential parts of the contract requirements.  A requirement occurring in one is binding as though occurring 
in all.   

D. Drawings and specifications are intended to agree and be mutually complete.  Any item not
contained within the drawings, but are contained in the specifications, or vice-versa, must be provided and 
executed as shown in either the drawing or specification at no extra costs to the COUNTY.  Should anything 
not included in either the drawing or the specifications be necessary for the proper construction and 
operation of the Service as specified in this Agreement, or should any error or disagreement between the 
specifications and drawings exist or appear to exist, the CONTRACTOR may not derive any unjust benefit, 
or use such disagreement counter to the best interests of the COUNTY.  The CONTRACTOR shall 
immediately notify the COUNTY’S Project Manager of any discrepancy and await the Project Manager’s 
direction before proceeding with the work in question. 

6.4 Errors and Omissions.  The CONTRACTOR shall not take advantage of any apparent error or 
omission in the contract documents.  If any error or omission appears in the contract documents, the 
CONTRACTOR shall immediately notify the COUNTY in writing of such errors or omissions.  In the event 
the CONTRACTOR knows or should have known of any error or omission and failed to provide such 
notification, the CONTRACTOR will be deemed to have waived any claim for increased time or 
compensation the CONTRACTOR may have had and the CONTRACTOR will be responsible for the 
results and the costs of rectifying any such error or omission. 

6.5 Rentals.  Should CONTRACTOR need to rent equipment to complete the assigned work, prior 
approval from the Project Manager shall be required. The cost of the rental shall be indicated on the estimate 
and the invoice. CONTRACTOR shall be allowed to assess a percentage of up to fifteen percent (15%) over 
the cost of the rental. A copy of the rental invoice to CONTRACTOR shall accompany the invoice being 
submitted to COUNTY. There will be no allowance for rental if it is reasonably ascertained that the 
equipment is needed to complete the work as outlined in the scope of work and was not included in 
the original estimate. 

6.6 Contractor Personnel / Team Composition. 

A. The CONTRACTOR shall ensure that all personnel are competent, careful, and reliable.
All personnel must have sufficient skill and experience to perform their assigned task properly and 
satisfactorily and to operate any equipment involved and must make due and proper effort to execute the 
work in the manner prescribed in the contract documents. 

B. CONTRACTOR agrees that each person listed or referenced in CONTRACTOR’S
proposal package provided in response to RSQ # 25-918, shall be available to perform the services described 
herein for the COUNTY barring illness, accident, or other unforeseeable events of a similar nature, in which 
case CONTRACTOR must be able to promptly provide a qualified replacement.  In the event 
CONTRACTOR desires to substitute personnel, CONTRACTOR shall propose a person with equal or 
higher qualifications; each replacement person is subject to prior written approval of the COUNTY.  In the 
event the requested substitute is not satisfactory to the COUNTY and the matter cannot be resolved to the 
satisfaction of the COUNTY, the COUNTY reserves the right to terminate this Agreement.  A list of 
CONTRACTOR’S Key Personnel / Team Composition under this Agreement is attached hereto and 
incorporated herein as Exhibit D. 
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C. When the COUNTY determines that any person is incompetent, unfaithful, intemperate,
disorderly, or insubordinate, such person will be immediately discharged from the Service and will not again 
be employed on the Service without the written consent of the COUNTY.  Should the CONTRACTOR fail 
to remove such person or persons, the COUNTY may withhold all payments which are or may become due 
or may suspend the work with approval of the COUNTY until such orders are complied with. 

D. E-Verify.  CONTRACTOR shall utilize the U.S. Department of Homeland Security’s E-
Verify system in accordance with the terms governing use of the system to confirm the employment 
eligibility of all new persons hired by CONTRACTOR during the term of this Agreement.  CONTRACTOR 
shall include in all contracts with subcontractors performing work pursuant to any contract arising from this 
Agreement an express requirement that the subcontractors utilize the U.S. Department of Homeland 
Security’s E-Verify system in accordance with the terms governing use of the system to confirm the 
employment eligibility of all new employees hired by the subcontractors during the term of the Agreement. 

E. Superintendent.  The CONTRACTOR shall at all times have at the Service site as its agent
a competent superintendent capable and thoroughly experienced in the type of work being performed, who 
will receive instructions from the COUNTY.  The superintendent shall supervise all trades, direct all Service 
activities, establish and maintain installation schedules, and provide the COUNTY’S Project Manager with 
progress reports as requested.  The superintendent shall have full authority to execute the orders or directions 
of the COUNTY, and if applicable to promptly supply any materials, tools, equipment, labor and incidentals 
which may be required.  Such superintendent must be furnished regardless of the amount of work sublet. 
The CONTRACTOR’S superintendent shall speak, write, and understand English and shall be on the job 
site during all working hours.    

F. No alcoholic beverages or drugs are permitted on any COUNTY properties.  Evidence of
alcoholic beverages or drug use by an individual will result in immediate termination from the job site. 

G. Dress Code & Identification.  The CONTRACTOR shall maintain a dress code for their
employees with a minimum of shirts, pants, and work shoes/boots, in decent condition, at all times while 
the work is being performed.  Additionally, there may be times in which the COUNTY will require all 
workers on a particular individual Service to wear ID badges.  The COUNTY shall supply the ID badges.  
If ID badges are necessary, the CONTRACTOR will ensure that all workers employed for that particular 
Service, whether employed by the CONTRACTOR or a subcontractor, are scheduled, prior to assignment, 
for an appointment during the COUNTY’S normal working hours with the COUNTY’S Project Manager, 
to process and receive ID badges.  All new workers must be assigned an ID badge prior to starting work for 
that Service.  The CONTRACTOR shall be aware that it may take up to one (1) week to receive ID badges 
after required information has been received and pictures have been taken. 

H. Documentation.  If required by the COUNTY for the Service, the CONTRACTOR shall
provide the COUNTY’S Project Manager with all requested documentation for all personnel, 
subcontractors, and representatives of the CONTRACTOR that will be utilized for the Service.  
Documentation must be provided within five (5) working days of the request and must be submitted 
electronically in PDF format. This information must also be provided when new personnel, subcontractors, 
and representatives of the CONTRACTOR are hired at any time during the contract period for the Service. 

I. Background Checks.  CONTRACTOR shall comply with COUNTY’S policy regarding
drug screening, and background checks. CONTRACTOR’S performance under this contract is conditioned 
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upon successfully passing the drug screening, and background check, which shall be coordinated with 
COUNTY. If any employee of CONTRACTOR is deployed on an assignment prior to the successful 
passing of the drug screening, and the background check, and CONTRACTOR fails to pass either, then 
CONTRACTOR shall be responsible for full payment of the deployment expenses and demobilization 
expenses (airfare, hotel, per diem etc...). In the event that COUNTY is required to comply with a drug 
screening policy other than its own, or be required to conduct further background checks, including but not 
limited to, finger printing, by virtue of an agreement between COUNTY and a third party under which 
CONTRACTOR will provide Services, CONTRACTOR shall comply with the requirements as set out in 
the agreement between COUNTY and the third-party, and the COUNTY shall provide all necessary 
consents and releases to the CONTRACTOR.

J. Reports.  The CONTRACTOR shall provide an initial report within thirty (30) business
days of the start date and then annually for all employees currently being utilized for the Service.  All 
additions and changes must be highlighted in yellow.  The COUNTY’S Project Manager will provide a 
standardized Excel form at contract initiation that will be used.  Reports must be provided for the duration 
of the Service.  Reports must be delivered electronically in PDF format to the Lake County Sheriff’s Office
Representative, the Facilities Maintenance Division Manager, and the COUNTY’S Project Manager. 
Reports must include the following information: (1) individual’s name, birthdate, and driver’s license
number; (2) identification badge/proximity card number; (3) all facilities where the employee works; (4) 
all facilities accessible by proximity card or key; (5) the date the identification badge/proximity card was 
issued; (6) dates of subsequently issued identification badges/proximity cards due to loss, theft, or damage; 
(7) the date that the individual left employment of CONTRACTOR; and (8) the date the identification
badge/proximity card was returned..

K. Worker Dismissal / Leave Reporting.

1. The CONTRACTOR shall immediately email the Facilities Maintenance Division
Manager and the COUNTY’S Project Manager upon the dismissal or permanent
leave of any personnel, subcontractors, and representatives of the CONTRACTOR
that are utilized for projects or services for the COUNTY.

2. The CONTRACTOR shall contact the Facilities Maintenance Division Manager
to arrange to drop off identification badges, proximity cards, and keys of a
dismissed workers within three (3) working days of dismissal or leave.

L. Service Completion.

1. At the completion of the Service, the CONTRACTOR shall, within three (3)
business days, arrange to meet with the Facilities Maintenance Division Manager
to return all identification badges, proximity cards, and keys.

2. The CONTRACTOR will be assessed a $25.00 fee for each missing identification
badge, proximity card, and key in order to reimburse costs incurred by the
COUNTY. All fees due will be deducted from the CONTRACTOR’S final
invoice.
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M. State Funding – Employment of State Residents.  CONTRACTOR acknowledges and
agrees that, in accordance with Section 255.099, Florida Statutes, if assigned to CONTRACTOR is being 
supported in whole or in part by State funding CONTRACTOR will give preference to the employment of 
state residents in the performance of the work if state residents have substantially equal qualifications to 
those of non-residents. If CONTRACTOR is required to employ state residents, CONTRACTOR will 
contact the Department of Economic Opportunity to post the employment needs in the State’s job bank
system.  However, in work involving the expenditure of federal aid funds, this section may not be enforced 
in such a manner that would conflict with or be contrary to federal law prescribing a labor preference to 
honorably discharged soldiers, sailors, or marines, or prohibiting as unlawful any other preference or 
discrimination among the citizens of the United States.

6.7 Subcontractors.

A. CONTRACTOR will be fully responsible to the COUNTY for the acts and omissions of
the CONTRACTOR’S subcontractors and of persons either directly or indirectly employed by them.

B. All subcontractors, for as long as the subcontractor is working on the job site, must have at
least one supervisor/foreman on the job site that speaks and understands English.

C. CONTRACTOR shall cause its subcontractors and suppliers to comply with the Service
schedule and applicable sub-schedules.

D. CONTRACTOR shall include with the final invoice a completed CONTRACTOR’S
FINAL PAYMENT AFFIDAVIT, a copy of which is attached and incorporated by reference as Exhibit E 
(Composite).  The invoice will not be processed without the form.

E. Subcontracting without the prior consent of COUNTY may result in termination of the
Agreement for default.

6.8 Completion of the Scope of Services.  The CONTRACTOR shall give the work the attention 
necessary to assure the scheduled progress and shall cooperate fully with the COUNTY and with other 
contractors on the job site.  All work must be done in accordance with the contract documents.  When not 
specifically identified in the technical specifications, such materials and equipment must be of a suitable 
type and grade for the purpose.  All material, workmanship, and equipment will be subject to the inspection 
and approval of the COUNTY.

6.9 Emergencies.  Dependent on COUNTY need, the CONTRACTOR must have a responsible person 
available at, or reasonably near, the Service on a twenty-four (24) hour basis, seven (7) days a week, who 
may be contacted in emergencies and in cases where immediate action must be taken to maintain traffic or 
to handle any other problem that might arise.  The CONTRACTOR’S responsible person for supervision 
of emergencies must speak and understand, both verbally and in writing, the English language.  The 
CONTRACTOR shall submit to the COUNTY’S Project Manager, the phone numbers and names of 
personnel designated to be contacted in cases of emergencies.  Included in this list must be a twenty-four 
(24) hour contact phone number for all subcontractors, if any, performing work under this Agreement.  This
list must contain the name of their supervisors responsible for work pertaining to this Agreement.
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In the event of an emergency affecting the safety or protection of persons, or the work or property at a 
Service site or adjacent to a Service site, the CONTRACTOR, without special instruction or authorization 
from the COUNTY, is obligated to act to prevent threatened damage, injury, or loss.  The CONTRACTOR 
shall contact the COUNTY as soon as possible by telephone and with written notice as soon as feasible 
after the emergency, but no later than twenty-four (24) hours after the occurrence of the emergency, if the 
CONTRACTOR believes that any significant changes in the work or variations from the contract 
documents has occurred.  If the COUNTY determines that a change in the contract documents is required 
because of the action taken in response to an emergency, a change order request will be issued to document 
the consequences of the changes or variations.  If the CONTRACTOR fails to provide written notice within 
the twenty-four (24) hour limitation noted above, the CONTRACTOR will be deemed to have waived any 
right it otherwise may have had to seek an adjustment to the contract amount or an extension to the contract 
time. 

6.10 Safety. 

A. The CONTRACTOR shall initiate, maintain, and supervise all safety precautions and 
programs in connection with the work, and shall comply with all requirements of the Occupational Safety 
and Health Administration (OSHA) and any other industry, Federal, State or local government standards, 
including the National Institute of Occupational Safety Hazards (NIOSH), and the National Fire Protection 
Association (NFPA).  The CONTRACTOR shall take all necessary precautions for the safety of, and shall 
provide the necessary protection to prevent damage, injury or loss to, persons or property.  The 
CONTRACTOR shall be aware that while working for the COUNTY, representatives from agencies such 
as OSHA are invitees and need not have warrants or permission to enter the work site.  Any fines levied by 
the above-mentioned authorities for failure to comply with these requirements will be borne solely by the 
CONTRACTOR. 

B. The CONTRACTOR certifies that all material, equipment, etc. to be used in an individual 
Service meets all Occupational Safety and Health Administration (OSHA) requirements.  The 
CONTRACTOR further certifies that if any of the material, equipment, etc. is found to be deficient in any 
OSHA requirement in effect on the date of delivery, all costs necessary to bring the material, equipment, 
etc. into compliance with these requirements will be borne by the CONTRACTOR.  All standard 
equipment, work operations, safety equipment, personal protective equipment, and lighting required or 
mandated by State, Federal, OSHA, or Americans with Disabilities Act (ADA) regulations must be 
provided and used by the CONTRACTOR and its employees. 

C. All safety devices installed by the manufacturer on equipment utilized by the 
CONTRACTOR on the jobsite must be in place and in proper working order at all times.  If the COUNTY 
determines that equipment is deficient in safety devices, the CONTRACTOR will be notified immediately.  
The CONTRACTOR shall immediately repair or remove the equipment from service until the deficiency 
is corrected to the satisfaction of the COUNTY. 

D. The COUNTY may periodically monitor the work site for safety.  Should there be safety 
or health violations, the COUNTY will have the authority, but not the duty, to require the CONTRACTOR 
to correct the violation in an expeditious manner.  If there is any situation that is deemed unsafe by the 
COUNTY, the Service will be shut down immediately upon notice and will not resume work until the 
unsafe condition has been remedied. CONTRACTOR shall receive no additional compensation, no 
extension of time, and shall not be entitled to reimbursement of any demobilization costs, remobilization 
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costs, or other out-of-pocket expenses incurred as a result of such work stoppage. If the violation is not 
corrected within a reasonable time, COUNTY may in its sole discretion declare CONTRACTOR to be in 
default of this Agreement. 

E. CONTRACTOR retains the ultimate responsibility to ensure all work is performed in a
manner consistent with all applicable safety standards and directives.  The CONTRACTOR retains the 
ultimate responsibility to ensure all work is performed in a manner consistent with all applicable safety 
standards and directives. CONTRACTOR is solely responsible for ensuring safety related to any 
additional or unique hazards due to the nature and location of the work. 

F. The CONTRACTOR shall erect and maintain, as required by existing conditions and
contract performance, safeguards for safety and protection such as barricades, danger signs, a construction 
fence, and other warnings against hazardous conditions. 

G. Omitted.

H. CONTRACTOR must have sufficient and Service appropriate supplies on-site for clean-
up. At no time may the CONTRACTOR use COUNTY cleaning supplies or equipment.  Upon final 
completion, the CONTRACTOR shall thoroughly clean-up all areas where work has been involved as 
mutually agreed with the COUNTY’S Project Manager.  If at any time the CONTRACTOR fails to clean 
or otherwise restore the work area to acceptable levels, the COUNTY may retain outside services 
and the actual costs for this service will be deducted from the CONTRACTOR’S final payment with 
the minimum cost of $50.00 to offset the COUNTY’S time for securing services to properly restore 
and inspect the site. 

I. The CONTRACTOR shall confine all equipment, materials and operations to the Service
site and areas identified in the agreement documents.  The CONTRACTOR shall assume all responsibility 
for any damage to any such area resulting from the performance of the work. 

J. Hazardous Materials. CONTRACTOR is responsible for notifying the COUNTY of any
hazardous materials used on the work site and providing the COUNTY a copy of the Safety Data Sheets 
(SDS). Any spillage of hazardous chemicals or wastes by the CONTRACTOR will be reported immediately 
to the COUNTY and cleaned up in accordance with all State and Federal Regulations. The cost of cleanup 
of any spillage of hazardous chemicals or wastes caused by CONTRACTOR will be the sole responsibility 
of CONTRACTOR and the COUNTY will share no responsibility of these costs. A copy of the complete 
report showing compliance with local, state, and federal agencies will be given to the COUNTY. If any 
hazardous chemicals or conditions are discovered during the normal operation, it is the responsibility of 
CONTRACTOR to immediately contact the COUNTY with a description and location of the condition.  
The SDS must meet the requirements of 29 CFR 1910.1200(g), and include the following information: 

• Section 1: Identification;
• Section 2: Hazard(s) identification;
• Section 3: Composition/information on ingredients;
• Section 4: First-aid measures;
• Section 5: Fire-fighting measures;
• Section 6: Accidental release measures;
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• Section 7: Handling and storage;
• Section 8: Exposure controls / personal protection;
• Section 9: Physical and chemical properties;
• Section 10: Stability and reactivity;
• Section 11: Toxicological information;
• Section 12: Ecological information;
• Section 13: Disposal considerations;
• Section 14: Transport information;
• Section 15: Regulatory information; and
• Section 16: Other information, including date of preparation or last revision.

The CONTRACTOR shall designate a competent person of its organization whose duty will be the 
prevention of accidents.  This person must be literate and able to communicate fully in the English language 
because of the necessity to read job instructions and signs, as well as the need for conversing with 
management personnel.  This person will be the CONTRACTOR’S superintendent unless otherwise 
designated in writing to the COUNTY’S Project Manager.  All communications to the superintendent will 
be as binding as if given to the CONTRACTOR. 

6.11 Underground Utilities.  Any required digging or subsurface work will be done in accordance with 
Chapter 556, Florida Statutes. It will be the responsibility of CONTRACTOR to have all underground 
utilities located before any work begins (Sunshine State One Call 1-800-432-4770). The repairs of any 
damaged underground utilities because of the work being performed by CONTRACTOR will be the 
responsibility of CONTRACTOR. The proper utility company will be contacted immediately to expedite 
the repairs if damage has occurred. CONTRACTOR will notify the COUNTY and provide a written 
explanation of the incident within two days of the damage to any underground utilities. 

6.12 Maintenance of Traffic. 

A. In the event that any of the work is conducted within any public right of way, the
CONTRACTOR shall provide proper Maintenance of Traffic (MOT).  Unless otherwise specified, the 
standard specifications to be used for the Service will be the strictest and latest edition as promulgated by 
the Florida Department of Transportation (FDOT) or the Federal Highway Administration (FHWA). 

B. Maintenance of traffic will be the responsibility of the CONTRACTOR, is part of the
CONTRACTOR’S proposal price, and must conform to FDOT'S most current editions and supplements of 
Standard Specifications for Road and Bridge Construction, Roadway and Traffic Design Standards, Manual 
or Uniform Minimum Standards for Design, Construction and Maintenance for Streets and Highways, or 
the Federal Highway Administration (FHWA) Manual on Uniform Traffic Control Devices (MUTCD), as 
applicable. These documents can be ordered from FDOT, Maps and Publications Department, 605 
Suwannee Street, Tallahassee, Florida, 32399-0450, or by going to the FDOT website at: 
https://www.fdot.gov/publications/publications.shtm. 

C. All costs associated with MOT must be included in the CONTRACTOR’S proposal price.
No separate line items for MOT will be included in the cost estimate.  If the CONTRACTOR does not 
comply with all of the FDOT and the FHWA standards (i.e., signs, qualified flaggers, and barricades), the 
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COUNTY reserves the right to direct the CONTRACTOR to cease operation until deficiencies are 
corrected.  In addition, no road closures will be allowed except in the case of emergencies. 

D. If the CONTRACTOR feels that assistance from an off-duty police officer is needed, it
will be the responsibility of the CONTRACTOR, at the CONTRACTOR’S sole cost and expense, to hire 
and pay for this service. 

E. All lane closures must have the prior approval of the COUNTY.

F. These requirements are to be considered a minimum and the CONTRACTOR’S
compliance will in no way relieve the CONTRACTOR of final responsibility for providing adequate traffic 
control devices for the protection of the public and the CONTRACTOR’S employees throughout the work 
area. 

G. The use of public roads and streets by the CONTRACTOR must provide minimal
inconvenience to the public and traffic.  Furthermore, if the CONTRACTOR is utilizing a road by driving 
slow moving equipment, the operator must allow no more than three (3) vehicles to be backed up behind 
them at any time before pulling to the side to let traffic pass. 

6.13 General Inspection Requirements. 

A. The CONTRACTOR shall furnish the COUNTY with every reasonable accommodation
for ascertaining whether the work performed and materials used are in accordance with the requirements 
and intent of the contract documents.  If the COUNTY so requests, the CONTRACTOR shall, at any time 
before final acceptance of the work, remove or uncover such portions of the finished work as may be 
directed.  After examination, the CONTRACTOR shall restore the uncovered portions of the work to the 
standard required by the specifications.  Should the work so exposed or examined prove unacceptable in the 
opinion of the COUNTY, the uncovering or removal, and the replacing of the covering or making good of 
the parts removed, will be at the CONTRACTOR’S expense.  However, should the work thus exposed or 
examined prove acceptable in the opinion of the COUNTY, the uncovering or removing and the replacing 
or the covering or making good of the parts removed, will be paid for as unforeseen work. 

B. If the COUNTY should, at any point before, during, or after, completion of construction
activities, fail to reject defective work or materials, whether from lack of discovery of such defect or for any 
other reason, such initial failure to reject will in no way prevent the COUNTY’S later rejection when such 
defect is discovered, nor obligate the COUNTY to final acceptance or payment, and the CONTRACTOR 
will make no claim for losses suffered due to any necessary removals or repairs of such defects. 

C. If, during or prior to construction operations, the COUNTY rejects any portion of the work
on the grounds that the work or materials are defective, the COUNTY shall give the CONTRACTOR notice 
of the defect, which notice may be confirmed in writing.  The CONTRACTOR will then have seven (7) 
calendar days from the date the notice is given to correct the defective condition.  If the CONTRACTOR 
fails to correct the deficiency within the seven (7) calendar days after receipt of the notice, the COUNTY 
may take any action necessary, including correcting the deficient work utilizing another CONTRACTOR, 
returning any non-compliant goods to the CONTRACTOR at the CONTRACTOR’S expense or terminating 
the contract.  The CONTRACTOR may not assess any additional charges for any conforming action taken 
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by the COUNTY.  The COUNTY will not be responsible to pay for any product or service that does not 
conform to the contract specifications.   

D. Should the CONTRACTOR fail to remove and renew any defective materials used or work
performed, or to make any necessary corrections in an acceptable manner and in accordance with the 
contract requirements, within the time indicated in writing, the COUNTY will have the authority to cause 
the unacceptable or defective materials or work to be corrected as necessary at the CONTRACTOR’S 
expense.  Any expense incurred by the COUNTY, whether direct, indirect or consequential, in making these 
repairs, removals, or renewals will be paid for out of any monies due or which may become due to the 
CONTRACTOR.  A change order will be issued, incorporating the necessary revisions to the contract 
documents, including an appropriate decrease to the contract amount.  Such costs will include, but not be 
limited to, costs of repair and replacement of work destroyed or damaged by correction, removal or 
replacement of the CONTRACTOR’S defective work and additional compensation due the COUNTY.  The 
CONTRACTOR will not be allowed an extension of the contract time because of any delay in performance 
of the Service attributable to the exercise by the COUNTY of the COUNTY’S rights and remedies under 
this Agreement.  If the CONTRACTOR fails to honor the change order, the COUNTY may terminate this 
Agreement for default. 

E. All work performed and all materials furnished must be in conformity with the tolerances
indicated in the specifications.  In the event the COUNTY’S Project Manager finds the materials or the 
finished product in which the materials are used and in conformity to the specifications, the COUNTY’S 
Project Manager will then make a determination if the work will be accepted and remain in place.  In this 
event, the COUNTY’S Project Manager will document the basis of acceptance by a Change Order that will 
provide for an appropriate deduction as needed in the contract price for such work or materials as the 
COUNTY’S Project Manager deems necessary to conform to the determination based on the COUNTY’S 
Project Manager’s professional judgment. 

F. When the United States Government or the State of Florida is to pay a portion of the cost
of construction, the work will be subject to such inspection by Federal or State representatives as deemed 
necessary, but such inspections will in no case make the United States Government or the State of Florida 
a party to this contract. 

6.14 Service Materials and Storage. 

A. Unless otherwise specified within the contract documents, all materials to be used to
complete the Service, except where recycled content is specifically requested, must be new, unused, of 
recent manufacture, and suitable for its intended purpose.  All goods must be assembled, fully serviced and 
ready for operation when delivered.  In the event any of the materials supplied by the CONTRACTOR are 
found to be defective or do not conform to specifications:  (1) the materials may be returned to the 
CONTRACTOR at the CONTRACTOR’S expense and this Agreement may be terminated or (2) the 
COUNTY may require the CONTRACTOR to replace the materials at the CONTRACTOR’S expense. 

B. Materials must be placed to permit easy access for proper inspection and identification of
each shipment.  Any material which has deteriorated, become damaged, or is otherwise unfit for use, as 
determined by the COUNTY, must not be used for the Service, and must be removed from the site by the 
CONTRACTOR at the CONTRACTOR’S expense.  Until incorporated into the work, materials will be the 
sole responsibility of the CONTRACTOR and the CONTRACTOR will not be paid for such materials until 
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incorporated into the work.  If any chemicals, materials or products containing toxic substances are to be 
used at any time, the CONTRACTOR shall furnish a Material Safety Data Sheet to the COUNTY prior to 
commencing such use. 

C. When not specifically identified in the technical specifications, materials and equipment
must be of a suitable type and grade for the purpose which they are used. 

D. All unusable materials and debris must be removed from the premises by the
CONTRACTOR at the end of each workday and disposed of in an appropriate manner. 

6.15 Time for Completion and Extensions. 

A. A written Notice to Proceed is required for the CONTRACTOR to schedule or begin work.
Purchase Orders will be issued for Services to the CONTRACTOR.  Issuance of a Purchase Order is not a 
directive to begin work unless otherwise specified.  Email notice is acceptable. 

B. The CONTRACTOR shall diligently pursue the completion of the work and coordinate the
work being done on the Service by its subcontractors and material suppliers, as well as coordinate the 
CONTRACTOR’S work with the work of other contractors so that the CONTRACTOR’S work or the work 
of others will not be delayed or impaired.  The CONTRACTOR will be solely responsible for all 
construction means, methods, techniques, sequences, and procedures, as well as coordination of all portions 
of the work under the contract documents.  The time for completion requirements are contained in Article 
3.3 above. 

C. Should the CONTRACTOR be obstructed or delayed in the completion of the work as a
result of unforeseeable causes beyond the control of the CONTRACTOR, and not due to the 
CONTRACTOR’S fault or neglect, the CONTRACTOR shall notify the COUNTY in writing within 
twenty-four (24) hours after the commencement of such delay, stating the cause or causes of the delay, or 
be deemed to have waived any right which the CONTRACTOR may have had to request a time extension. 

D. If the CONTRACTOR complies with the twenty-four (24) hour notice requirement, the
COUNTY will ascertain the facts and the extent of the delay being claimed and recommend an extension 
to the contract time when, in the COUNTY’S sole judgment, the findings of fact justify such an extension. 
The CONTRACTOR shall cooperate with the COUNTY’S investigation of the delays by providing any 
schedules, correspondence or other data that may be required to complete the findings of fact.  Extensions 
to the contract time may be granted only for those delays which impact the CONTRACTOR’S construction 
schedule.  Extensions of contract time, if approved by the COUNTY, must be authorized by written change 
order.  

6.16 Changes in the Scope of Services. 

A. The COUNTY may at any time, by written change order, in accordance with the
COUNTY’S Purchasing Policy and Procedures, increase or decrease the scope of the work.  For changes 
in work requested by the CONTRACTOR, the CONTRACTOR must prepare and submit change order 
requests for the COUNTY’S approval.  Each change order will include time and monetary impacts of the 
change, whether the change order is considered alone or with all other changes during the course of the 
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Service.  Both the COUNTY and the CONTRACTOR must execute the change order for the order to 
become effective. 

B. The value of such extra work or change will be determined by the contract unit values, if
applicable unit values are set forth in this Agreement.  The amount of the change will be computed from 
such values and added to or deducted from the contract price. 

C. If the COUNTY and the CONTRACTOR are unable to agree on the change order for a
requested change, the CONTRACTOR shall, nevertheless, promptly perform the change as directed in 
writing by the COUNTY.  If the CONTRACTOR disagrees with the COUNTY’S adjustment 
determination, the CONTRACTOR must make a claim pursuant to the Claims and Disputes section in this 
Agreement, or else be deemed to have waived any claim on this matter the CONTRACTOR might have 
otherwise had. 

D. For work not contemplated by the original Agreement where the Project Manager
determines the CONTRACTOR is best suited to complete the work, CONTRACTOR may complete the 
work under a time-and-materials agreement, as provided herein.  CONTRACTOR’S quote to complete the 
additional work will be limited to (i) the CONTRACTOR’S reasonable direct material costs and reasonable 
actual equipment costs as a result of the change and (ii) direct labor hours charged at fixed hourly rates that 
reflect wages, general and administrative expenses, and profit. In such case, the CONTRACTOR will keep 
and present to the COUNTY an itemized accounting together with appropriate supporting data for the total 
cost incurred. In the event such changed work is performed by a subcontractor, additional work will be 
limited to (i) the subcontractor’s reasonable direct material costs and reasonable actual equipment costs as 
a result of the change and (ii) direct labor hours charged at fixed hourly rates that reflect wages, general 
and administrative expenses, and profit.  CONTRACTOR may charge appropriate reasonable direct hourly 
costs related to overseeing and subcontracting the work.  All compensation due the CONTRACTOR and 
any subcontractor or sub-subcontractor for field and home office overhead is included in the markups listed 
above. Payment to CONTRACTOR will be limited to the amount quoted by the CONTRACTOR for the 
additional work, which the CONTRACTOR exceeds at its own risk. 

E. The COUNTY will not be liable to the CONTRACTOR for any increased compensation
in the absence of a written change order executed in accordance with the COUNTY’S policy.  The payment 
authorized by such a change order will represent full and complete compensation to the CONTRACTOR 
for labor, materials, incidental expenses, overhead, profit, impact costs and time associated with the work 
authorized by such change order. 

F. Execution by the CONTRACTOR of a properly authorized change order will be considered
a waiver of all claims or requests for additional time or compensation for any activities prior to the time of 
execution related to items included in the change order. 

G. Upon receipt of an approved change order, changes in the Scope of Services must be
promptly performed.  All changes in work must be performed under the terms and conditions of this 
Agreement. 

H. Change orders will not be issued for incidental items or tasks that should have been
reasonably construed to be part of the project by the CONTRACTOR. 
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6.17 Sales Tax Recovery Program.  In accordance with Section 212.08(6), Florida Statutes, and Rule 
12A-1.094, Florida Administrative Code, the COUNTY is tax exempt when it purchases tangible personal 
property for use in public works projects, subject to certain restrictions.  In the event this project is declared 
a sales tax recovery project by the COUNTY, the following procedures will apply: 

A. The COUNTY, through its Project Manager, shall determine whether the COUNTY will
directly purchase certain materials required for the Work. 

B. If requested by the Project Manager, the CONTRACTOR shall prepare a list of proposed
items that may be desirable for COUNTY direct purchasing.  Proposed items will be items that are 
purchased in a single order from a single vendor with a value greater than $10,000.  Upon reviewing this 
list, the COUNTY will determine whether it will directly purchase certain materials.  The COUNTY shall 
notify the CONTRACTOR in writing of the specific materials which are intended to be purchased. 

C. Within ten (10) calendar days from receipt of the written notice described in Article 4.16.B,
the CONTRACTOR shall advise the COUNTY in writing of:  (a) the date upon which the materials must 
be on-site according to the construction schedule approved at that time, (b) the date that the 
CONTRACTOR directs that the COUNTY place the order for the described materials, (c) the location to 
which the materials are to be delivered, and (d) any other particular details of the order which the 
CONTRACTOR requests that the COUNTY include in the Purchase Order to the vendor.   

D. The COUNTY may, but is not required to, provide the CONTRACTOR with the proposed
Purchase Order for the materials.  In that case, the CONTRACTOR shall review the Purchase Order for 
compliance with the construction documents, including, without limitation, the plans, specifications, and 
construction schedule.  Within five (5) calendar days from the receipt of the proposed Purchase Order, the 
CONTRACTOR shall provide the COUNTY with written approval of the Purchase Order or shall provide 
written revisions to the Purchase Order, in order that the materials and the delivery will comply with the 
Construction Documents, including, without limitation, the plans, specifications and Construction 
Schedule. 

E. The COUNTY will place the Order for the materials with the vendor.

F. The COUNTY will take title to those materials directly from the vendor and will bear the
risk of loss or damage to the materials which are delivered by the vendor through the time that the materials 
are delivered to the location designated by the CONTRACTOR.  After the materials are delivered to the 
location designated by the CONTRACTOR, the CONTRACTOR will have full responsibility for their 
storage, protection, risk-of-loss, and installation pursuant to the construction documents, including, without 
limitation, the plans, specifications, and construction schedule. 

G. The vendor will invoice the COUNTY directly for the materials purchased from the
vendor.  The COUNTY shall pay the invoices for the materials directly, presenting its sales tax exemption 
certificate to each vendor at the time of payment. 

With respect to the materials specifically designated by this section, the CONTRACTOR will be relieved 
only of its responsibilities to place the order for the subject materials, to pay for the materials and to insure 
the materials against loss through the date that they are delivered to the location designated by the 
CONTRACTOR.  Otherwise, nothing in this Agreement will revise or modify the CONTRACTOR’S 
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responsibilities set forth in this Agreement, including, without limitation, the responsibility to schedule the 
timely ordering and delivery of the materials purchased under this Agreement, the management of the 
materials once delivered or the incorporation of the materials into the Service, as provided in the 
construction documents, including, without limitation, the plans, specifications and construction schedule. 

THE PURPOSE OF THE SALES TAX RECOVERY PROGRAM IS TO ACHIEVE COST 
SAVINGS FOR THE COUNTY. THE COST OF ANY MATERIALS PURCHASED THROUGH 
THE SALES TAX RECOVERY PROGRAM WILL BE DEDUCTED FROM THE CONTRACT 
AMOUNT.  ALL SAVINGS REALIZED BY THE SALES TAX RECOVERY PROGRAM WILL 
INURE TO THE BENEFIT OF THE COUNTY. IT IS THE CONTRACTOR’S RESPONSIBILITY 
TO ADJUST ANY SUBCONTRACTS ACCORDINGLY. 

The COUNTY and CONTRACTOR shall execute a written change order described in this Agreement and 
approved in accordance with the COUNTY’S policy and the Change Order will become a part of the 
contract documents as provided in this Agreement.  The CONTRACTOR’S fee will be calculated on the 
basis that the CONTRACTOR, rather than the COUNTY, procured the materials.  Therefore, for purpose 
of calculating the fee, the total of subcontractor and supplier costs will include payments made by the 
COUNTY under this program.  The calculation of the fee in this manner will provide, among other things, 
specific supplemental consideration for the provisions of this Article. 

6.18 Claims and Disputes. 

A. Claims by the CONTRACTOR must be made in writing to the COUNTY within two (2)
business days, unless another provision of this Agreement sets forth a different time frame, after the 
commencement of the event giving rise to such claim or the CONTRACTOR will be deemed to have 
waived the claim.  All claims will be priced in accordance with the section in this document entitled 
“Changes in the Scope of Services.” 

B. The CONTRACTOR shall proceed diligently with its performance as directed by the
COUNTY, regardless of any pending claim, action, suit, or administrative proceeding, unless otherwise 
agreed to by the COUNTY in writing.  The COUNTY shall continue to make payments on the undisputed 
portion of the contract in accordance with the contract documents during the pendency of any claim. 

C. Claims by the CONTRACTOR will be resolved in the following manner:  (1) Upon
receiving the claim and supporting data, the COUNTY will within fifteen (15) calendar days respond to the 
claim in writing stating that the claim is either approved or denied.  If denied, the COUNTY will specify 
the grounds for denial.  The CONTRACTOR will then have fifteen (15) calendar days in which to provide 
additional supporting documentation, or to notify the COUNTY that the original claim stands as is.  (2) If 
the claim is not resolved, the COUNTY may, at its option, choose to submit the matter to mediation.  A 
mediator will be mutually selected by the Parties and each Party will pay one-half (1/2) the expense of 
mediation.  If the COUNTY declines to mediate the dispute, the CONTRACTOR may bring an action in a 
court of competent jurisdiction in and for Lake County, Florida. 

D. Claims by the COUNTY against the CONTRACTOR must be made in writing to the
CONTRACTOR as soon as the event leading to the claim is discovered by the COUNTY.  Written 
supporting data will be submitted to the CONTRACTOR.  All claims will be priced in accordance with the 
provisions of the section in this document entitled “Changes in the Scope of Services.”  The 
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CONTRACTOR shall respond in writing within fifteen (15) calendar days of receipt of the claim.  If the 
claim cannot be resolved, the COUNTY may submit the matter to mediation as set forth above. 

E. Arbitration will not be considered as a means of dispute resolution. 

F. NO CLAIM FOR DAMAGES OR ANY CLAIM OTHER THAN FOR AN 
EXTENSION OF TIME MAY BE MADE OR ASSERTED AGAINST THE COUNTY BY REASON 
OF ANY DELAYS.  No interruption, interference, inefficiency, suspension or delay in the commencement 
or progress of the work will relieve the CONTRACTOR of its duty to perform or give rise to any right to 
damages or additional compensation from the COUNTY.  The CONTRACTOR expressly acknowledges 
and agrees that the CONTRACTOR will receive no damages for delay. However, this provision will not 
preclude recovery or damages by the CONTRACTOR for hindrances or delays due solely to fraud, bad 
faith, or active interference on the part of the COUNTY.  Otherwise, the CONTRACTOR will be entitled 
to extensions of the contract time as the sole and exclusive remedy for such resulting delay, in accordance 
with and to the extent specifically provided above. 

6.19 Acceptance of the Work and Final Payment.  

A. The work delivered and services rendered under this Agreement will remain the property 
of the CONTRACTOR and will not be deemed complete until a physical inspection and actual usage of the 
Service is accepted by the COUNTY and will be in compliance with the terms of this Agreement, fully in 
accord with the specifications and of the highest quality.  Any goods or services purchased under this 
Agreement may be tested/inspected for compliance with the specifications listed. 

B. Maintenance of Work.  The CONTRACTOR shall maintain all work in as-new condition 
until the final inspection is completed and the work is accepted by the COUNTY.  All insurance must be 
maintained until final acceptance by the COUNTY. 

C. Final Invoice.  When the work provided for under this Agreement has been completely 
performed by the CONTRACTOR a final invoice will be prepared by the CONTRACTOR and submitted 
with a Final Payment Affidavit, to be provided by the COUNTY’S Project Manager.  The amount of this 
invoice, less any sums that may have been deducted or retained under the provisions of this Agreement, 
will be paid to the CONTRACTOR in accordance with Article 4 of this Agreement, and after the 
CONTRACTOR has agreed in writing to accept the balance due, as determined by the COUNTY, as full 
settlement of the account under the contract and of all claims in connection with the invoice.  Occupancy 
by the COUNTY alone does not constitute final acceptance. 

D. Waiver of Claims.  The CONTRACTOR’S acceptance of final payment will constitute a 
full waiver of any and all claims by the CONTRACTOR against the COUNTY arising out of this 
Agreement or otherwise related to the Service, except those previously made in writing and identified by 
the CONTRACTOR as unsettled at the time the final estimate is prepared.  Neither the acceptance of the 
work nor payment by the COUNTY will be deemed a waiver of the COUNTY’S rights to enforce any 
continuing obligations of the CONTRACTOR or to the recovery of damages for defective work not 
discovered by the COUNTY at the time of final inspection.   

E. Termination of Contractor’s Responsibilities.  This Agreement will be considered 
complete when all work has been completed and accepted by the COUNTY and all warranty periods have 
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expired.  The CONTRACTOR will then be released from further obligation except as set forth in this 
Agreement. 

F. Recovery Rights Subsequent to Final Payment.  The COUNTY reserves the right, should
an error be discovered in the invoice, or should proof of defective work or materials used by or on the part 
of the CONTRACTOR be discovered after the final payment has been made, to claim and recover from the 
CONTRACTOR by process of law, such sums as may be sufficient to correct the error or make good the 
defects in the work and materials, including any fees or costs associated with the additional services of the 
COUNTY. 

6.20 Warranties. 

A. All warranties express and implied, must be made available to the COUNTY for goods and
services furnished under this Agreement. All goods furnished must be fully guaranteed by the 
CONTRACTOR against factory defects and workmanship. They will be covered by the most favorable 
commercial warranty given for comparable quantities of products or services and the rights and remedies 
provided herein will be in addition to the warranty and do not limit any right afforded to the COUNTY by 
any other provision of a solicitation. CONTRACTOR shall correct any and all apparent and latent defects 
that may occur within the manufacturer’s standard warranty period at no expense to the COUNTY. Any 
special conditions within the Scope of Work supersede the manufacturer’s standard warranty where such 
conditions are most favorable to the COUNTY. 

B. All warranties will begin on the date of the COUNTY’S acceptance and will last for a
period of twelve (12) months unless otherwise specified in the Scope of Services, plans, or specifications. 
The CONTRACTOR shall obtain and assign to the COUNTY all express warranties given to the 
CONTRACTOR or any subcontractors by any material suppliers, equipment, or fixtures to be incorporated 
into the Service.   

C. The CONTRACTOR warrants to the COUNTY that any materials and equipment
furnished under the contract documents will be new unless otherwise specified, and that all work will be of 
good quality, free from defects and in conformance with the contract documents.  The CONTRACTOR 
further warrants to the COUNTY that all materials and equipment furnished under the contract documents 
will be applied, installed, connected, erected, used, cleaned, and conditioned in accordance with the 
instructions of the applicable manufacturers, fabricators, suppliers, or processors except as otherwise 
provided for the contract documents.  This warranty requirement will remain in force for the full period 
identified above, regardless of whether the CONTRACTOR is still under contract at the time of the defect.  
These warranties are in addition to those implied warranties to which the COUNTY is entitled as a matter 
of law.   

D. If sod is used as part of an individual Service, it will be warranted to be free of noxious and
invasive weeds, disease, and insects. If pests or noxious weeds manifest themselves within sixty (60) days 
of placement of the sod, CONTRACTOR will treat the affected areas. The process for treating these areas 
will be approved by the COUNTY. If the sod does not meet any of the required specifications, 
CONTRACTOR will be responsible to replace it at no expense to the COUNTY. It will be the responsibility 
of CONTRACTOR to ensure the sod is sufficiently established as described as specified in the Scope of 
Services, plans, or specifications. This will include watering the sod on a regular basis as needed to keep it 
alive until established. Established will be considered as being sufficiently rooted, as determined by the 
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COUNTY Project Manager, into the surface that it was installed. If the sod dies or does not become 
established CONTRACTOR will be responsible for the replacement at no cost to the COUNTY. 

E. CONTRACTOR will be responsible for promptly correcting all apparent and latent
deficiencies or defects in work, regardless of the project completion status, at no cost to the COUNTY, 
within five (5) calendar days after the COUNTY notifies CONTRACTOR of such deficiency either verbally 
or in writing. If CONTRACTOR fails to honor the warranty or fails to correct or replace the defective work 
or items within the period specified, the COUNTY may, at its discretion, notify CONTRACTOR in writing 
that CONTRACTOR may be debarred as a COUNTY vendor, and become subject to contractual default if 
the corrections or replacements are not completed to the satisfaction of the COUNTY within five (5) 
calendar days of receipt of the notice. If CONTRACTOR fails to satisfy the warranty within the period 
specified in the notice, the COUNTY may (a) place CONTRACTOR in default of its agreement and (b) 
procure the products or services from another source and charge CONTRACTOR for any additional costs 
that are incurred by the COUNTY for this work or items, either through a deduction from the final payment, 
credit memorandum, or through invoicing. If the Contractor fails to honor this invoice or credit memo, the 
County may terminate the contract for default. 

6.21 Liquidated Damages.  

A. Unless otherwise agreed to, weather events are specifically excluded as excused cause for
delay under this Agreement and no additional days will be given for rain days.  If the deficiencies have been 
noted and the remedies have not been completed within the contracted time or per the Scope of Work, the 
COUNTY may send out a notification notifying the CONTRACTOR of an assessment of Liquidated 
Damages.  

B. The COUNTY and the CONTRACTOR recognize that, since time is of the essence for this
Agreement, the COUNTY will suffer financial loss if the work is not completed per the Scope of Work and 
within the times specified.  The COUNTY will be entitled to assess, as Liquidated Damages, but not as a 
penalty, for CONTRACTOR’S failure to complete the requirements set forth in the Scope of Work.  The 
CONTRACTOR hereby expressly waives and relinquishes any right which it may have to seek to 
characterize the Liquidated Damages as a penalty.  The Parties agree that the Liquidated Damages sum 
represents a fair and reasonable estimate of the COUNTY’S actual damages at the time of contracting if the 
CONTRACTOR fails to complete the work in a timely manner.   

C. The Liquidated Damages will be as set forth in the Scope of Work, attached hereto as
part of Exhibit A (Composite). 

D. The COUNTY will retain from the compensation to be paid to the CONTRACTOR the
above-described sum. If CONTRACTOR is in default for not completing the Service within the time 
specified, the COUNTY may require CONTRACTOR to stop work on any other project or service to the 
COUNTY until the Service specific in this Agreement is complete and the Liquidated damages sum is 
satisfied.   

6.22 Sanitation.  If the Service does not involve interior work, the CONTRACTOR shall provide and 
maintain adequate sanitary conveniences for the use of persons employed for the Service.  These 
conveniences will be maintained at all times without nuisance, and their use must be strictly enforced.  The 
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location of these conveniences will be subject to the COUNTY’S Project Manager’s approval.  All such 
facilities will be installed and maintained in accordance with applicable Federal, State, and local laws. 

6.23 Submittals and Equal Products. 

A. Submittals of products required for the Service assigned to the CONTRACTOR under this
Agreement, must be supplied to the COUNTY for pre-approval prior to the start of the work.  These 
documents must be provided to the COUNTY at least one (1) week before the installation. 

B. If a product or service requested by the COUNTY for the Service has been identified in the
specifications by a brand name, and has not been notated as a “No Substitute,” item, such identification is 
intended to be descriptive and not restrictive, and is to indicate the quality and characteristics of product or 
service that will be acceptable.  If the CONTRACTOR offers an alternate product or service for 
consideration, such product must be clearly identified by the CONTRACTOR to the COUNTY.  The 
COUNTY shall make a determination whether the alternate meets the salient characteristics of the 
specifications.  An alternate product will not be considered for any item notated “No Substitute.” 

C. Unless the CONTRACTOR clearly indicates in its response that it is proposing an alternate
product, the response will be considered as offering the same brand name referenced in the specifications.  
If the CONTRACTOR proposes to furnish an alternate product or service, the brand name of the product 
or service to be furnished must be clearly identified.  A formal submittal for the alternate/shop drawings 
must be submitted.  The evaluation of the alternate and the determination as to acceptability of the alternate 
product or service will be the responsibility of the COUNTY and will be based upon information furnished 
by the CONTRACTOR.  The COUNTY will not be responsible for locating or securing any information 
which is not included in the CONTRACTOR’S response.  To ensure that sufficient information is available, 
the CONTRACTOR will furnish as part of the bid or proposal all descriptive material by providing the 
manufacturer specification sheets so the COUNTY can make an informed determination whether the 
product offered meets the salient characteristics required by the specifications.  Failure to do so will require 
the use of the specified products. 

6.24 Fees.  The following is a list of fees that may be assessed to CONTRACTOR during the term of 
this Agreement. These fees are assessed to help offset the additional costs associated with the COUNTY’S 
labor and vehicle usage required for unnecessary inspections or missed appointments. The $80.00 fee 
shown below is a re-inspection fee for uncorrected workmanship. The fee will be applied to the third 
inspection and for any subsequent inspections. Any re-inspection fee charged to the COUNTY by other 
agencies having jurisdiction over the Service, will additionally be charged back to CONTRACTOR. The 
fees, if any, will be deducted from the final invoices.  

Missing scheduled appointments $70.00 each occurrence 
Failure to respond to emergency calls $250.00 per day 
Late to emergency calls $36.00 per hour 
Inspected unacceptable workmanship $80.00 each inspection 
Failure to provide any and all required documentation or reports $75.00 per day 
Failure to pass all inspecting authority re-inspections (within 30 days 
of initial inspection) 

$250.00 per day 
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6.25 Accuracy.  The CONTRACTOR is responsible for the professional quality, technical accuracy, 
timely completion, and coordination of all the services furnished under this Agreement.  The 
CONTRACTOR shall, without additional compensation, correct or revise any errors, omissions, or other 
deficiencies resulting from the services provided in this Agreement. 

6.26 Business Hours of Operation.  Hours of operation will be as provided for in the Scope of Work, 
attached hereto as part of Exhibit A (Composite). 

6.27 Protection of Property.  All existing structures, utilities, services, roads, trees, shrubbery and 
property in which the COUNTY has an interest must be protected against damage or interrupted services 
at all times by the CONTRACTOR during the term of this contract, and the CONTRACTOR will be held 
responsible for repairing or replacing damaged property to the satisfaction of the COUNTY which is 
damaged by reason of the CONTRACTOR’S operation on the property.  In the event the CONTRACTOR 
fails to comply with these requirements, the COUNTY reserves the right to secure the required services and 
charge the costs of such services back to the CONTRACTOR. All items damaged as a result of 
CONTRACTOR or subcontractor operations belonging to third-parties, such as, but not limited to: 
sidewalks, irrigation, curbs, pipes, drains, water mains, pavement, mailboxes, turf, signs, or other property 
must either be repaired or replaced by the CONTRACTOR, at the CONTRACTOR’S expense, in a manner 
prescribed by, and at the sole satisfaction of the COUNTY. 

Furthermore, the CONTRACTOR shall repair or replace any portion of any of the COUNTY’S facility, 
whether interior or exterior, damaged by reason of the CONTRACTOR’S operation within the property. In 
the event the CONTRACTOR fails to comply with these requirements, the COUNTY reserves the right to 
secure the required services and charge the costs of such services back to the CONTRACTOR. All items 
within a facility belonging to third-parties, or to commissioners, officers, employees, lessees, invitees, or 
agents of the COUNTY, including, but not limited to, personal items and furniture, must either be repaired 
or replaced by the CONTRACTOR, at the CONTRACTOR’S expense, in a manner prescribed by, and at 
the sole satisfaction of the COUNTY. The CONTRACTOR shall re-grade and re-sod any areas that are 
disturbed by the CONTRACTOR during the course of the work being completed. 

6.28 Risk of Loss.  The CONTRACTOR assumes the risk of loss of damage to the COUNTY’S property 
during possession of such property by the CONTRACTOR, and until delivery to and acceptance of that 
property to the COUNTY.  The CONTRACTOR shall immediately repair, replace or make good on the 
loss or damage without cost to the COUNTY, whether the loss or damage results from acts or omissions, 
negligent or otherwise, of the CONTRACTOR or a third party.  

6.29 Accident Notification.  If in the course of completing work as part of this Agreement there is any 
accident, including accidents which involve the public, the CONTRACTOR shall as soon as possible 
inform the COUNTY of the incident by telephone.  The CONTRACTOR shall follow up in writing within 
two (2) business days of the incident.  If law enforcement was involved and has written a report, the 
CONTRACTOR shall forward a copy of the report to the COUNTY. 
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ARTICLE 7. GENERAL TERMS AND CONDITIONS. 

7.1 Termination.  

A. Termination for Convenience.  This Agreement may be terminated by the COUNTY upon
thirty (30) days advance written notice to the other party; but if any service under this Agreement is in 
progress but not completed as of the date of termination, then this Agreement may be extended upon written 
approval of the COUNTY until said service is completed and accepted.  In the event this Agreement is 
terminated or cancelled upon the request and for the convenience of the COUNTY with the required thirty 
(30) day advance written notice, COUNTY shall reimburse CONTRACTOR for actual work satisfactorily
completed and reasonable expenses incurred.

B. Termination for Cause.  This Agreement may be terminated by the COUNTY due to the
CONTRACTOR’S breach of a material term of this Agreement, but only after the COUNTY has provided 
CONTRACTOR with ten (10) calendar days’ written notice for the CONTRACTOR to cure the breach and 
the CONTRACTOR’S failure to cure the breach within that ten (10) day time period; but, if any work, 
service, or task under this Agreement is in progress but not completed on the date of termination, then this 
Agreement may be extended upon written approval of the COUNTY until the work, service, or task is 
completed and accepted.  Termination costs, if any, shall not apply.  The thirty (30) day advance notice 
requirement is waived in the event of termination for cause. 

C. Termination Due to Unavailability of Funds in Succeeding Fiscal Years.  When funds are
not appropriated or otherwise made available to support continuation of performance in a subsequent fiscal 
year, this Agreement shall be canceled, and CONTRACTOR shall be reimbursed for services satisfactorily 
performed and the reasonable value of any non-recurring costs incurred but not amortized in the price of 
the services delivered under this Agreement. 

7.2 Assignment of Agreement.  This Agreement shall not be assigned or sublet except with the written 
consent of the Lake County Procurement Services Director.  No such consent shall be construed as making 
the COUNTY a party to the assignment or subcontract or subjecting the COUNTY to liability of any kind 
to any assignee or subcontractor.  No assignment or subcontract shall under any circumstances relieve 
CONTRACTOR of liability and obligations under this Agreement and all transactions with the COUNTY 
must be through CONTRACTOR. In the event CONTRACTOR is acquired in whole or in part by another 
entity, including any takeovers effectuated by a stock buyout, or similar acquisition process, 
CONTRACTOR shall notify the COUNTY immediately, and in no case more than thirty (30) days after to 
the effective date of the acquisition.  The COUNTY shall have the option of terminating this Agreement in 
the event the acquiring entity does not meet with the COUNTY’S approval.  Any acquisition or hostile 
takeover may result in termination of this Agreement for cause. Any acquisition or hostile takeover may 
result in termination of this Agreement for cause.  Failure to submit timely notification to the COUNTY 
may result in a material breach of this Agreement and termination by the COUNTY or assessment of a 
processing fee. 

7.3 Insurance.  CONTRACTOR will purchase and maintain at all times during the term of this 
Agreement, without cost or expense to the COUNTY, policies of insurance as indicated in Exhibit F, 
attached hereto and incorporated herein, with a company or companies authorized to do business in the 
State of Florida, and which are acceptable to the COUNTY, insuring the CONTRACTOR against any and 
all claims, demands, or causes of action, for injuries received or damage to property relating to the 
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performance of duties, services, or obligations of the CONTRACTOR under the terms and provisions of 
this Agreement. 

7.4 Indemnification.  To the extent permitted by law, the CONTRACTOR shall indemnify and hold 
harmless the COUNTY and its officers, employees, agents and instrumentalities from any and all liability, 
losses or damages, including attorneys’ fees and costs of defense, which the COUNTY or its officers, 
employees, agents or instrumentalities may incur as a result of claims, demands, suits, causes of actions or 
proceedings of any kind or nature arising out of, relating to or resulting from the performance of the 
Contract by the CONTRACTOR or its employees, agents, servants, partners, principals or subcontractors. 
The CONTRACTOR shall pay all claims and losses in connection with those claims and losses, and shall 
investigate and defend all claims, suits or actions of any kind or nature in the name of the COUNTY, where 
applicable, including appellate proceedings, and shall pay all costs, judgments, and attorneys’ fees which 
may be incurred. This indemnification obligation shall not be construed to negate, abridge, or reduce any 
other rights or remedies which otherwise may be available to an indemnified party or person described in 
this paragraph or be deemed to affect the rights, privileges, and immunities of COUNTY as set forth in 
Section 768.28, Florida Statutes. 

7.5 Non-Collusion.  CONTRACTOR, by entering into this Agreement, further certifies that the offer 
made during the solicitation process, the prices provided to the COUNTY were arrived at independently, 
without collusion, communication, or agreement, for the purpose of restricting competition with any other 
consultant, bidder, or potential bidder, and in good faith and not pursuant to any agreement or discussion 
with, or inducement from, any firm or person to submit a complementary bid.  No attempts were made to 
solicit, cause, or introduce any other firm or person to refrain from bidding on this project, or to submit a 
bid higher than the bid of this firm, or any intentionally high or non-competitive bid or other form of 
complementary bid. Should the COUNTY, at any time during the term of this Agreement, become aware 
of collusive acts by the CONTRACTOR in submitting their bid, the COUNTY reserves the right to 
terminate this Agreement without cost or penalty to the COUNTY. 

7.6 Prohibition against contingent fees.  CONTRACTOR, by entering this Agreement, warrants that 
they have not employed or retained any company or person, other than a bona fide employee working solely 
for the CONTRACTOR, to solicit or secure this Agreement and that they have not paid or agreed to pay 
any person, company, corporation, individual, or firm, other than a bona fide employee working solely for 
the CONTRACTOR, any consideration contingent upon or resulting from the award or making of this 
Agreement. 

7.7 Contracting with County Employees.  Any COUNTY employee or immediate family member 
seeking to contract with the COUNTY shall seek a conflict-of-interest opinion from the County Attorney 
prior to submittal of a Proposal. The affected employee shall disclose the employee’s assigned function 
within the COUNTY and interest or the interest of his or her immediate family in the proposed contract and 
the nature of the intended contract.  Failure to disclose any conflicts of interest may result in termination of 
this Agreement.  

7.8 Conflict of Interest.  CONTRACTOR agrees that it will not engage in any action that would create 
a conflict of interest in the performance of its obligations pursuant to this Agreement, or which would 
violate or cause others to violate the provisions of Part III, Chapter 112, Florida Statutes, relating to ethics 
in government.  Further, CONTRACTOR hereby certifies that no officer, agent, or employee of the 
COUNTY has any material interest either directly or indirectly in the business of the CONTRACTOR 
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conducted here and that no such person may have any such interest at any time during the term of this 
Agreement unless approved by the COUNTY. 

7.9 State Registration Requirements.  CONTRACTOR shall be registered with the Florida 
Department of State in accordance with the provisions of the Florida Business Corporation Act, Chapter 
607, Florida Statutes. 

7.10 Contractor as Prime.  CONTRACTOR shall act as the prime consultant for all required items and 
services and shall assume full responsibility for the procurement and maintenance of such items and 
services.  CONTRACTOR shall be considered the sole point of contact regarding all stipulations, including 
payment of all charges and meeting all requirements of this Agreement.  All sub-consultants will be subject 
to advance review by the COUNTY in terms of competency, security concerns, and compliance with 
applicable laws.  No change in sub-consultants shall be made without consent of the COUNTY.  
CONTRACTOR shall be responsible for all insurance, professional certifications, licenses and related 
matters for any and all sub-consultants.  Even if the sub-consultant is self-insured, the COUNTY may 
require the CONTRACTOR to provide any insurance certificates required by the work to be performed.   

7.11 Subcontracting.  CONTRACTOR shall not subcontract any portion of the work without the prior 
written consent of the COUNTY. Subcontracting without the prior consent of the COUNTY may result in 
termination of the Agreement for default. 

7.12 Disadvantaged Businesses.  The COUNTY has adopted policies which assure and encourage the 
full participation of Disadvantaged Business Enterprises (DBE) in the provision of goods and services. The 
COUNTY encourages joint ventures between majority-owned firms and qualified 
disadvantaged/minority/women-owned firms. 

7.13 Additional Services & Non-Exclusivity.  Services not specifically identified in this Agreement 
may be added to the Agreement upon execution of a written amendment.  The COUNTY reserves the right 
to award any additional services to the CONTRACTOR or to acquire the items from another vendor through 
a separate solicitation.  COUNTY reserves the right to perform, or cause to be performed, all or any of the 
work and services described in this Agreement in the manner deemed to represent its best interests. In no 
case will the COUNTY be liable for billings in excess of the quantity of goods or services provided under 
the Agreement. 

7.14 Other Departments.  Although this Agreement is specific to a Department of the COUNTY, it is 
agreed and understood that any department of the COUNTY may avail itself of this Agreement and 
purchase any and all items specified in this Agreement at the contract prices established in this Agreement.  
A contract modification will be issued by the COUNTY identifying the requirements of the additional   

7.15 Other Agencies.  Other governmental agencies may make purchases in accordance with the terms 
of this Agreement with CONTRACTOR consent and upon providing notice to the COUNTY’S Office of 
Procurement Services. Purchases are governed by the Agreement’s terms and conditions except for the 
change in agency name. Each agency will be responsible and liable for its own purchases for materials or 
services received. 

7.16 Omitted. 
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7.17 Omitted. 

7.18 County is Tax Exempt.  When purchasing on a direct basis, the COUNTY is generally exempt 
from Federal Excise Taxes and all State of Florida sales and use taxes (85-8013874700C-1). Visit Lake 
County Tax Exemption Certificate page to print a copy of the certificate. 
(https://bccnet.lakecountyfl.gov/documents/finance/forms/Tax_Exemption_Form.pdf).  Except for items 
specifically identified by the CONTRACTOR and accepted by the COUNTY for direct COUNTY purchase 
under the Sales Tax Recovery Program, CONTRACTOR is not exempt from paying sales tax to its suppliers 
for materials to fulfill contractual obligations with the COUNTY, nor will CONTRACTOR be authorized 
to use any of the COUNTY’S Tax Exemptions in securing such materials. 

7.19 Shipping Terms, F.O.B. Destination.  The F.O.B. point for any product ordered will be F.O.B.: 
DESTINATION – Inside Delivery, FREIGHT ALLOWED. 

7.20 Acceptance of Goods or Services.  The work delivered and services rendered under this 
Agreement will remain the property of the CONTRACTOR will remain the property of the 
CONTRACTOR and will not be deemed complete until a physical inspection and actual usage of the 
products or services is accepted by the COUNTY and is in compliance with this Agreement.  

Any goods or services purchased under this Agreement may be tested/inspected for compliance with 
specifications. In the event that any aspect of the goods or services provided is found to be defective or does 
not conform to the specifications, the COUNTY reserves the right to terminate this Agreement or initiate 
corrective action on the part of the CONTRACTOR, to include return of any non-compliant goods to the 
CONTRACTOR at CONTRACTOR’S expense, requiring the CONTRACTOR to either provide a direct 
replacement for the item, or a full credit for the returned item.  CONTRACTOR shall not assess any 
additional charges for any conforming action taken by the COUNTY under this clause. COUNTY will not 
be responsible to pay for any product or service that does not conform to the Agreement specifications. In 
addition, any defective product or service or any product or service not delivered or performed by the date 
specified in a purchase order or Agreement, may be procured by the COUNTY on the open market, and 
any increase in cost may be charged against the CONTRACTOR. Any cost incurred by the COUNTY in 
any re-procurement, plus any increased product or service cost, will be withheld from any monies owed to 
the CONTRACTOR by the COUNTY for any Contract or financial obligation. 

7.21 Estimated Quantities.  CONTRACTOR acknowledges that any estimated quantities or dollar 
amounts provided by COUNTY as part of the COUNTY’S solicitation for services provided under this 
Agreement are for guidance only and are not part of this Agreement; COUNTY makes no express or implied 
guarantees as to quantities or dollar value that will be used during the Contract period and is not obligated 
to purchase any goods or services under this Agreement.  In no event will the COUNTY be liable for 
payments in excess of the amount due for quantities of goods or services actually ordered. 

7.22 Additional Locations. While this Agreement may identify specific locations to be serviced, it is 
hereby agreed and understood that any COUNTY department or facility may be added or deleted to the 
Contract at the option of the COUNTY. The location change will be addressed by formal Contract 
modification. The COUNTY may obtain price quotes for the additional facilities from other vendors if fair 
and reasonable pricing is not obtained from CONTRACTOR, or for other reasons at the COUNTY’S sole 
discretion. It is hereby agreed and understood that the COUNTY may delete service locations when such 
service is no longer required, upon fourteen (14) calendar days’ written notice to the CONTRACTOR. 
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7.23 Similar or Ancillary Items.  While the COUNTY has listed all major items which are utilized by 
COUNTY departments in conjunction with their operations, there may be similar or ancillary items that 
must be purchased by the COUNTY during the term of this Agreement.  Under these circumstances, a 
COUNTY representative will contact the CONTRACTOR to obtain a price quote for the similar or ancillary 
items. The COUNTY may request price quotes from all CONTRACTORS under contract if there are 
multiple contracts awarded for the Service.  The COUNTY reserves the right to award these ancillary items 
to the CONTRACTOR, another vendor based on the lowest price quoted, or to acquire the items through a 
separate solicitation. 

7.24 Omitted. 

7.25 Omitted. 

7.26 Omitted. 

7.27 Tobacco Products.  Tobacco use, including both smoke and smokeless tobacco, is prohibited on 
COUNTY owned property. 

7.28 Omitted. 

7.29 Omitted. 

7.30 Certificate of Competency, Licensure, Permits, and Fees. 

A. CONTRACTOR shall, at the time it submits any offer to COUNTY in response to a
solicitation and for the duration of this Agreement hold a valid Certificate of Competency or appropriate 
current license issued by the State or County Examining Board qualifying CONTRACTOR to perform the 
Service under this Agreement.  If work for other trades is required and such work will be performed by 
subcontractors hired by CONTRACTOR, CONTRACTOR shall provide COUNTY each subcontractor’s 
applicable Certificate of Competency/license.  

B. CONTRACTOR will be solely responsible for obtaining all necessary approvals and
permits to complete the service, unless specifically agreed otherwise in the Scope of Services. The 
CONTRACTOR shall remain appropriately licensed throughout the course of the Service.  If the 
CONTRACTOR employs the services of a subcontractor, the CONTRACTOR shall ensure that any 
subcontractor is appropriately licensed throughout the course of the Service.  Failure to maintain all required 
licenses will entitle the COUNTY, at its option, to terminate this Agreement.  Damages, penalties, or fines 
imposed on the COUNTY or CONTRACTOR for failure to obtain required licenses, permits, inspections, 
or other fees, or inspections, will be borne by the CONTRACTOR. 

C. CONTRACTOR shall maintain sufficient financial support and organization to ensure
satisfactory delivery of the Services provided under this Agreement.  In the event CONTRACTOR 
subcontracts any part of its work or will obtain the goods specifically offered under this Agreement from 
another source of supply, CONTRACTOR is responsible for verifying the competency of its subcontractor 
or supplier. 
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7.31 Truth in Negotiation Certificate.  For contracts awarded under the Consultant’s Competitive 
Negotiation Act, under Section 287.055, Florida Statutes, for all lump-sum or cost-plus fixed fee 
agreements exceeding the threshold amount provided for in Section 287.017 for Category Four, 
CONTRACTOR must execute a truth in negotiation certificate stating that the wage rates and other factual 
unit costs are accurate, complete, and current, at the time of contracting.  Any agreement requiring this 
certificate shall contain a provision that the original agreement price and any additions shall be adjusted to 
exclude any significant sums by which the COUNTY determines the Agreement price was increased due 
to inaccurate, incomplete, or non-current wage rates and other factual unit costs.  All such Agreement 
adjustments shall be made within one (1) year following the end of the Agreement.  

7.32 Independent Contractor.  CONTRACTOR, and all its employees, agree that they will be acting 
as independent contractors and will not be considered or deemed to be an agent, employee, joint venturer, 
or partner of the COUNTY.  CONTRACTOR will have no authority to contract for or bind the COUNTY 
in any manner and shall not represent itself as an agent of the COUNTY or as otherwise authorized to act 
for or on behalf of the COUNTY.   

7.33 Omitted. 

7.34 Retaining Other Contractors.  Nothing in this Agreement will be deemed to preclude the 
COUNTY from retaining the services of other persons or entities undertaking the same or similar services 
as those undertaken by the CONTRACTOR or from independently developing or acquiring materials or 
programs that are similar to, or competitive with, the services provided under this Agreement.  Nothing in 
this Agreement will be deemed to preclude the COUNTY from retaining the services of other persons or 
entities undertaking the same or similar services as those undertaken by the CONTRACTOR or from 
independently developing or acquiring materials or programs that are similar to, or competitive with, the 
services provided under this Agreement. 

7.35 Minimum Wage.  The wage rate paid to all laborers, mechanics, and apprentices employed by the 
CONTRACTOR for the work under the Agreement may not be less than the prevailing wage rates for 
similar classifications of work as established by the Federal government and enforced by the U.S. 
Department of Labor, Wages and Hours Division, and Florida’s Minimum Wage requirements in Article 
X, Section 24(f) of the Florida Constitution and enforced by the Florida Legislature by statute or the State 
Agency for Workforce Innovation by rule, whichever is higher 

7.36 Price Redeterminations.  CONTRACTOR may petition for a price redetermination with 
documented increases in the cost of wages, fuel, or materials within thirty (30) calendar days of the 
anniversary of the Effective Date of this Agreement and only after the Agreement has been in effect for at 
least one (1) year.  Unless otherwise set forth in this Agreement, no other price redeterminations will be 
allowed.  All price redeterminations, once issued, will be prospective from the date of approval unless 
otherwise approved by a duly executed amendment to the Agreement.  Price redeterminations will be based 
upon changes documented by the applicable Employment Cost Index (ECI) or Producer Price Index (PPI) 
as published on the Bureau of Labor Statistics site (https://www.bls.gov/data/). CONTRACTOR may 
petition for price redetermination for CONTRACTOR’S minimum wage employees should the minimum 
wage increase during the Agreement Term. Upon verification, the COUNTY may, in its sole discretion, 
grant an increase matching the minimum wage increase.  If the COUNTY and the CONTRACTOR cannot 
agree to a price redetermination, then the Agreement will automatically expire without penalty or expense 
to either Party after a period of six months following the CONTRACTOR’S initial request for such price 
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redetermination.  Requests for price redeterminations not made in accordance with the provisions of this 
Section will be deemed null and void and will not be a valid reason or pretext for expiration or termination 
of the Agreement.  If the Agreement expires pursuant to the terms and conditions of this Section, the 
COUNTY reserves the right, at no expense, penalty, or consequence to the COUNTY, to award any 
remaining tasks thereunder to the next available most responsive and responsible CONTRACTOR. 

7.37 Fraud, misrepresentation, and material misstatements.  Any individual, corporation, or other 
entity that attempts to meet its contractual obligations with the COUNTY through fraud, misrepresentation 
or material misstatement, may be debarred for up to five (5) years.  The COUNTY as a further sanction 
may terminate or cancel any other contracts with such individual, corporation, or entity.  Such individual 
or entity will be responsible for all direct or indirect costs associated with termination or cancellation, 
including attorney’s fees. 

7.38 Right to Audit.  The COUNTY reserves the right to require the CONTRACTOR to submit to an 
audit by any auditor of the COUNTY’S choosing.  The CONTRACTOR shall provide access to all of its 
records, which relate directly or indirectly to this Agreement at its place of business during regular business 
hours.  CONTRACTOR shall retain all records pertaining to this Agreement and upon request make them 
available to the COUNTY for five (5) years following expiration of the Agreement, or for such time as set 
forth in the Florida Department of State, Division of Library and Information Services, General Records 
Schedule GS1-SL, a copy of which can be found at this link: https://dos.fl.gov/library-archives/records-
management/general-records-schedules/, whichever is longer.  CONTRACTOR agrees to provide such 
assistance as may be necessary to facilitate the review or audit by the COUNTY to ensure compliance with 
applicable accounting and financial standards. 

A. If the CONTRACTOR provides technology services, the CONTRACTOR must provide
Statement of Standards for Attestations Engagements (SSAE) 16 or 18 and System and Service 
Organization Control (SOC) reports upon request by the COUNTY.  The SOC reports must be full Type II 
reports that include the CONTRACTOR’S description of control processes, and the independent auditor’s 
evaluation of the design and operating effectiveness of controls.  The cost of the reports will be paid by the 
CONTRACTOR. 

B. If an audit inspection or examination pursuant to this section discloses overpricing or
overcharges of any nature by the CONTRACTOR to the COUNTY in excess of one percent (1%) of the 
total contract billings, in addition to making adjustments for the overcharges, the reasonable actual cost of 
the COUNTY’S audit must be reimbursed to the COUNTY by the CONTRACTOR.  Any adjustments or 
payments which must be made as a result of any such audit or inspection of the CONTRACTOR’S invoices 
or records must be made within a reasonable amount of time, but in no event may the time exceed ninety 
(90) calendar days, from presentation of the COUNTY’S audit findings to the CONTRACTOR.

This provision is hereby considered to be included within, and applicable to, any subcontractor contract 
entered into by the CONTRACTOR in performance of any work under this Agreement. 

7.39 Public Records. 

A. All electronic files, audio and video recordings, and all papers pertaining to any activity
performed by the CONTRACTOR for or on behalf of the COUNTY will be the property of the COUNTY 
and will be turned over to the COUNTY upon request.  In accordance with Chapter 119, Florida Statutes, 
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each file and all papers pertaining to any activities performed for or on behalf of the COUNTY are public 
records available for inspection by any person even if the file or paper resides in the CONTRACTOR’S 
office or facility.  The CONTRACTOR will maintain the files and papers for not less than three complete 
calendar years after the Service has been completed or terminated, or in accordance with any grant 
requirements, whichever is longer.  Prior to the close out of this Agreement, the CONTRACTOR will 
appoint a records custodian to handle any records request and provide the custodian’s name and telephone 
numbers to the COUNTY. 

B. Pursuant to Section 119.0701, Florida Statutes, CONTRACTOR will comply with the
Florida Public Records’ laws, and will: 

1. Keep and maintain public records required by the COUNTY to perform the
services identified herein.

2. Upon request from the COUNTY’S custodian of public records, provide the
COUNTY with a copy of the requested records or allow the records to be inspected
or copied within a reasonable time at a cost that does not exceed the cost provided
for by law.

3. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for
the duration of the contract term and following completion of the contract if the
CONTRACTOR does not transfer the records to the COUNTY.

4. Upon completion of this Agreement, transfer, at no cost, to the COUNTY all public
records in possession of the CONTRACTOR or keep and maintain public records
required by the COUNTY to perform the service.  If CONTRACTOR transfers all
public records to the COUNTY upon completion of the contract, CONTRACTOR
will destroy any duplicate public records that are exempt, or confidential and
exempt, from public records disclosure requirements.  If CONTRACTOR keeps
and maintains public records upon completion of the Agreement, CONTRACTOR
will meet all applicable requirements for retaining public records.  All records
stored electronically must be provided to the COUNTY, upon request from the
COUNTY’S custodian of public records, in a format that is compatible with the
information technology systems of the COUNTY.

C. IF CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO 
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING 
TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC 
RECORDS AT LAKE COUNTY OFFICE OF PROCUREMENT SERVICES, 
315 WEST MAIN STREET, P.O. BOX 7800, TAVARES, FL 32778 OR AT 
352-343-9424 OR VIA EMAIL AT 
PURCHASING@LAKECOUNTYFL.GOV. 
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D. Failure to comply with this subsection will be deemed a breach of the contract and
enforceable as set forth in Section 119.0701, Florida Statutes. 

E. Unless otherwise provided, CONTRACTOR shall maintain substantiating records as
required by the State of Florida, General Records Schedule GS1-SL (“Schedule”) for State and Local 
Government Agencies, a copy of which can be found at:  https://dos.fl.gov/library-archives/records-
management/general-records-schedules/.  If CONTRACTOR receives notification of a dispute or the 
commencement of litigation regarding the Project within the time specified in the Schedule, the 
CONTRACTOR shall continue to maintain all service records until final resolution of the dispute or 
litigation. 

7.40 Confidential and/or Exempt Information.  CONTRACTOR must maintain the confidential 
and/or exempt nature of all confidential and/or exempt documents received under this Service.  Upon 
completion of the Service, CONTRACTOR will return to COUNTY all confidential and/or exempt project 
documents including, but not limited to, designs, files, photos, reports, maps, drawings, specifications, 
schematics, diagrams, shop drawings, construction documents and electronic files.  CONTRACTOR will 
provide written certification to COUNTY that all documents designated as confidential and/or exempt have 
been returned to the COUNTY or destroyed. 

7.41 Copyrights.  Any copyright derived from this Agreement will belong to the author.  The author 
and the CONTRACTOR shall expressly assign to the COUNTY nonexclusive, royalty free rights to use 
any and all information provided by the CONTRACTOR in any deliverable or report for the COUNTY’S 
use which may include publishing in COUNTY documents and distribution as the COUNTY deems to be 
in its best interests. If anything included in any deliverable limits the rights of the COUNTY to use the 
information, the deliverable will be considered defective and not acceptable and the CONTRACTOR will 
not be eligible for any compensation.  

The COUNTY owns and retains all proprietary rights in its logos, trademarks, trade names, and copyrighted 
images (Intellectual Property). As such, nothing in any solicitation permits or shall be construed as 
authorizing Vendor or CONTRACTOR  to use or display COUNTY’S Intellectual Property.  Use of any 
COUNTY Intellectual Property requires express written consent from the COUNTY. 

7.42 Sovereign Immunity.  COUNTY expressly retains all rights, benefits, and immunities of sovereign 
immunity in accordance with Section 768.28, Florida Statutes. Nothing will be deemed as a waiver of 
immunity or the limitations of liability of COUNTY beyond any statutory limited waiver of immunity or 
limits of liability. Nothing will inure to the benefit of any third-party for the purpose of allowing any claim 
against COUNTY, which would otherwise be barred under the law. 

7.43 Compliance with Federal Standards.  All items to be purchased under a Contract must be in 
accordance with all governmental standards to include, but not be limited to, those issued by the 
Occupational Safety and Health Administration (OSHA), the National Institute of Occupational Safety 
Hazards (NIOSH), and the National Fire Protection Association (NFPA). 

7.44 Force Majeure.  Except as otherwise provided herein, the Parties will exercise every reasonable 
effort to meet their respective obligations under this Agreement, but will not be liable for delays resulting 
from force majeure or other causes beyond their reasonable control, including, but not limited to, 
compliance with any Government law or regulation, acts of nature, acts or omissions of the other Party, 
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Government acts or omissions, fires, strikes, national disasters, wars, riots, transportation problems and any 
other cause whatsoever beyond the reasonable control of the Parties.  Any such cause will extend the 
performance of the delayed obligation to the extent of the delay so Incurred. 

As the nature of this contract relates to emergency and/or natural disaster response (including, but 
not limited to, hurricanes), the CONTRACTOR is expected, as part of the CONTRACTOR’S 
obligations hereunder, to be mobilized and prepared to perform immediately after a natural disaster 
emergency and/or event. As a result, delays and/or failures in performance on the CONTRACTOR’S 
part that are in any way related to natural disaster conditions (i.e., fuel shortages, airport closures, 
lodging shortages, etc.) shall not be considered valid claims of Force Majeure under this section. 

7.45 Omitted. 

7.46 Return of Materials.  Upon the request of the COUNTY, but in any event upon termination of this 
Agreement, the CONTRACTOR shall surrender to the COUNTY all memoranda, notes, records, drawings, 
manuals, computer software, and other documents or materials pertaining to the services under this 
Agreement, that were furnished to the CONTRACTOR by the COUNTY pursuant to this Agreement. 

7.47 Public Entity Crimes.  Pursuant to Section 287.133, Florida Statutes, a person or affiliate who has 
been placed on the convicted vendor list following a conviction of a public entity crime may not be awarded 
or perform work as a CONTRACTOR, supplier, subcontractor, or consultant under a contract with any 
public entity in excess of the threshold amount provided in Section 287.017, Florida Statutes, for Category 
Two for a period of thirty-six (36) months from the date of being placed on the convicted vendor list. 

7.48 Florida Convicted/Suspended Vendor Lists.  By executing this Agreement CONTRACTOR 
affirms that it is not currently listed on the Florida Department of Management Services Convicted Vendor 
(Section 287.133, Florida Statutes) or Suspended Vendor (Section 287.1351, Florida Statutes) Lists. 

7.49 Discriminatory Vendor List (State funded projects).  As provided by Section 287.134, Florida 
Statutes, a contractor who has been placed on the discriminatory vendor list may not submit a bid, proposal, 
or reply on a contract to provide any goods or services to a public entity; may not submit a bid, proposal, 
or reply on a contract with a public entity for the construction or repair of a public building or public work; 
may not submit bids, proposals, or replies on leases of real property to a public entity; may not be awarded 
or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public 
entity; and may not transact business with any public entity.  By entering into this Agreement, 
CONTRACTOR affirms that CONTRACTOR is not on the Discriminatory Vendor List and will ensure 
that any subcontractors retained for performance under this Agreement are not listed on the Discriminatory 
Vendor List.  

7.50 Antitrust Violator Vendor List (State funded projects).  As provided by Section 287.137, 
Florida Statutes, a contractor who has been placed on the antitrust violator vendor list following a conviction 
or being held civilly liable for an antitrust violation may not submit a bid, proposal, or reply for any new 
contract to provide any goods or services to a public entity; may not submit a bid, proposal, or reply for a 
new contract with a public entity for the construction or repair of a public building or public work; may not 
submit a bid, proposal, or reply on new leases of real property to a public entity; may not be awarded or 
perform work as a contractor, supplier, subcontractor, or consultant under a new contract with a public 
entity; and may not transact new business with a public entity. By entering into this Agreement, 
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CONTRACTOR affirms that CONTRACTOR is not on the Antitrust Violator Vendor List and will ensure 
that any subcontractors retained for performance under this Agreement are not listed on the Antitrust 
Violator Vendor List. 

7.51 Foreign gifts and contracts.  Pursuant to Section 286.101, Florida Statutes, CONTRACTOR shall 
disclose to the COUNTY any current or prior interest of, any contract with, or any grant or gift received by 
a foreign country of concern if such interest, contract, or grant or gift (1) had a value of $50,000 or more 
and (2) such interest existed at any time or such contract or grant or gift was received or in force at any time 
during the previous five (5) years.  Foreign country of concern is defined in Section 286.101(1)(b), Florida 
Statutes, as the People’s Republic of China, the Russian Federation, the Islamic Republic of Iran, the 
Democratic People’s Republic of Korea, the Republic of Cuba, the Venezuelan regime of Nicolás Maduro, 
or the Syrian Arab Republic, including any agency of or any other entity under significant control of such 
foreign country of concern.  CONTRACTOR’S disclosure must include the amount of the contract or grant 
or gift or the value of the interest disclosed, the applicable foreign country of concern and, if applicable, 
the date of termination of the contract or interest, the date of receipt of the grant of gift, and the name of the 
agent or controlled entity that is the source or interest holder. The COUNTY may request records relevant 
to a reasonable suspicion that a disclosure has not been made and the CONTRACTOR shall provide the 
required records within thirty (30) days of the COUNTY making such request, or at a later time as agreed 
to by the Parties. 

7.52 Contracting with foreign entities of concern.  Pursuant to Section 287.138, Florida Statutes, for 
contracts where CONTRACTOR may have access to personal identifying information, CONTRACTOR 
certifies to the COUNTY by submitting its bid that (1) CONTRACTOR is not owned by a government of 
a foreign country of concern; (2) a government of a foreign country of concern does not have a controlling 
interest in CONTRACTOR; and (3) CONTRACTOR is not organized under the law of nor has its principal 
place of business in a foreign country of concern.  For the purposes of this section, foreign country of 
concern means the People’s Republic of China, the Russian Federation, the Islamic Republic of Iran, the 
Democratic People’s Republic of Korea, the Republic of Cuba, the Venezuelan regime of Nicolás Maduro, 
or the Syrian Arab Republic, including any agency of or any other entity of significant control of such 
foreign country of concern, as defined in Section 287.138(1)(c), Florida Statutes. 

7.53 Social, political, or ideological interests.  Per Section 287.05701, Florida Statutes, the COUNTY 
will not request documentation of or consider a vendor’s social, political, or ideological interests when 
determining if the vendor is a responsible vendor. 

7.54 Compliance with Human Trafficking Laws.  Per Section 787.06, Florida Statutes, the Florida 
Legislature has enacted laws to prevent and prosecute human trafficking. CONTRACTOR agrees to comply 
with laws related to human trafficking and has provided the COUNTY with a signed affidavit, attached 
hereto as part of Exhibit A affirming compliance with human trafficking laws. 

7.55 Certification Regarding Scrutinized Companies.  By executing this Agreement, 
CONTRACTOR hereby certifies that, pursuant to Section 287.135, Florida Statutes, it is not listed on the 
Scrutinized Companies that Boycott Israel and is not participating in a boycott of Israel.  CONTRACTOR 
understands that pursuant to Section 287.135, Florida Statutes, the submission of a false certification may 
subject it to civil penalties, attorneys’ fees, and costs.  CONTRACTOR further understands that any 
contract with the COUNTY for goods or services may be terminated at the option of the COUNTY if the 
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CONTRACTOR is found to have submitted a false certification or has been listed on the Scrutinized 
Companies that Boycott Israel list or is participating in a boycott of Israel. 

CONTRACTOR, by entering this Agreement, hereby certifies that, pursuant to Section 287.135, Florida 
Statutes, it is not listed on the Scrutinized Companies with activities in the Iran Petroleum Energy Sector 
List, or the Scrutinized Companies with Activities in Sudan List, is not listed on the Scrutinized Companies 
that Boycott Israel and is not participating in a boycott of Israel, and is not engaged in business operations 
in Cuba or Syria. CONTRACTOR understands that pursuant to Section 287.135, Florida Statutes, the 
submission of a false certification may subject it to civil penalties, attorneys’ fees, and costs. The 
CONTRACTOR further understands that any contract with the COUNTY for goods or services of $1 
million or more may be terminated at the option of the COUNTY if the CONTRACTOR is found to have 
submitted a false certification or has been listed on the Scrutinized Companies with activities in the Iran 
Petroleum Energy Sector List or the Scrutinized Companies with Activities in Sudan List, is listed on the 
Scrutinized Companies that Boycott Israel list or is participating in a boycott of Israel, or is engaged in 
business operations in Cuba or Syria. 

7.56 Contracts for Goods or Services Related to Emergency Response (Section 252.505, Florida 
Statutes).  In addition to any liquidated damages provisions which may be included herein and without 
waiving any legal and equitable remedies available to COUNTY,  in the event of a breach of this Agreement 
by CONTRACTOR during an “emergency recovery period,” CONTRACTOR shall also be required to pay 
COUNTY a $5,000 statutory penalty for each breach of this Agreement, pursuant to Section 252.505, 
Florida Statutes. The term “emergency recovery period” means a 1-year period that begins on the date that 
the Governor initially declared a state of emergency for a natural emergency 

7.57 Anti-Trafficking Related Activities.  The U.S. Government has adopted a policy prohibiting 
trafficking in persons including the trafficking-related activities listed below. These prohibitions 
specifically apply to some federally funded contracts and prohibit CONTRACTOR, CONTRACTOR 
employees, and their agents from:  

A. Engaging in severe forms of trafficking in persons during the period of performance of the
contract; 

B. Procuring commercial sex acts during the period of performance of the contract;

C. Using forced labor in the performance of the contract;

D. Destroying, concealing, confiscating, or otherwise denying access by an employee to the
employee’s identity or immigration documents, such as passports or drivers’ licenses, regardless of issuing 
authority; 

E. Using misleading or fraudulent practices during the recruitment of employees;

F. Charging employees or potential employees recruitment fees;

G. Failing to provide return transportation or paying for the cost of return transportation upon
the end of employment for certain employees; 
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H. Providing or arranging housing that fails to meet the host country housing and safety
standards; or

I. Failing to provide an employment contract, recruitment agreement, or other required work
documents in writing, as required by law or contract.

ARTICLE 8. FEDERAL PROVISIONS.

The Service under this Agreement may be funded through the Federal Emergency Management Agency 
(FEMA) and/or Emergency Relief funds provided by the Federal Highway Administration (FHWA).  Each 
requires specific terms and conditions be incorporated into any solicitation and subsequent contract. 
CONTRACTOR acknowledges and agrees to adhere to the specific requirements of each respective funding 
agency, as well as any State requirements, if appliable.

8.1 The following federal terms and conditions are attached hereto and incorporated herein by 
reference:

• Federal Emergency Management Agency (FEMA) Related Contract Clauses (Exhibit G);
• Federal Highway Administration (FHWA) Required Contract Clauses, Form 1273 (Exhibit

H); and

8.2 CONTRACTOR is responsible for determining what, if any, flow down requirements exist for its 
subcontractors and for ensuring such flow down requirements are met.

ARTICLE 9. MISCELLANEOUS PROVISIONS.

9.1 Governing Law, Venue, and Waiver of Jury Trial.  This Agreement is made under, and in all
respects shall be interpreted, construed, and governed by and in accordance with, the laws of the State of 
Florida.  Venue for any legal action resulting from this Agreement shall lie in Lake County, Florida.  THE 
CONTRACTOR, BY ENTERING INTO THIS AGREEMENT, KNOWINGLY AND VOLUNTARILY WAIVES ANY 
RIGHT IT MAY HAVE TO A JURY TRIAL IN ANY CIVIL LITIGATION MATTER ARISING FROM OR RELATING TO 
THIS AGREEMENT.

9.2 Captions.  The captions utilized in this Agreement are for the purposes of identification only and
do not control or affect the meaning or construction of any of the provisions of this Agreement.

9.3 This Agreement will be binding upon and will inure to the benefit of each of the parties and of their 
respective successors and permitted assigns.

9.4 This Agreement may not be amended, released, discharged, rescinded or abandoned, except by a 
written instrument duly executed by each of the parties.

9.5 No Waiver.  The failure of any party at any time to enforce any of the provisions of this Agreement
will in no way constitute or be construed as a waiver of such provision or of any other provision of this 
Agreement, nor in any way affect the validity of, or the right to enforce, each and every provision of this 
Agreement.
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AGREEMENT BETWEEN LAKE COUNTY, FLORIDA AND SOUTHERN DISASTER RECOVERY, LLC, FOR ON-CALL 
EMERGENCY DEBRIS REMOVAL SERVICES  RSQ#25-918C 

9.6 Civil Rights Act.  During the term of this Agreement the CONTRACTOR assures the COUNTY 
that it is in compliance with Title VII of the 1964 Civil Rights Act, as amended, and the Florida Civil Rights 
Act of 1992, in that the CONTRACTOR does not on the grounds of race, color, national origin, religion, 
sex, age, disability or marital status, discriminate in any form or manner against the CONTRACTOR’S 
employees or applicants for employment.  The CONTRACTOR understands and agrees that this Agreement 
is conditioned upon the veracity of this statement of assurance. 

9.7 Compliance with Applicable Laws.  The CONTRACTOR must at all times comply with all 
Federal, State and local laws, rules and regulations. 

9.8 Construction of Agreement.  The Parties intend this Agreement to be construed without regard to 
any presumption or rule requiring construction or interpretation against the Party drafting an instrument or 
causing any instrument to be drafted. 

9.9 Severability.  The invalidity or unenforceability of any particular provision of this Agreement will 
not affect the other provisions of this Agreement, and this Agreement must be construed in all respects as 
if such invalid or unenforceable provisions were omitted. 

9.10 Notices.  Wherever provision is made in this Agreement for the giving, service, or delivery of any 
notice, statement or other instrument, such notice must be in writing and will be deemed to have been duly 
given, served, and delivered, if delivered by hand or mailed by United States registered or certified mail, 
addressed as follows: 

If to CONTRACTOR: If to COUNTY: 
Southern Disaster Recovery, LLC Lake County Manager 
93 Sonia Drive 315 West Main Street 
Greer, South Carolina 29650 P.O. Box 7800 

Tavares, Florida, 32778 

With a Copy to: 

Lake County Attorney 
315 West Main Street, Suite 335 
P.O. Box 7800 
Tavares, Florida 32778 

Each Party may change its mailing address by giving to the other Party, by hand delivery, United States 
registered or certified mail, notice of election to change such address. 

ARTICLE 10. SCOPE OF AGREEMENT. 

10.1 This Agreement is intended by the Parties to be the final expression of their Agreement, and it 
constitutes the full and entire understanding between the Parties with respect to the subject of this 
Agreement, notwithstanding any representations, statements, or agreements to the contrary previously 
made.  Any items not covered under this Agreement will need to be added via written addendum. 

10.2 This Agreement includes the following exhibits, all of which are incorporated in this Agreement: 
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ON-CALL EMERGENCY DEBRIS

REMOVAL SERVICES
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Prepared for:
Lake County Florida
315 W Main Street, Suite 416
Tavares, FL 32778

William Ponko
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P352.343.9489
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STATEMENT OF INTEREST
08.28.25

Lake County Board of County Commissioners
Procurement Services Division
315 W. Main Street, Suite 416
Tavares, FL 32778

Subject: RSQ #25-918 – On-Call Emergency Debris Removal Services

Dear Evaluation Committee,

Southern Disaster Recovery, LLC (SDR) offers Lake County the scale, compliance, and rapid
response capabilities necessary for successful post-disaster recovery. With over 185
completed contracts, management of more than 300 million cubic yards of debris, and a
FEMA-aligned operational framework, SDR is pleased to submit this fully responsive proposal
for On-Call Emergency Debris Removal Services under RSQ #25-918.

Transparent, Competitive Pricing: Our cost proposal reflects fully burdened, FEMA-eligible
rates that strike a balance between fiscal responsibility and guaranteed performance. Each line
item is clearly defined and competitively priced in accordance with Lake County’s pricing sheet
and FEMA/PA guidelines. This structured, audit-ready pricing model ensures ease of
evaluation, budget predictability, and maximum eligibility for reimbursement.

Proven FEMA Reimbursement Experience: SDR has managed debris operations for hurricanes,
wildfires, floods, and tornadoes across the U.S.—including responses to over 15 named storms.
Our compliance-first documentation ensures streamlined reimbursement from FEMA and
FHWA. SDR has never experienced a deobligation on any of its contracts.

Immediate Deployment Capability: With pre-positioned assets in the Southeast and scalable
response teams, SDR consistently meets or exceeds all emergency mobilization timelines,
including same-day responses within hours of receiving a Notice to Proceed. We are prepared
to support Lake County’s 1,157 square mile service area and 1,403 miles of roadways with
24/7 readiness.

Financial Capacity and Equipment Resources: SDR maintains a $150 million credit line, $250
million bonding capacity, and $20 million in owned equipment. Our extensive prequalified
subcontractor network supports simultaneous response across multiple disaster zones,
ensuring uninterrupted performance even during major events.

Qualified Team and Past Performance: Our references confirm that SDR has successfully
delivered large-scale debris recovery missions throughout Florida and the Gulf Coast. Our
experienced personnel are familiar with local, state, and federal compliance requirements and
will operate in complete alignment with Lake County’s operational expectations and FEMA/PA
documentation standards.

Value-Added Partnership: We offer more than recovery. SDR provides no-cost planning
support, annual disaster exercises, and assistance with Debris Management Plan updates. Our
use of GIS-integrated load tracking ensures fully auditable, real-time documentation across all
recovery phases.

We appreciate the opportunity to support Lake County in its disaster preparedness and
recovery efforts. Please contact us with any questions regarding our proposal.

Sincerely,

Al McClaran | Founder & CEO
864.469.9776 | al@gosdr.com
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PROJECT UNDERSTANDING
Lake County’s inland geography, expansive 1,157-square-mile service area, and 1,403 miles of
unincorporated roads make it highly susceptible to hurricane-related wind and flood debris
impacts. These conditions require a rapid, disciplined, and compliant debris management
response to restore access, protect public health, and secure FEMA reimbursement. SDR is
prepared to mobilize within 12 hours of Notice to Proceed, or when winds subside below 39
mph, and to begin 25% debris removal operations within 24 hours, in accordance with RSQ
#25-918. Our services include emergency road clearance, right-of-way debris removal,
hazardous limb and stump extraction, household hazardous waste handling, and management
of Debris Management Sites (DDMS). Each service is delivered with FEMA- and FHWA-
compliant documentation, technical precision, and proven field protocols to ensure safety,
audit readiness, and full federal cost recovery.

CONFIDENCE IN CHAOS 
TM

Disasters are unpredictable, but our response
never is. At SDR we deliver certainty in
uncertain times. We mobilize rapidly with the
equipment, personnel, and expertise to
manage debris operations of any scale. Our
deep knowledge of FEMA regulations and
commitment to clear communication ensure
compliant, efficient recovery, no matter the
complexity or size. 

ABOUT SDR

SDR is a proven disaster response contractor
with over 13 years of experience, 185+
completed debris removal contracts, and
more than 300 million cubic yards of debris
managed. Our leadership team, comprised of
emergency managers, engineers, and public
safety professionals, delivers each project
with technical precision, operational
efficiency, and a clear focus on restoring
critical services and protecting public safety.

CORE SERVICES

Disaster Debris Removal

FEMA Public Assistance Expertise

Environmental Response

Hazardous Tree Mitigation

Utility Right of Way Services

Waterway and Specialty Debris Removal

Local Subcontractor & Workforce Integration
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TAILORED SOLUTIONS

FOR LAKE COUNTY

At SDR, we recognize that every jurisdiction
faces unique vulnerabilities and operational
demands. Lake County’s inland location,
rural-urban mix, extensive roadway network,
and critical public infrastructure require a
scalable, tailored debris response. SDR
aligns its approach with Lake County’s
emergency command structure, compliance
protocols, and operational priorities.

Our experienced project teams coordinate
directly with Lake County Emergency
Management, Public Works, and law
enforcement, establishing unified
communication protocols and deploying
zone-specific work plans that prioritize
safety, ensure FEMA eligibility, and produce
audit-ready documentation.

SDR is built for both rapid activation and
sustained operations. We pre-position
personnel and equipment across the
Southeast to ensure readiness ahead of
forecasted events. In accordance with RSQ
#25-918, SDR can mobilize within 12 hours of
Notice to Proceed or wind subsiding, and
initiate 25% debris removal operations within
24 hours. Our team delivers disciplined
execution, transparent reporting, and precise
documentation to support a safe, timely, and
fully reimbursable recovery.

SELECT PROJECTS

Hurricane Helene Response | 2024 - 2025 
10+ million cubic yards of debris processed
across 35 jurisdictions in 4 separate states.

Hurricane Ian PPDR | 2023
47,414 cubic yards of debris processed in
support of Lee County and FDEM

Georgia Tornado Response | 2023
919,527cubic yards of debris processed in
across two counties in Georgia. 

Hurricane Ida Response | 2022
831,390 cubic yards of debris processed in
Plaquemines Parish and South Lafourche
Levee District.

WHY CHOOSE SDR

Iowa Derecho Debris Removal | 2021
1+ million cubic yards of vegetative and
waterway debris removed and processed

PROVEN PERFORMANCE
185+ successful contracts and 300M+
CY of debris managed.

READY TO MOBILIZE
$20M in equipment, $250M bonding,
$150M credit line, 50+ vetted subs

FEMA EXPERTISE
Built-in compliance with FEMA, FHWA,
and 2 CFR Part 200.

TURNKEY OPERATIONS
From emergency clearance to final
documentation.

COMPETITIVE PRICING
Realistic rates tied to safe, efficient
production.

Coffee County Debris Removal | 2024 - 2025
4.3 million cubic yards of debris removed
following Hurricane Helene.

Winter Storm Debris Removal | 2021
641,800 cubic yards of storm debris and 24K
hazardous trees removed in Kentucky.
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SDR is a proven rapid-response contractor
specializing in disaster debris removal, FEMA-
PA compliance, and environmental response.
Since our founding in 2012, SDR has
completed over 185 contracts, managed more
than 300 million cubic yards of debris, and
delivered over $750 million in disaster
recovery projects. Our FEMA- and FHWA-
compliant operations, financial strength, and
field-tested methodologies make SDR a
trusted recovery partner for state and local
governments across Florida, the Southeast,
and the Gulf Coast.

Core Services

Disaster Debris Removal and
DDMS Site Operations

FEMA Public Assistance Documentation
and Audit Support

Environmental Response and
HHW Handling

Hazardous Tree and Stump Mitigation

Utility Right of Way Clearance and
Storm Response

Regional Presence and Rapid Deployment

Headquartered in Greenville, South Carolina,
with regional operations in Florida and
Georgia, SDR is strategically positioned to
deploy anywhere in Lake County within 12
hours of Notice to Proceed. Our response
capacity includes a $20 million owned
equipment fleet, a $250 million bonding
capacity, a $150 million credit line, and a
reliable, pre-vetted subcontractor network,
enabling us to scale rapidly and sustain
operations under extended activations.

Licenses, Certifications, and Key Personnel

Our multidisciplinary team includes:

ISA Certified Arborists

Licensed Professional Engineers

Certified Emergency Managers (CEMs)

Former Emergency Management and
Public Works Officials

Licensed Landfill Operators

Certified Public Accountant (CPA)

FEMA-Trained Federal Coordinating
Officer

CAPABILITIES & CAPACITY TO SUPPORT

LAKE COUNTY’S SCOPE OF SERVICES

Rapid Mobilization: Deployment of
personnel and equipment within 12 hours
of NTP, in accordance with RSQ #25-918,
with 25% operational capacity
established within 24 hours or when
winds subside below 39 mph.

Operational Scalability: Ability to scale full
operations across Lake County’s 1,157
square miles and 1,403 centerline miles
of unincorporated roadways, including
multi-zone activation and concurrent
workstreams.

Debris Clearance & Removal: Emergency
roadway clearance, ROW debris removal,
hazardous tree and stump extraction, and
final pass verification in alignment with
FEMA eligibility standards, executed in
close coordination with Lake County
Emergency Management and Public
Works.

DDMS Operations: Site preparation,
debris reduction, environmental
compliance, and final site closure for
County-identified Disaster Debris
Management Sites (DDMS), with capacity
to support alternate contractor-managed
locations if required.

Special Materials Handling: Management
of white goods, household hazardous
waste (HHW), C&D debris, and demolition
waste in compliance with FEMA, EPA, and
Florida Department of Environmental
Protection (FDEP) regulations.

Compliance & Reimbursement Support:
FEMA/FHWA-aligned documentation,
GIS-integrated load tracking, and audit-
ready reimbursement packages tailored
to Lake County’s specific reporting and
cost recovery requirements.

FIRM PROFILE
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Legal Name 
of Firm

Southern Disaster Recovery, LLC FEIN 45-5312400

Company
Headquarters

93 Sonia Drive
Greer, SC 29650

E-Verify 559716 (08/24/2012)

Georgia 
Office

2448 US Highway 411 Fairmount,
GA 30139

DUNS 078499137

Florida 
Office

390 North Orange Ave
Suite 2300
Orlando, FL 32801

CAGE 6TXC1

UEI WL8JR2CJ4HV1

Type of
Business

Limited Liability Company NAICS 562119
561730
113310
238910

Established 05/11/2012 Bonding
Capacity

$100M single-project
$250M aggregate

State
Organized

South Carolina Insured GL; Auto; Umb GL;
Worker’s Comp; Pollution
Liability

CORPORATE INFORMATION

Hurricane Helene Response - 2024
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OUR LEADERSHIP TEAM

SDR principals and the leadership team have over 300 years of collective experience in
disaster recovery programs and program management, dating to Hurricane Hugo in 1989. With
the comprehensive abilities and knowledge of our principals, project managers, liaisons, and
safety officer, assets of over $20 million, and annual sales exceeding $80 million, we are large
enough to manage multiple contracts simultaneously, without sacrificing the hands-on
attention required by every community’s unique situation.

Al McClaran

Chief Executive Officer

Mr. McClaran is responsible for the day-to-day
operations of SDR. He is knowledgeable in all aspects
of disaster debris recovery operations and has
completed numerous courses with FEMA’s
Emergency Management Institute Independent Study
Program. He works closely with Owners, Managers,
and other leaders of government agencies to provide
best-in-class service that meets the client’s needs.
Mr. McClaran is a visionary leader who is often found
in the field, ensuring the company meets its
obligations and fulfills its ideals.

Chip Patterson

President

Robert “Chip” Patterson brings over 30 years of
experience in disaster planning, response, and
recovery. He has held emergency management
leadership roles at both the state (FL, NC) and local
levels, including serving as a FEMA Public Assistance
grants manager. With 19 years in disaster debris
contracting and 12 years in civil construction, Chip
offers deep expertise in project planning, scheduling,
and federal compliance. He holds certifications in US
Army Contractor Quality Control, OSHA 30-hour,
MOT, NPDES Stormwater, and HAZWOPER.

Mark Stafford
Vice President / Chief Business Officer

Mark Stafford brings over 40 years of experience in
disaster response, waste management, and federal
contracting. He has held executive leadership roles
across the industry, including CEO, COO, and Vice
President at nationally recognized disaster recovery
firms. Mark has shaped FEMA policy, authored safety
and operations manuals, and holds over 60 FEMA
certifications. As Vice President and Chief Business
Officer at SDR, he leads contract fulfillment with deep
expertise in FEMA Public Assistance compliance and
large-scale post-disaster operations.
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Sonny Sims
Senior Project Manager

Sonny Sims is a certified arborist with extraordinary
experience in managing large-scale contractor
deployments. Mr. Sims is a highly experienced project
manager who has managed critical projects involving
over 300 tradespersons and a substantial amount of
heavy equipment. He is known for being mission-
focused and experienced in engaging the right
resources at the correct times for the project. In
addition to FEMA training, he has completed training
and certification in OSHA 30-hour, MOT, and NPDES
Stormwater and HAZWOPER.

Robert Samaan

Federal Government Services Director

Robert Samaan is a FEMA Qualification System
certified Federal Coordination Officer (FCO) and most
recently served as the Regional Administrator of
FEMA Region 4. He brings over 20 years of
experience in emergency management with
leadership roles at FEMA, US Department of
Homeland Security and state government. He has led
the response and recovery for more than 200
federally declared disasters across the SE. His
expertise spans across FEMA programs, federal and
state policy, and strategic government relations. As
Director of Federal and State Development at SDR,
Robert serves as a senior liaison supporting client
engagement, disaster readiness and program
execution. He ensures that SDRs programs are held
to the highest standards required by Federal
regulations to ensure timely and efficient
reimbursements. 

Chris Johnson

Program Manager

Chris Johnson has over 20 years of experience in
safety and multi-site operations management,
including oversight of solid waste facilities in Murray
and Gordon County, Georgia. A certified Landfill
Manager and member of the Solid Waste Association
of North America, Chris has worked closely with
elected officials and regulatory agencies to ensure
compliance with OSHA standards and safety
protocols. He currently serves as an instructor for the
Georgia Landfill Operators Training Program. His
certifications include FEMA training, OSHA 30-hour,
MOT, NPDES Stormwater, and HAZWOPER.
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Type Employee

Professional Engineer (PE) Alvie McClaran (SC, NV)

ISA Certified Aborist Sonny Sims

Certified Emergency Manager
Randy Thompson
Roger Dail
Ron Campbell

FEMA Qualified Federal 
Coordination Officer (FCO) 

Robert Samaan

Licensed Landfill Operator Chris Johnson (GA)

NPDES Certifications
Sonny Sims
Chris Johnson
Chip Patterson

MOT for Supervisors (ASHTO)

Chip Patterson
Sonny Sims
Chris Johnson
Randy Thompson

USACE Contractor Quality Control Chip Patterson

Quality and Safety Manager John Ward
John Sutton

TRAINING & CERTIFICATIONS

Summary 

It is the extraordinary experience of our people that enables SDR to
deliver rapid response, dependable operations, and peace of mind to
our clients.
Al McClaran

SDR CEO
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IS-1          
IS-5.a      
IS-7 A     
IS-10.a    
IS-15.b    
IS-22      
IS-26      
IS-33.12  
IS-35.12  
IS-55      
IS-100.a  
IS-100.Pwb 
IS-208.a 
IS-230.a 
IS-235.b 
IS-240 
IS-241.a 
IS-242.a 
IS-253 
IS-271 
IS-293 
IS-324 
IS-340 
IS-403 
IS-630 
IS-632 
IS-634 
IS-650.a 
IS-700.a 
IS-800.b 
IS-801 
IS-802 
IS-803 
IS-804 
IS-805 
IS-806 
IS-807 
IS-808 
IS-809 
IS-810 
IS-811 
IS-812 
IS-813 
IS-814 
IS-820
EM16 

Al McClaran - Chief Executive Officer 

Emergency Manager: An Orientation to the Position
An Introduction to Hazardous Materials
Citizen’s Guide to Disaster Assistance
Animals in Disaster: Awareness and Preparedness
Special Events Contingency Planning for Public Safety Agencies
Are You Ready? An In-depth Guide to Citizen Preparedness
Guide to Points of Distribution
FEMA Initial Ethics Orientation
FEMA Safety Orientation
Household Hazardous Materials - Guide for Citizens
Introduction to Incident Command
Introduction to the Incident Command System for Public Works
State Disaster Management
Fundamentals of Emergency Management
Emergency Planning
Leadership and Influence
Decision Making and Problem Solving
Effective Communication
Coordinating Environmental and Historic Preservation Compliance
Anticipating Hazardous Weather and Community Risk
Mission Assignment
Community Hurricane Preparedness
Hazardous Materials Prevention
Introduction to Individual Assistance
Introduction to the Public Assistance Process
Introduction to Debris Operations
Introduction to FEMA’s Public Assistance
Building Partnerships with Tribal Governments
National Incident Management System (NIMS), An Introduction
National Response Framework, An Introduction
Emergency Support Functions (ESF) #1- Transportation
ESF #2 – Communications
ESF #3 – Public Works and Engineering
ESF #4 – Firefighting
ESF #5 – Emergency Management
ESF #6 – Mass Care, Emergency Assistance, Housing, and Human Services
ESF #7 – Logistics Management and Resource Support Annex
ESF #8 – Public Health and Medical Services
ESF #9 – Search and Rescue
ESF #10 – Oil and Hazardous Materials Response Annex
ESF #11 – Agriculture and Natural Resources Annex 
ESF #12 – Energy
ESF #13 – Public Safety and Security Annex
ESF #14 – Long Term Community Recovery
Introduction to NRF Support Annexes
Debris Management (G202 12.0 Credit Hours)
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Chip Patterson - President

Certified Emergency Manager (CEM) 2012-2017
USACE Contractor Quality Control
OSHA 30-hour Safety
OSHA HAZWOPER 
ASHTO - Maintenance of Traffic for Supervisors
ICS – 100, 200, 300, 400
G-449 (FL) – ICS Curricula TtT
NIMS/ICS Instructor
Florida Professional Emergency Management (2001-2006)
IS 700.a - National Incident Management System (NIMS), An Introduction
IS630 - Introduction to the Public Assistance Process
IS631 - Public Assistance I & II 
IS632 - Debris Operations in FEMA’s PA Program
FEMA Instructor – Emergency Operations Center
FEMA Exercise Design Control Evaluate Certified
FEMA Integrated Emergency Management Course
Navy Postgraduate School Center for Homeland Defense and Security Mobile Executive
Training SME 2006-2021
University of North Carolina, Gilling’s School of Public Health, Emergency Preparedness
Certificate, Adjunct Instructor 2006-present
Flagler College, Public Administration Program, Adjunct Professor, (Emergency
Management; Fiscal Administration; Intergovernmental Relations) 2012-2017
North Carolina SERT Emergency Operations Chief; 1990-1993
Florida SERT Comprehensive Emergency Management Plan (CEMP) Administrator; 1993-
1995
Florida SERT Emergency Operations Chief; 1993-1995
Florida SERT Hurricane Katrina Incident Management Team Lead (Harrison County, MS)
Florida SERT Hurricane Wilma Incident Management Team Lead (Lee County, FL)
Florida County (Duval) Emergency Management Director; 1996-2006
Florida’s Emergency Manager of the Year - 2005
Florida Governor’s Hurricane Conference 2018; Lead Trainer; “Evaluating Debris
Management and Monitoring RFPs”
National Hurricane Conference; Response Planning Subcommittee; 2008-present. 
US Army Emergency Operations Center Training Development Team; 2014-2016 
US Army Emergency Operations Center Training Cadre; 2014-2019
Emergency Management Accreditation Program (EMAP); Standards Subcommittee; 2015-
2018

John Ward - Quality Assurance Director

Florida Professional Emergency Manager (FPEM) -- Certified 2010 to current
Federal Emergency Management Agency (FEMA) -- Advanced Professional Series (APS)
Division of Emergency Management (DEM):

All-Hazards Incident Management Team (IMT) Certification
Planning Section Chief Certification and Instructor
Public Information Officer Certification

National Wildfire Coordinating Group (NWCG)
All-Hazards Incident Management Team (IMT) Certification
Planning Section Chief Certification and Instructor
Public Information Officer Certification
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John Ward - Quality Assurance Director - Continued

Various Training:
Government Management
Disaster Management and Response
Federal Recovery and Budget Processes
Government Resiliency Leadership and Partnership Building
Multiple FEMA independent study certifications

ICS Train-the-Trainer (Instructor)
IS-100.c        Introduction to the Incident Command System
IS-200.c        Basic Incident Command System for Initial Response
ICS-300        Intermediate ICS for Expanding Incidents O0465
ICS-400        Advanced Incident Command System
IS-700.b        Introduction to the National Incident Management System (NIMS)
IS-701.a        NIMS Multiagency Coordination System (MACS)
IS-702.a        NIMS Public Information Systems
IS-800.c        National Response Framework, An Introduction
Multiple Local, State and Federal IMT deployments, managing Federally Declared disasters

Randy Thompson - Government Affairs

NC-1002.2        
IS-00394.A       
IS-00453        
IS-00230.c       
G-146   
IS-00548        
IS-00026        
G-386  
G191   
G-271  
G-400   

G-300  
NC771    
NC815.1    
NC714  
NC290    
NC-999.3       
G-288 Local 
NC654 
G280  
G244  
G652  
G241.1          
G240.1           
G-385 
G320  
G330  
NC-601          
G326   
G305.7           
NC-601          
G326  
G652  

NCEMA Spring Conference
Protecting Your Home or Small Business from Disaster
Introduction to Homeland Security Planning
Fundamentals of Emergency Management
HSEEP - Homeland Security Exercise and Evaluation Program
Continuity of Operations (COOP) Manager
Guide to Points of Distribution
Mass Fatalities Incident Response
ICS/EOC Interface
Hazardous Weather and Flooding Preparedness
ICS-400 - Advanced Incident Command System Command and General Staff -   
                  Complex Incidents
ICS-300 - Intermediate Incident Command System for Expanding Incidents
Brunswick WMD Training Exc
Incident Command System 200 TTT
WMD Radiological/Nuclear Awareness TTT
Basic Public Information Officers (PIO)
Damage Assessment
Local Volunteer and Donations Management
Capstone Seminar
Public Policy in Emergency Mgmt
Developing Volunteer Resources
Managing the Search Operation
Basic Skills/Decision Making & Problem
Basic Skills/Leadership & Influence
Disaster Response and Recovery Operations
Fundamental Course for Radiological Monitor
Refresher Course for Radiological Monitors
Public Officials Conference (POC)
Fundamental Course for Rad Response Teams
Overview of the Incident Command System
Public Officials Conference (POC)
Fundamental Course for Rad Response Teams
Managing the Search Operation
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Randy Thompson - Government Affairs -  Continued

G-130               
G120  
G242  
G243  
NC-999.3a        
G230  
G-386 
G346  
G652  
G235  
G305.8           
G605  
G651  
G650  
G340  
G323  
G801  

Exercise Evaluation
Exercise Design Course
Basic Skills/Effective Communications
Basic Skills/Creative Financing
Damage Assessment
Introduction to Emergency Mgmt
Mass Fatalities Incident Response
Hospital Emergency Dept Mgmt of Rad Accident
Managing the Search Operation
Emergency Planning Course
Hazmat Workshop for EMS Providers
Family Preparedness
Managing Emergency Operations
New Coord/sec Workshop
Radiological Monitor Instructor Course
Fundamental Crs for Radiological Officer
Hazmat 1st Responder ASHTO Maintenance of Traffic for Supervisors

John (Sonny) Sims - Senior Project Manager

ISA Board Certified Master Arborist 
IS -- 00632.a         Introduction to Debris Operations
IS – 00633             Debris Management Plan Development
IS – 00100.PWc      Introduction to Incident Command System, ICS-100
IS – 00253.a          Overview of FEMA Environmental and Historic Preservation Review
                                Responsibilities
Landfills and Land Application Sites 2020        
HAZWOPER 40 HR
AT-TC3TS010-15-T1 - Maintenance of Traffic for Supervisors

Christopher Johnson - Project Manager

IS-000.35.20   FEMA Safety Orientation 2020
IS-00632.a      Introduction to Debris Operations
IS-00633         Debris Management Plan Development
IS-00037.20    Managerial Safety and Health
Various Training:

Management Training Level I, II, III
Basic Woodlands Operations
Survival Spanish for Public Safety Officers
Hazardous Materials Contingency Planning
Hazardous Weather and Flooding Preparedness

William (Bill) McClellan - Project Manager

IS-01000              Public Assistance Program and Eligibility
IS-00633             Fundamentals of Emergency Management
IS-00632.a          Introduction to Debris Operations

Jon Jezowski - Controller

IS – 633           Debris Management Plan Development
IS – 00632.A   Introduction to Debris Operations
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Bryce Fletcher - Director Utility Vegetation Management

TCIA CTSP #03304-2019
TCIA Qualified Crew Leader
TCIA Certified Tree Safety Professional
NATS Qualified Technical Tree Safety Supervisor
ISA Tree Risk Assessment Qualified
Safety Guidelines Class (by U.S. Corps of Engineers)

John Sutton - Safety Manager

Firefighter I
Firefighter II
Apparatus Operator-Pumper
Apparatus Operator-Aerial
Nationally Registered EMT-Paramedic
Automatic External Defibrillator (AED)
CPR Healthcare Provider
CPR, First Aid and AED Instructor
Advanced Cardiac Life Support (ACLS)
Pediatric Advanced Life Support (PALS)
International Trauma Life Support (ITLS)
Public Information Officer
Fire Officer
Fire Combat Tactics and Strategy
NIMS IS-00100
NIMS IS-00200
NIMS IS-00700
NIMS IS-00800
Instructor I – Alabama Fire College
Instructor II – Alabama Fire College
EVOC Instructor
Electrical Hazard Awareness Training (EHAT)
Incident Command 
Hazardous Material for Medical Personnel
HazWoper
HazMat Technician
Radiologic Emergency Management
Radiologic Emergency Response
Modular Emergency Radiological Transportation Training
Incident Response to Terrorist Bombings
WMD Incident Command 
Emergency Response to Railroad Incidents
OSHA 30
OSHA 510
OSHA 511
OSHA Logging Training
GHS/Hazcom Training
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INTRODUCTION

SDR brings unmatched experience in disaster debris management, with over 185 completed
contracts, more than 300 million cubic yards of debris processed, and over $750 million in
recovery projects delivered across 25 states. Our portfolio spans every major disaster type,
including hurricanes, tornadoes, floods, wildfires, and winter storms, each requiring rapid
mobilization, high-production debris clearance, and strict adherence to FEMA Public
Assistance (PA) and FHWA Emergency Relief (ER) reimbursement protocols.

SDR has successfully supported clients ranging from small municipalities to statewide
agencies, consistently delivering fast, compliant, and cost-effective recovery services. Our
experience encompasses the full spectrum of debris streams, including vegetative,
construction & demolition (C&D), white goods, household hazardous waste (HHW),
waterway/marine debris, and private property debris removal (PPDR). Projects have often been
conducted in complex, multi-jurisdictional environments, requiring close coordination with
state emergency management, environmental regulators, and local EOCs.

Key accomplishments include:

10+ million CY removed across 35 jurisdictions during Hurricane Helene (2024–2025)

1.8 million CY processed during Hurricanes Irma and Florence (2017-2018)

Nearly 1 million CY managed across Georgia tornado events (2021 & 2023)

Simultaneous beach restoration, wildfire cleanup, and ROW utility projects

Strong local response during Tropical Storm Fred, Hurricane Ian, Hurricane Dorian, and the
Iowa Derecho

SDR’s success is driven by our skilled personnel, including former FEMA officials, retired
emergency managers, licensed engineers, ISA-certified arborists, and a full-time CPA, and our
use of GIS-enabled load ticketing and Automated Debris Management Systems (ADMS) to
maintain transparency, QA/QC controls, and reimbursement eligibility.

This proven record demonstrates SDR’s reliability, scalability, and readiness to support Lake
County with the same professionalism and precision that has made us a trusted recovery
partner nationwide.

PAST PERFORMANCE

185+
completed disaster 

debris contracts

300M+
cubic yards of 
debris removed

$250M
aggregate bonding

capacity / $100M single
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Kevin Guthrie
Florida Division of Emergency Management
Executive Director
2255 Shumard Oak Blvd
Tallahassee, FL 32399
850298.8250
kevin.guthrie@em.myflorida.com

Ralph Smith
Gilchrist County, FL
Emergency Management Director
3250 N US Highway 129
Bell, FL 32619
386.935.5400
rsmith@gilchrist.fl.us

Mike McGarry
Brevard County, FL
Beaches, Boating, & Waterways PM
2725 Judge Fran Jamieson Way, Bldg A, RM 219
Viera, FL 32940
321.537.1779
mike.mcgarry@brevardfl.com

Johnathan Kanipe
Biltmore Forest
Town Manager
355 Vanderbilt Road
Biltmore Forest, NC 28803
828.274.0824
jkanipe@biltmoreforest.org

Wesley Vickers
Coffee County, GA
County Administrator
101 South Peterson Avenue
Douglas, GA 31533
912.384.4799
wesley.vickers@coffeecountyga.gov

Paula Roach
Rutherford County, NC
Finance Director
340 Hammond Business Place
Raleigh, NC 27603
828.287.6348
paula.roach@rutherfordcountync.gov
 

Susanne D. Peeples 
Hampton County, SC
EMA Director 
703 2nd St West, Hampton, SC 29924
803-914-2150
speeples@hamptoncountysc.org

REFERENCES
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ATTACHMENT 3 – REFERENCES FORM 25-918 

PROJECT NAME: 2023 HURRICANEIANPRIVATE PROPERTY DEBRIS REMOVAL
Agency: Division of Emergency Management, FL 
Address: 2555 Shumard Oak Blvd. 
City, State, Zip code: Tallahassee, Florida 32399 
Contact Person: Kevin Guthrie 
Title: Executive Director 
Email: kevin.guthrie@em.myflorida.com 
Telephone: 850-298-8250 
Project Cost: $5,968,692.00 
Contract Start and End Dates: 11/03/2022 to11/3/2023 
SCOPE of Project (list tasks, outlines or descriptions of items): FEMA funding PPDR; TDMS; 
Titled Property Staging area; multiple waste streams 

PROJECT NAME: 2024 Hurricane Helene 
Agency: Coffee County, Georgia 
Address: 101 South Peterson Ave. 
City, State, Zip code: Douglas, GA 31533 
Contact Person: Wesley Vickers 
Title: County Administrator 
Email: wesley.vickers@coffeecounty-ga.gov 
Telephone: 912-384-4799 
Project Cost: $68,054,7025.00 
Contract Start and End Dates: 10/02/2024 to 6/30/2025 
SCOPE of Project (list tasks, outlines or descriptions of items): ROW; Waterway 

PROJECT NAME: 2023 HURRICANE IDALIA 

Agency: Gilchrist County, FL 
Address: 3250 N.U.S. Highway 129 
City, State, Zip code: Bell, FL 32619 
Contact Person: Ralph Smith 
Title: Emergency Management Director 
Email: rsmith@gilchrist.fl.us 
Telephone: 386-935-5400 
Project Cost: $839,170.00 
Contract Start and End Dates: 09/01/2023 to11/15/2023 
SCOPE of Project (list tasks, outlines or descriptions of items): Woody/Veg, C&D, HHW,
White Goods Debris Removal Dangerous Leaners/Hangers/StumpsTDMS Operations 

Submit a minimum of three verifiable references for projects completed within five years similar
in magnitude to the Solicitation. LIST no more than two LAKE COUNTY GOVERNMENT
PROJECTS (past, current, prime, and subcontractor) FIRST. No FDOT references. 

Southern Disaster Recovery, LLC (SDR)
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38Southern Disaster Recovery LLC | 08.28.25
RSQ 25-918 | On-Call Emergency Debris Removal Services

S:\DOCUMENT\2026\PROCUREMENT\25-918 On-Call Emergency Debris Removal Svs (FEMA FHWA)\25-918C Southern Disaster Recovery\25-918C_Southern Disaster
Recovery_1.12.2026.docx

Page 60 of 214



ATTACHMENT 3 – REFERENCES FORM 25-918 

PROJECT NAME: 2023 GA Tornados/Debris Removal Services; 
Agency: City of Griffin, GA 
Address: 100 South Hill Street 
City, State, Zip code: Griffin, GA 30223 
Contact Person: Mariza Eller 
Title: Director of Public Works 
Email: meller@cityofgriffin.com 
Telephone: 770-229-6603 
Project Cost: $5,026,760.00 
Contract Start and End Dates: 01/18/2023 to 9/21/2023 
SCOPE of Project (list tasks, outlines or descriptions of items): Debris Collection / 
RemovalDebris ManagementFEMA Reimbursement 

PROJECT NAME: 2021 Tropical Storm Fred/ Flash Flooding; ROW and Emergency Waterway 
Debris Removal 
Agency: Haywood Co. NC 
Address: 285 N. Main Street 
City, State, Zip code: Waynesville, NC 28786 
Contact Person: Kris Boyd 
Title: Deputy County Manager 
Email: kris.boyd@haywoodcountync.gov 
Telephone: 828-507-9081 
Project Cost: $1.8 million 
Contract Start and End Dates: 08/27/2021 to 4/1/2022 
SCOPE of Project (list tasks, outlines or descriptions of items): FEMA PA Funded ROW & 
Emerg. Waterway Debris Removal 

Use and disclosure of this information are subject to the restrictions on the cover page.
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Name: Chris Johnson

Address:
93 Sonia Drive

Greer, SC 29650

Phone: 770.457.0951

E-mail: chris@gosdr.com

Use and disclosure of this information are subject to the restrictions on the cover page.
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PROGRAM MANAGER
SDR assigns experienced leadership and technical specialists to oversee all phases of

debris management operations. Leading this effort for Lake County is Chris Johnson,

SDR’s designated on-site Project Manager. Chris serves as the County ’s primary point

of contact and is responsible for the full execution of project tasks, coordination with

County departments, and adherence to all safety, compliance, and documentation

requirements.

Chris will remain embedded in Lake County for the duration of the project and will be

available 24 hours a day, or as otherwise required by the County Debris Manager. He

will provide direct contact information and participate in daily briefings with the County

Debris Manager and/or authorized representatives. These briefings will cover key topics

including debris volumes collected, operational progress, coordination updates, and any

required site repairs. Meeting frequency will be adjusted at the discretion of the County.

Chris is supported by a multidisciplinary SDR team with deep expertise in emergency

management, public works, environmental compliance, and FEMA Public Assistance.

Together, they have led recovery operations for dozens of federally declared disasters,

including hurricanes, floods, and wildfires.

Chris’s resume is enclosed in this section. Additional key personnel resumes are

included in File 4: Proposed Solution.
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EDUCATION
B.S. Public & Social
Service, Criminal Justice
Kennesaw State University
(1992)

A.S. Criminal Justice
Reinhardt University (1987)

20+ FEMA Certifications
Landfill Manager –
Georgia SWA
POST Certified – GA
Peace Officer 
Soil & Erosion
Inspector, Level 1-B –
GA SWCC 
GA Dept. of Agriculture
– Pesticide Applicator 
GA DNR – Professional
Nuisance Animal
Trapper 

CERTIFICATIONS

Disaster Debris Project
Management
FEMA Public Assistance
Programs
Environmental Services
& Landfill Operations
Safety Management &
OSHA Compliance
Erosion Control & Site
Stabilization
Multi-Agency
Coordination

Public Engagement &
Stakeholder Relations

EXPERTISE

Mr. Johnson is a seasoned emergency management and public
service professional with over 30 years of experience in disaster
recovery, solid waste operations, and environmental compliance.
As a Senior Project Manager at SDR, he has led FEMA-PA debris
operations in more than a dozen states, managing field crews,
compliance, and stakeholder coordination. With a background in
law enforcement, landfill operations, and regulatory enforcement,
he brings a practical, safety-first mindset to every deployment. Mr.
Johnson also serves as an instructor for the Georgia Landfill
Operators Training Program and is known for his ability to build
trust across agencies, contractors, and communities.

OVERVIEW

CHRIS
JOHNSON
Senior  Pro ject  Manager

WORK EXPERIENCE
Southern Disaster Recovery, LLC - Greer, SC
Senior Project Manager | February 2018 – Present

Manages debris operations across the U.S. with experience in
GA, FL, SC, NC, AL, KY, IA, CT, LA, MT, ME, TN, MA, and OR
Oversees field crews, contract compliance, and FEMA PA
documentation for disaster recovery projects

BBRAC Farms, LLC – Fairmount, GA
Project Manager | 2017 – Present

Provides support for FEMA, NRCS, and USDA-funded storm
recovery and agricultural response programs

Enviro-friendly Outdoors – Fairmount, GA
Owner/Operator | 1997 – Present

Specializes in erosion control, heavy equipment operations, and
wildlife nuisance management

Santek/Waste Services – Cleveland, TN
Safety Manager / Multi-Site Manager | 2005 – 2015

Managed landfill operations and company-wide safety programs;
led OSHA compliance efforts and facility audits

Fairmount Police Department – Fairmount, GA
Police Chief | 2002 – 2005

Led all law enforcement operations for the city, overseeing
personnel, training, and community safety initiatives

Gordon County Board of Commissioners – GA
Director, Environmental Services & Compliance | 1998 – 2002

Oversaw county landfill, recycling, convenience centers, and land
disturbance permit enforcement
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Due Date: 08.28.25, 3 PM EST

RSQ# 25-918

File 2: Forms

This proposal contains confidential and proprietary information intended solely for the use of the recipient. It may not be disclosed, copied, or
distributed without the prior written consent of SDR. All rights reserved.

ON-CALL EMERGENCY DEBRIS

REMOVAL SERVICES

L A K E  C O U N T Y ,  F L

Prepared for:
Lake County Florida
315 W Main Street, Suite 416
Tavares, FL 32778

William Ponko
Office of Procurement Services
P352.343.9489
bill.ponko@lakecountyfl.gov

Prepared by:
Southern Disaster Recovery, LLC
93 Sonia Drive
Greer, SC 29650

Al McClaran
Founder/CEO
846.469.9776
al@gosdr.com
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ABOUT US
Southern Disaster Recovery, LLC (SDR)
partners with communities and regions to
deliver proven disaster debris operations,
expert utility vegetation services, and
dependable civil construction solutions.
We make the impossible possible through
hands-on project management, exemplary
safety practices, an extraordinary work
ethic, and steadfast integrity — helping
communities recover, thrive, and grow.
From complex, multi-jurisdictional disaster
responses to specialized infrastructure and
environmental projects, SDR delivers
success without surprises.

OUR MISSION
To help communities recover faster by
combining proven disaster expertise,
advanced resources, and an unwavering
commitment to safety, compliance, and
excellence — turning disaster into
recovery with confidence.

TM

DISASTER DEBRIS REMOVAL
Rapid, compliant collection, processing,
and disposal of disaster-generated debris
for communities of all sizes.

FEMA PUBLIC ASSISTANCE 
Decades of experience navigating FEMA
PA documentation and reimbursement
requirements.

ENVIRONMENTAL RESPONSE
Safe and efficient removal of hazardous
waste and restoration of environmentally
sensitive areas.

HAZARDOUS TREE MITIGATION
Expert removal of dangerous leaners,
hangers, and storm-damaged trees to
protect public safety.

UTILITY RIGHT OF WAY SERVICES
Comprehensive vegetation management
to maintain safe, reliable electric
transmission and distribution.
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Mark Stafford
VP & Chief Business Officer
     P: 504.415.7945
     E: mark@gosdr.com

Al McClaran
CEO & President
     P: 864.469.9776 
     E: al@gosdr.com

CONTACT US:

DISASTER DEBRIS
MANAGEMENT
Safe, efficient debris
removal and reduction
for hurricanes, floods,
wildfires, tornadoes,
snow/ice storms, and
other disasters — always
FEMA-compliant.

UTILITY
VEGETATION
MANAGEMENT
Certified crews and
arborists providing safe,
environmentally
responsible right-of-way
clearance and hazardous
tree removal.

CIVIL
CONSTRUCTION
SERVICES
Expert restoration and
infrastructure work, from
beach renourishment to
waterway stabilization,
delivered on time and on
budget.

CONFIDENCE
IN CHAOS ™ 
From Ready to Recovery
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Due Date: 08.28.25, 3 PM EST

RSQ# 25-918

File 3: Price 

This proposal contains confidential and proprietary information intended solely for the use of the recipient. It may not be disclosed, copied, or
distributed without the prior written consent of SDR. All rights reserved.

ON-CALL EMERGENCY DEBRIS

REMOVAL SERVICES

L A K E  C O U N T Y ,  F L

Prepared for:
Lake County Florida
315 W Main Street, Suite 416
Tavares, FL 32778

William Ponko
Office of Procurement Services
P352.343.9489
bill.ponko@lakecountyfl.gov

Prepared by:
Southern Disaster Recovery, LLC
93 Sonia Drive
Greer, SC 29650

Al McClaran
Founder/CEO
846.469.9776
al@gosdr.com
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SUPPORTING DOCUMENTATION
FOR PROPOSED PRICING
Southern Disaster Recovery, LLC (SDR) developed its proposed pricing based on extensive

experience managing over 185 disaster recovery contracts and overseeing more than 300

million cubic yards of debris. 

Our rates reflect:

Historical Cost Data from comparable debris removal operations across Florida and the

Southeastern U.S.

Current Market Conditions, including labor, fuel, materials, and disposal costs in and around

Lake County.

FEMA Public Assistance Pricing Guidance, including eligibility for reimbursement under

Category A and Category B operations.

Operational Requirements outlined in RSQ #25-918, including 12-hour mobilization, 24-
hour 25% deployment, daily reporting, and multi-zone scalability.

All proposed rates are fully burdened and include mobilization, supervision, equipment,
materials, safety compliance, and documentation support. These rates have been

benchmarked against similar recent projects to ensure competitiveness and value for Lake

County. While no formal third-party documentation is provided, SDR’s pricing is rooted in real-
world execution data and a proven understanding of cost components for FEMA- and FHWA-
eligible debris operations.
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1

Company Name: Pride Contracting Inc.

Business Type: W/S/DBE

Address: 12603 Camp Charles Road, Bailey, NC 27807

Contact Person: Jamey Byrd

Phone: 252.245.0936

Email: jamey@prideinc.net

Type of Work: Loading & Hauling

2

Company Name: LCS Restoration Services, LLC 

Business Type: SD+V

Address: 3817 Ryan Ct. Theodore, AL 36582

Contact person: Brad Dawkins

Phone: 251-454-3306

Email: bradd@lcsteam.com

Type of Work: Debris Removal, Loading & Hauling

3

Company Name: Good Hope Recovery, LLC

Address: 209 State Street, Natchez, MS 39120

Contact: Craig Gilbert

Phone: 601.442.9888

Email: craig@goodhoperecovery.com

Type of Work: Loading & Hauling, Hazardous Trees
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ATTACHMENT 2 - PRICING SHEET 25-918 ON-CALL EMERGENCY 
DEBRIS REMOVAL SERVICES

ITEM 
#

EQUIPMENT TYPE WITH 
OPERATOR (Includes fuel and 

maintenance costs)

UNIT OF 
MEASUREME

NT

COST

1 5-14 Cubic Yard Dump Truck Hourly Rate $90.00
2 15-24 Cubic Yard Dump Truck Hourly Rate $102.00

3 25-34 Cubic Yard Dump Truck Hourly Rate $108.00

4 35-44 Cubic Yard Dump Truck Hourly Rate $118.00

5 45-54 Cubic Yard Dump Truck Hourly Rate $127.00

6 55-64 Cubic Yard Dump Truck Hourly Rate $139.00
7 65-74 Cubic Yard Dump Truck Hourly Rate $145.00
8 75+ Cubic Yard Dump Truck Hourly Rate $158.00
9 40 Cubic Yard and under Grapple 

Truck
Hourly Rate $165.00

10 41 Cubic Yard and over Grapple 
Truck

Hourly Rate $190.00

10a 41 Cubic Yard Grapple Truck 
Tow Behind Unit

Hourly Rate $45.00

11 Service Trucks Hourly Rate $98.00
12 Water Truck (2,000 Gallon) Hourly Rate $78.00
13 Water Truck (4,000 Gallon) Hourly Rate $92.00
14 up to 40’ Bucket Truck Hourly Rate $135.00
15 41'-50'’ Bucket Truck Hourly Rate $165.00
16 51’-60' Bucket Truck Hourly Rate $178.00
17 61’-80' Bucket Truck Hourly Rate $195.00
18 81’+ Bucket Truck Hourly Rate $210.00
19 Box Truck Hourly Rate $72.00
20 Wheel-Loader 3 CY / 30k lbs Hourly Rate $132.00
21 Wheel-Loader 4 CY / 40k lbs Hourly Rate $138.00
22 Wheel-Loader 5 CY / 54k lbs Hourly Rate $168.00
23 Wheel-Loader 6 CY / 54k lbs Hourly Rate $175.00
24 Skid Steer Loader up to 59 HP Hourly Rate $102.00
25 Skid Steer Loader 60-70 HP Hourly Rate $107.00
26 Skid Steer Loader 71-80 HP Hourly Rate $112.00
27 Skid Steer Loader 81+ HP Hourly Rate $118.00

Note: Day rate calculations are based on a 10-hour work day

$1,020.00
$1,070.00

$720.00
$1,320.00
$1,380.00
$1,680.00
$1,750.00

$1,350.00
$1,650.00
$1,780.00
$1,950.00
$2,100.00

$1,650.00

$1,900.00

$980.00
$780.00
$920.00

$450.00

Southern Disaster Recovery, LLC

DAY RATE

$900.00

SAVE AND SUBMIT AS AN EXCEL FILE
Contractor shall furnish all labor, materials, tools, transportation and equipment necessary to provide 
services to County. Services shall be performed in accordance with specifications listed and implied.

 Alterations to locked cells may result in disqualification of submission.

$1,020.00

$1,080.00

$1,180.00

$1,270.00

$1,390.00
$1,450.00
$1,580.00

$1,120.00
$1,180.00
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28 Loader, Wheel Backhoe 1CY Hourly Rate $102.00
29 Loader, Wheel Backhoe 1.5CY Hourly Rate $109.00
30 Loader, Wheel Backhoe 1.75CY Hourly Rate $114.00

31 Tractor with Box Blade Hourly Rate $92.00
32 30 Ton or Smaller Crane Hourly Rate $190.00
33 30 Ton or Larger Crane Hourly Rate $285.00
34 Bulldozer up to 74 HP Hourly Rate $128.00
35 Bulldozer 75-105 HP Hourly Rate $135.00
36 Bulldozer 106-160 HP Hourly Rate $178.00
37 Bulldozer 161-250 HP Hourly Rate $185.00
38 Tub Grinder up to 440 HP Hourly Rate $305.00
39 Tub Grinder up to 441-630 HP Hourly Rate $395.00
40 Tub Grinder up to 631-760 HP Hourly Rate $465.00
41 Tub Grinder up to 761+ HP Hourly Rate $529.00
42 Equipment Transports Hourly Rate $138.00
43 Motor Grader 10' Moldboard Hourly Rate $129.00
44 Motor Grader 12' Moldboard Hourly Rate $132.00
45 Motor Grader 14' Moldboard Hourly Rate $135.00
46 Stump Grinder Hourly Rate $163.00
47 Excavator 0.5 CY Hourly Rate $105.00
48 Excavator 1.0 CY Hourly Rate $119.00
49 Excavator 1.5 CY Hourly Rate $136.00
50 Excavator 2.0 CY Hourly Rate $149.00
51 Excavator 2.5 CY Hourly Rate $162.00
52 Excavator 3.0 CY Hourly Rate $178.00
53 Excavator 4.5 CY Hourly Rate $192.00
54 Excavator 7.5 CY Hourly Rate $295.00
55 Excavator 12 CY Hourly Rate $320.00
56 12 Ton Lowboy Hourly Rate $118.00
57 25 Ton Lowboy Hourly Rate $127.00
58 50 Ton Lowboy Hourly Rate $139.00
59 Flatbed Trailer Hourly Rate $118.00
60 Passenger Car Hourly Rate $52.00
61 Pickup Truck Hourly Rate $66.00
62 Pickup Truck, 1 Ton Hourly Rate $74.00
63 Pickup Truck, 4X4 Hourly Rate $76.00
64 Pickup Truck, Extended Cab Hourly Rate $76.00
65 12’ Work Boat with Motor Hourly Rate $168.00
66 12’ Work Boat without Motor Hourly Rate $39.00
67 20’ Response Trailer Hourly Rate $32.00
68 36’ Response Trailer Hourly Rate $48.00

ITEM 
#

PERSONNEL AND/OR 
EQUIPMENT TYPE 

UNIT OF 
MEASUREME

NT

COST

69 1” Diaphragm Pump Hourly Rate $20.00
70 1” Suction or Discharge Hose Hourly Rate $5.00

DAY RATE

$200.00
$50.00

$1,360.00
$1,490.00
$1,620.00
$1,780.00
$1,920.00
$2,950.00
$3,200.00
$1,180.00
$1,270.00
$1,390.00
$1,180.00
$520.00
$660.00
$740.00

$1,020.00
$1,090.00
$1,140.00

$920.00
$1,900.00

$480.00

$1,190.00

$390.00
$1,680.00

$320.00

$1,050.00

$4,650.00
$5,290.00
$1,380.00
$1,290.00
$1,320.00
$1,350.00
$1,630.00

$2,850.00
$1,280.00
$1,350.00
$1,780.00
$1,850.00
$3,050.00
$3,950.00

$760.00
$760.00
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71 2” Chemical Suction or 
Discharge Hose

Hourly Rate $9.00

72 2” Diaphragm Pump Hourly Rate $21.00
73 2” Suction or Discharge Hose Hourly Rate $6.00

74 3”Chemical Suction or Discharge 
Hose

Hourly Rate $10.00

75 3” Diaphragm Pump Hourly Rate $22.00
76 3” Suction or Discharge Hose Hourly Rate $7.00
77 3” X 12’ Absorbent Boom – 

Universal
Box of 4 $17.00

78 30 Gallon Over-Pack Hourly Rate $56.00

79 4 mil 20 X 100 Polyethylene Each $23.00
80 2000-3000 Watt Generator Hourly Rate $43.00
81 3001-4000 Watt Generator Hourly Rate $79.00
82 4001-5000 Watt Generator Hourly Rate $145.00
83 5001-10,000 Watt Generator Hourly Rate $189.00
84 10,001-20,000 Watt Generator Hourly Rate $226.00
85 5” X 10’ Absorbent Boom- 

Petroleum
Each $67.00

86 55 – Gallon Drum Liners, 10 mil Each $23.00

87 55 - Gallon Drums Each $115.00
88 6 mil 20 X 100 Polyethylene Each $26.00
89 6 mil Bags Each $13.00
90 8”X1 0’ Absorbent Boom – 

Petroleum
Hourly Rate $5.00

91 95 Gallon Poly Over-pack Each $210.00
92 Absorbent Pads Bundle – 

Petroleum
Each $82.00

93 Absorbent Pads Bundle – 
Universal

Each $76.00

94 Acid Suit Hourly Rate $48.00
95 Administrative Assistant Hourly Rate $36.00
96 Air Blower Hourly Rate $30.00
97 Air Flitration Panel Hourly Rate $50.00
98 Air-Hose Section Hourly Rate $1.00
99 Airless Spray Hourly Rate $4.00
100 Airline Respirator (includes 150’ 

of Airline)
Hourly Rate $65.00

101 Asbestos Abatement Supervisor Hourly Rate $52.00

102 Asbestos Abatement Worker Hourly Rate $45.00
103 Asbestos Inspector Hourly Rate $62.00
104 Barrel Cart Hourly Rate $4.00
105 Boot Covers Pair $19.00

$450.00
$620.00
$40.00

N/A

$500.00
$10.00
$40.00

$650.00

$520.00

$82.00

$76.00

$480.00
$360.00
$300.00

$115.00
N/A
N/A

$50.00

$210.00

$1,450.00
$1,890.00
$2,260.00

N/A

$23.00

$70.00

$560.00

N/A

N/A

$790.00
$430.00

$90.00

$210.00
$60.00

$100.00

$220.00
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106 Cascade Air System Per 
Employee

Hourly Rate $62.00

107 Caution/Hazard Tape Each $14.00
108 Chemist Hourly Rate $78.00
109 Chainsaw 18" Hourly Rate $3.00
110 Chainsaw 20" Hourly Rate $3.00
111 Chainsaw 25" Hourly Rate $4.00
112 Chainsaw 30" + Hourly Rate $4.00
113 Circular Saw Hourly Rate $0.80
114 Clerical Hourly Rate $34.00
115 Climber with Gear Hourly Rate $92.00
116 Combustible Gas Indicator Hourly Rate $29.00
117 Cotton or Latex Gloves Pair $11.00
118 Compressor Small 10 CFM Hourly Rate $16.00
119 Compressor Large 50 + CFM Hourly Rate $24.00
120 Cutting Torch Hourly Rate $13.00
121 Detector Tubes Pair $8.00
122 DOT Hazardous Waste Labels Each $6.00

123 Drill w/ Bits Hourly Rate $0.25
124 Duct Tape Roll $7.00
125 Electrical Cord Section (50') Each $3.00
126 Equipment Operator Hourly Rate $54.00
127 Extension Ladders Hourly Rate $14.00
128 Fiber drums Hourly Rate $21.00
129 Field Hazardous Material 

Manager
Hourly Rate $79.00

130 Field Hazardous Material 
Technician

Hourly Rate $71.00

131 Field Project Foreman Hourly Rate $62.00
132 Field Project Supervisor Hourly Rate $67.00
133 Fire Extinguisher Hourly Rate $4.00
134 First Aid Station Day Rate Only N/A
135 Foreman with Truck Hourly Rate $59.00
136 Grounding Cable and Rod Hourly Rate $14.00
137 Hand Auger, Stainless Steel Hourly Rate $0.00
138 Hand Operated Transfer Pump Hourly Rate $1.50

139 Hand Tools Per Employee 
(Shovels, brooms, etc.)

Hourly Rate $5.00

140 Handheld Radios Hourly Rate $8.00
141 Hazardous Material Containment 

Area Foreman
Hourly Rate $65.00

142 Hazardous Material Containment 
Area Manager

Hourly Rate $67.00

143 Hazardous Material Containment 
Area Supervisior

Hourly Rate $67.00

$670.00

$670.00

$20.00
$15.00

$50.00

$80.00
$650.00

$670.00
$40.00
$14.00
$590.00
$140.00

$140.00
$210.00
$790.00

$710.00

$620.00

N/A

$2.50
N/A
N/A

$540.00

N/A
$160.00
$240.00
$130.00

N/A

$40.00
$8.00

$340.00
$920.00
$290.00

N/A
$780.00
$30.00
$30.00
$40.00

$620.00
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144 Hazardous Material Containment 
Area Technician

Hourly Rate $62.00

145 Hazcat Kit Day Rate Only N/A
146 Health and Safety Specialist Hourly Rate $91.00
147 Hearing Protection Each $0.75
148 HEPA Vac Hourly Rate $4.50
149 High Hazard Personnel 

Decontamination
Day Rate Only N/A

150 Inspector with Vehicle Hourly Rate $54.00
151 Kappler Tape Hourly Rate $4.00
152 Laborer Hourly Rate $36.00
153 Leather Work Gloves Pair $12.00
154 Level A Suit – Kappler 

Responder or Equal
Each $310.00

155 Level B Suit – Kappler 
Responder or Equal

Each $120.00

156 Low Hazard Personnel 
Decontamination

Each $95.00

157 Mechanized Broom Hourly Rate $79.00
158 Nitrile Gloves Pair $11.00
159 Noeprene Gloves Pair $8.00
160 Office Trailer Hourly Rate $19.50
161 Oil Dry 50 lb Each $14.00
162 Oil Dry Spreader Hourly Rate $6.00
163 Operator with Chainsaw Hourly Rate $43.00
164 Peat Moss Bag $9.00
165 Personal Protective 

Equipment/Level A Employee
Day Rate Only N/A

166 Personal Protective 
Equipment/Level B Employee

Day Rate Only N/A

167 Personal Protective 
Equipment/Level C Employee

Day Rate Only N/A

168 Personnel Retrieval Harness Hourly Rate $8.00
169 Personnel Retrieval System Hourly Rate $21.00
170 Ph Paper Pack $0.00
171 Photographic Equipment Hourly Rate $0.00
172 Photoionization Detector Day Rate Only N/A
173 Port a John Day Rate Only N/A
174 Portable Eyewash Station Day Rate Only N/A
175 Portable Light Stand Hourly Rate $14.00
176 Pressure Washer Hourly Rate $12.00
177 Project Coordinator Hourly Rate $0.00
178 Project Engineer Hourly Rate $73.00
179 Project Geologist Hourly Rate $69.00
180 Proshield Each $28.00
181 PVC Boots (Hazmat) Pair $90.00
182 PVC Gloves Pair $8.00 N/A

$670.00
$730.00
$690.00

N/A
N/A

$14.00
$22.00
$18.00
$140.00
$120.00

$300.00

$80.00
$210.00

N/A
$80.00

$60.00
$43.00

$820.00
$90.00

$410.00

$790.00
N/A
N/A

$19.50
N/A

$360.00
N/A
N/A

N/A

N/A

$0.75
$45.00

$1,200.00

$540.00
$40.00

$620.00

$45.00
$910.00
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183 Rain Suit Each $26.00
184 Regulatory Manager Hourly Rate $71.00
185 Respirator Airline, 50’ Section Hourly Rate $1.50
186 Respirator Cartridges Pair $12.00
187 Respirator Wipes Box of 4 $3.00
188 Safety Superintendent Hourly Rate $67.00
189 Saranex Each $43.00
190 SCBA Bottle Refill Each $23.00
191 Silvershield Gloves Pair $4.00
192 Soda Ash Bag Each $14.00
193 Spike Bar Each $2.00
194 Spill Classifier Strip $3.00
195 Step Ladders Hourly Rate $2.00
196 Superintendent with Truck Hourly Rate $62.00
197 Survey Personnel with Vehicle Hourly Rate $45.00
198 Tool Kit (Hammers, Pliers, 

Screwdrivers, etc.)
Kit $2.00

199 Toxic Gas Detector Hourly Rate $1.00
200 Traffic Control Personnel Hourly Rate $39.00
201 Traffic Control Vest, Cones, 

Flags, Barrels, etc.
Hourly Rate $3.00

202 Truck Driver Hourly Rate $45.00
203 Tyvek Each $80.00
204 Vacuum Truck, 3,500 Gallon Hourly Rate $325.00
205 Vermiculite Each $40.00
206 Water hose Section (Garden) Each $8.00
207 Wheelbarrow Hourly Rate $5.00
208 Wire Welder Hourly Rate $8.00
209 Wrench Kit (Bung wrench, speed 

wrench, etc.)
Each $65.00

210 ESTIMATED 
QUANTITY 

(CUBIC 
YARDS)

PRICE PER 
CUBIC YARD

TOTAL

210a
100,000 $8.75 $875,000.00

210b
600,000 $8.90 $5,340,000.00

210c
1,300,000 $9.45 $12,285,000.00

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)
Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)
Level 3 Disaster (Catastrophic damage 
countywide)

$25.00
$40.00

N/A

$340.00
N/A

$3,250.00
N/A
N/A

Eligible ROW Vegetative Debris Removal
Work consists of the collection and transportation 
of eligible vegetative debris on the ROW to a 
County approved DDMS location or County 
Designated Final Disposal Site.

Reference to RFP Scope of Services Items 210 thru 230
This section will be used for Evaluation Purposes regarding Pricing

$450.00
N/A

$10.00
$390.00
$30.00

$18.00
N/A
N/A

$20.00
$620.00

N/A
$670.00

N/A
N/A
N/A

$28.00
$710.00
$15.00

N/A

S:\DOCUMENT\2026\PROCUREMENT\25-918 On-Call Emergency Debris Removal Svs (FEMA FHWA)\25-918C Southern Disaster Recovery\25-918C_Southern Disaster
Recovery_1.12.2026.docx

Page 120 of 214



ATTACHMENT 2 - PRICING SHEET 25-918 ON-CALL EMERGENCY 
DEBRIS REMOVAL SERVICES

211 ESTIMATED 
QUANTITY 

(CUBIC 
YARDS)

PRICE PER 
CUBIC YARD

TOTAL

211a 25,000 $8.75 $218,750.00

211b
100,000 $8.90 $890,000.00

211c
800,000 $9.45 $7,560,000.00

212 ESTIMATED 
QUANTITY 

(CUBIC 
YARDS)

PRICE PER 
CUBIC YARD

TOTAL

212a
25,000 $8.90 $222,500.00

212b
100,000 $9.25 $925,000.00

212c
800,000 $9.75 $7,800,000.00

213 ESTIMATED 
QUANTITY 

(CUBIC 
YARDS)

PRICE PER 
CUBIC YARD

TOTAL

213a
25,000 $8.90 $222,500.00

213b
100,000 $9.25 $925,000.00

213c
800,000 $9.75 $7,800,000.00

214 ESTIMATED 
QUANTITY 

(CUBIC 
YARDS)

PRICE PER 
CUBIC YARD

TOTAL

214a
100,000 $3.50 $350,000.00

214b
600,000 $3.45 $2,070,000.00

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)
Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)

Level 3 Disaster (Catastrophic damage 
countywide)

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)
Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)

Level 3 Disaster (Catastrophic damage 
countywide)

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)
Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)

Level 3 Disaster (Catastrophic damage 
countywide)

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)
Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)

Reduction Through Grinding Work consists of 
reducing through grinding vegetative debris, and if 
applicable, C&D debris.  This does not actually 
include the management of the DDMS.

Eligible ROW C&D Debris Removal
Work consists of the collection and transportation 
of eligible C&D debris on the ROW to a County 
Designated Final Disposal Site.

Eligible Citizen Drop Off Sites and 
Consolidated Collection Points C&D Debris 
Removal
Work consists of the collection and transportation 
of Eligible vegetative debris at Citizen Drop Off 
Sites and other Consolidated Collection Points to a 
County Designated Final Disposal Site or DDMS.

Eligible Citizen Drop Off Sites and 
Consolidated Collection Points Vegetative 
Debris Removal
Work consists of the collection and transportation 
of eligible vegetative debris at Citizen Drop Off 
Sites and other Consolidated Collection Points to a 
County Designated Final Disposal Site or DDMS.
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214c
1,300,000 $3.75 $4,875,000.00

215 ESTIMATED 
QUANTITY 

(CUBIC 
YARDS)

PRICE PER 
CUBIC YARD

TOTAL

215a
100,000 $2.75 $275,000.00

215b
600,000 $2.50 $1,500,000.00

215c
1,300,000 $2.50 $3,250,000.00

216 ESTIMATED 
QUANTITY 

(CUBIC 
YARDS)

PRICE PER 
CUBIC YARD

TOTAL

216a
100,000 $1.90 $190,000.00

216b
600,000 $1.85 $1,110,000.00

216c
1,300,000 $1.95 $2,535,000.00

217 ESTIMATED 
QUANTITY 

(CUBIC 
YARDS)

PRICE PER 
CUBIC YARD

TOTAL

217a 25,000 $6.25 $156,250.00

217b
150,000 $6.10 $915,000.00

217c
325,000 $6.50 $2,112,500.00

218 ESTIMATED 
QUANTITY 

(TREES)

PRICE PER 
TREE

TOTAL

218a 200 $125.00 -$25,000.006 inch to 12.99 inch diameter eligible Leaning Tree

Haul-out of Reduced Eligible Debris to a 
County Designated Final Disposal Site
Work consists of loading and transporting reduced 
eligible disaster related debris at a County 
approved DDMS location to a County Designated 
Final Disposal Site.

Removal of Eligible Hazardous Leaning Trees 
and Eligible Hazardous Limbs
Work consists of removing eligible hazardous 
leaning trees or hazardous limbs and placing them 
on the safest possible location on the County ROW 
for collection under the terms and conditions of 
scope of serices item 2, Eligible ROW Vegetative 
Debris Removal.  

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)
Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)
Level 3 Disaster (Catastrophic damage 
countywide)

Reduction Through Pile Burn Incineration
Work consists of reducing eligible disaster related 
debris through Open Pile Burn Incineration.  This 
does not actually include the management of the 
DDMS.

Level 3 Disaster (Catastrophic damage 
countywide)

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)
Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)

Level 3 Disaster (Catastrophic damage 
countywide)

Reduction Through Air Curtain Incinerators
Work consists of reducing eligible disaster related 
debris through Air Curtain Incineration.  This does 
not actually include the management of the DDMS.

Level 3 Disaster (Catastrophic damage countywide

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)
Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)
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218b
150 $245.00 -$36,750.00

218c 50 $365.00 -$18,250.00

218d
20 $490.00 -$9,800.00

218e 10 $610.00 -$6,100.00
218f 1,000 $92.00 -$92,000.00
219 ESTIMATED 

QUANTITY 
(STUMPS)

PRICE PER 
STUMP

TOTAL

219a 10 $225.00 $2,250.00
219b 5 $375.00 $1,875.00
219c 5 $550.00 $2,750.00
220 ESTIMATED 

QUANTITY 
(GALLONS)

PRICE PER 
GALLONS

TOTAL

220a 1,000 $3.50 $3,500.00
221 ESTIMATED 

QUANTITY 
(POUNDS)

PRICE PER 
POUNDS

TOTAL

221a 1,000 $0.90 $900.00
222 ESTIMATED 

QUANTITY 
(UNITS)

PRICE PER 
UNITS

TOTAL

222a 50 $85.00 $4,250.00

222b
50 $42.00 $2,100.00

Eligible Household Hazardous Waste Removal, 
Transport and Disposal
Work consists of the removal, transportation and 
proper disposal of eligible Household Hazardous 
Waste (HHW) at a permitted Hazardous Waste 
TSDF

Eligible Household Hazardous Waste Removal, 
Transport and Disposal
Work consists of the removal, transportation and 
proper disposal of eligible Household Hazardous 
Waste (HHW) at a permitted Hazardous Waste 
TSDF

Eligible ROW White Goods Debris Removal 
(Collect & Haul) Work consists of the removal of 
Eligible white goods from the ROW to a 
designated County approved DMS location. The 
Contractor shall also be responsible for the 
transportation of Eligible white goods from the 
designated County approved DMS location to a 
County designated facility for recycling

Liquid Type Hazardous Material

Solid Type Hazardous Material

Refrigerators and freezers requiring refrigerant 
recovery and decontamination
Washers, dryers,  stoves,  ovens, AC units, and hot 
water heaters

Removal of Eligible Hazardous Stumps
Work consists of removing eligible hazardous 
stumps and transporting resulting debris on the 
ROW to a County approved DDMS location or 
County Designated Final Disposal Site. Stumps 
will only be removed at direction of County after 
FEMA approval.

(Per tree) Removal of Eligible Hanging Limbs >2"

24.1 inches to 36.99 inch diameter Eligible Stump
37 inch to 48.99 inch diameter Eligible Stump
49 inch and larger diameter Eligible Stump

13 inch to 24.99 inch diameter eligible Leaning 
Tree
25 inch to 36.99 inch diameter eligible Leaning 
Tree
37 inch to 48.99 inch diameter eligible Leaning 
Tree
49 inch and larger diameter Eligible Leaning Tree
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223 ESTIMATED 
QUANTITY 

(UNITS)

PRICE PER 
UNITS

TOTAL

2,500 $30.00 $75,000.00
224 ESTIMATED 

QUANTITY 
(POUNDS)

PRICE PER 
POUNDS

TOTAL

50 $1.50 $75.00
225 ESTIMATED 

QUANTITY 
(CUBIC YD)

PRICE PER 
CUBIC YARD

TOTAL

225a

250 $49.00 $12,250.00

225b

250 $154.00 $38,500.00

225c
1,000 $25.50 $25,500.00

225d

1,500 $34.00 $51,000.00

226 ESTIMATED 
QUANTITY 

(LINEAR 
FEET)

PRICE PER 
LINEAR FOOT

TOTAL

226a

150 $140.00 $21,000.00

Other Debris Removal Work in Linear Feet 
Work consists of the following:

Debris Removal from Storm Drains and Catch 
Basins- The Contractor shall remove eligible sand 
and debris from storm drains and catch basins that 
has been deposited as a result of a natural or 
manmade disaster.

Land Based Boat Removal - The Contractor shall 
collect, transport, stage and dispose of eligible 
abandoned boats in accordance with local 
ordinances and state and federal requirements. 
Removal of the boat is conducted from land.

Other Debris Removal Work in Cubic Yards 
Work consists of the following:

Land Based Marine Debris Removal - The 
Contractor shall clear waterways of eligible debris 
that is a direct result of a natural or manmade 
disaster and transport to a County Designated Final 
Disposal Site. Removal is conducted from land.

Waterway Based Marine Debris Removal - The 
Contractor shall clear waterways of eligible debris 
that is a direct result of a natural or manmade 
disaster and transport to a County Designated Final 
Disposal Site. Removal is conduted from the 
waterway.
Sand Screening - The Contractor shall screen sand 
to remove eligible debris deposited as a result of a 
natural or manmade disaster.

Eligible E-Scrap Item Removal
Work consists of the recovery and recycling of 
Eligible E-Scrap such as televisions, computers, 
computer monitors, and microwaves unless 
otherwise specified in writing by the County.

Eligible Dead Animal Carcasses
Work consists of the recovery and transportation of 
dead animal carcasses to a County Designated 
Final Disposal Site.
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226b

150 $235.00 $35,250.00

227 ESTIMATED 
QUANTITY 

(EACH)

PRICE PER  
EACH

TOTAL

227a

50 $250.00 $12,500.00

228 ESTIMATED 
QUANTITY 
(POUNDS)

PRICE PER 
POUNDS

TOTAL

228a

100,000 $1.00 $100,000.00

228b

1,800,000 $1.00 $1,800,000.00

229 ESTIMATED 
QUANTITY 

(CUBIC 
YARDS)

PRICE PER 
CUBIC YARD

TOTAL

229a 80,000 $14.00 $1,120,000.00

229b 1,000,000 $14.50 $14,500,000.00

229c 2,000,000 $14.50 $29,000,000.00

230 ESTIMATED 
QUANTITY 

(CUBIC 
YARDS)

PRICE PER 
CUBIC YARD

TOTAL

230a
40,000 $16.50 $660,000.00

Eligible Demolition, Removal, Transport and 
Disposal of RACM Structures
Work consists of the decommissioning, demolition 
and disposal of Eligible RACM Structures on 
public or private property and hauling the resulting 
debris to a County Designated Final Disposal Site.

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)
Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)

Level 3 Disaster (Catastrophic damage 
countywide)

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)

Other Debris Removal Work in Pounds Work 
consists of the following:

Eligible Demolition, Removal, Transport and 
Disposal of Non- RACM Structures
Work consists of the decommissioning, demolition 
and disposal of Eligible Non-RACM Structures on 
public or private property and hauling the resulting 
debris to a County Designated Final Disposal Site.

Vehicle Removal - The Contractor shall collect, 
transport, stage and dispose of eligible abandoned 
vehicles in accordance with local ordinances and 
state and federal requirements.

Fish Kill Cleanup - The Contractor shall collect, 
stage and transport eligible fish kill to a County 
Designated Final Disposal Site in accordance with 
local ordinances, state and federal requirements.

Oil/Chemical Spill Cleanup - The Contractor shall 
collect, stage and transport eligible oil/chemicals to 
a County Designated Final Disposal Site in 
accordance with local ordinances and state and 
federal requirements.

Other Debris Removal Work per Unit Work 
consists of the following:

Waterway Based Boat Removal - The Contractor 
shall collect, transport, stage and dispose of 
eligible abandoned boats in accordance with local 
ordinances and state and federal requirements. 
Removal of the boat is conduted from the 
waterway.
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230b
200,000 $17.00 $3,400,000.00

230c
400,000 $16.50 $6,600,000.00

231 ESTIMATED 
QUANTITY 

(TONS)

PRICE PER 
TON

TOTAL

231a 25,000 $86.00 $2,150,000.00
231b 150,000 $84.50 $12,675,000.00
231c 325,000 $89.00 $28,925,000.00
232 ESTIMATED 

QUANTITY 
(TONS)

PRICE PER 
TON

TOTAL

232a 6,000 $69.00 $414,000.00
232b 25,000 $67.00 $1,675,000.00
232c 200,000 $72.00 $14,400,000.00
233 ESTIMATED 

QUANTITY 
(TONS)

PRICE PER 
TON

TOTAL

233a
6,000

$89.00 $534,000.00
233b

25,000
$86.00 $2,150,000.00

233c
200,000 $92.00 $18,400,000.00

234 ESTIMATED 
QUANTITY 

(TONS)

PRICE PER 
TON

TOTAL

234a 6,000 $69.00 $414,000.00
234b 25,000 $67.00 $1,675,000.00
234c 200,000 $72.00 $14,400,000.00
235 ESTIMATED 

QUANTITY 
(TREES)

PRICE PER 
TREE

TOTAL

235a 200 $175.00 -$35,000.00
235b 150 $295.00 -$44,250.00
235c 50 $390.00 -$19,500.00
235d 20 $550.00 -$11,000.00
235e 10 $695.00 -$6,950.00

13 inch to 24.99 inch diameter eligible Leaning 
25 inch to 36.99 inch diameter eligible Leaning 
37 inch to 48.99 inch diameter eligible Leaning 
49 inch and larger diameter Eligible Leaning Tree

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)

Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)

Level 3 Disaster (Catastrophic damage 
countywide)

Eligible Citizen Drop Off Sites and 
Consolidated Collection Points C&D Debris 
Removal

       Level 1 Local Storm (Tornado, Minor Hurricane 
Level 2 Disaster (Significant Hurricane Damage 
Level 3 Disaster (Catastrophic damage 
Removal of NON-Eligible Hazardous Trees
Work consists of removing non-eligible hazardous 
leaning trees or hazardous limbs and placing them 
on the safest possible location on the County ROW 
for collection under the terms and conditions of 
scope of serices item 2, Eligible ROW Vegetative 
Debris Removal.  Non-eligbile trees will only be 
removed at direction of County when the County 
deems this it necessary for public safety.

6 inch to 12.99 inch diameter eligible Leaning Tree

Eligible ROW Vegetative Debris Removal
Work consists of the collection and transportation 
of Eligible vegetative debris on the ROW to a 

      Level 1 Local Storm (Tornado, Minor Hurricane 
Level 2 Disaster (Significant Hurricane Damage 
Level 3 Disaster (Catastrophic damage 
Eligible Citizen Drop Off Sites and 
Consolidated Collection Points Vegetative 
Debris Removal

       Level 1 Local Storm (Tornado, Minor Hurricane 
Level 2 Disaster (Significant Hurricane Damage 
Level 3 Disaster (Catastrophic damage 
Eligible ROW C&D Debris Removal
Work consists of the collection and transportation 
of Eligible C&D debris on the ROW to a County 

   

Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)

Level 3 Disaster (Catastrophic damage 
countywide)
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ATTACHMENT 2 - PRICING SHEET 25-918 ON-CALL EMERGENCY 
DEBRIS REMOVAL SERVICES

235f 1,000 $0.00 $0.00
236 ESTIMATED 

QUANTITY 
(STUMPS)

PRICE PER 
STUMP

TOTAL

236a 10 $310.00 $3,100.00
236b 5 $490.00 $2,450.00
236c 5 $695.00 $3,475.00
237 ESTIMATED 

QUANTITY 
(Cubic Yards) 

NA PRICE PER 
DAY TOTAL

237a
100,000

NA  $         3,600.00 
237b

600,000
NA  $         3,100.00 

237c
1,300,00

NA  $         4,280.00 

25.00%

50.00%

25.00%

100.00%

The following information is required for price redetermination consideration.
Enter type of fuel used: Diesel or Gasoline

Assuming prices quoted include costs for vehicles, maintenance, repair, insurance, fuel, 
wages, insurances, other employee benefits, materials, overhead, operating expenses, 

              Assuming prices quoted include costs for vehicles, maintenance, repair, insurance, fuel, 
wages, materials, overhead, operating expenses, etc., what percentage of the rate is 

      Assuming prices quoted include costs for vehicles, maintenance, fuel, wages, 
insurances, other employee benefits, materials, overhead, operating expenses, etc., what 

            Must equal 100%

Management and Operation of DDMS
Work consists of management and operation of 
DDMS.  This includes properly segragating 
materials and preparing materials for reduction; 
following all laws, codes, and ordinances.  This 
price per day rate is separate from the acual 
reduction.  The rate will apply as a whole and is 
not affected by the number of sites.  

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)

Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)

Level 3 Disaster (Catastrophic damage 
countywide)

(Per tree) Removal of Eligible Hanging Limbs >2"
Removal of NON-Eligible Hazardous Stumps
Work consists of removing non-eligible hazardous 
stumps and transporting resulting debris on the 
ROW to a County approved DDMS location or 
County Designated Final Disposal Site. Non-
eligble stumps will only be removed at direction of 
County when the County deems this it necessary 
for public safety.

24.1 inches to 36.99 inch diameter Eligible Stump
37 inch to 48.99 inch diameter Eligible Stump
49 inch and larger diameter Eligible Stump

Lake County is exempt from all taxes (Federal, State, Local). A Tax Exemption Certificate will be furnished upon 
request for any direct purchasing. Contractor will be responsible for payment of taxes on all materials 
purchased by the Contractor for the project.
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Due Date: 08.28.25, 3 PM EST

RSQ# 25-918

File 4: Proposed Solution

This proposal contains confidential and proprietary information intended solely for the use of the recipient. It may not be disclosed, copied, or
distributed without the prior written consent of SDR. All rights reserved.

ON-CALL EMERGENCY DEBRIS

REMOVAL SERVICES

L A K E  C O U N T Y ,  F L

Prepared for:
Lake County Florida
315 W Main Street, Suite 416
Tavares, FL 32778

William Ponko
Office of Procurement Services
P352.343.9489
bill.ponko@lakecountyfl.gov

Prepared by:
Southern Disaster Recovery, LLC
93 Sonia Drive
Greer, SC 29650

Al McClaran
Founder/CEO
846.469.9776
al@gosdr.com
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PREPARED. 

SDR brings proven FEMA expertise to Lake County. Our team includes FEMA Public
Assistance specialists, engineers, and project managers who are trained in the latest federal
guidance on debris collection, removal, reduction, and disposal. We comply with the Stafford
Act (42 U.S.C. § 5121 et seq.), 44 CFR Parts 13 and 206, and all applicable FEMA policies. Our
operations ensure reimbursement eligibility by verifying that all work is eligible, adequately
documented, and performed in accordance with federal standards. SDR also maintains
compliance with the National Environmental Policy Act (NEPA), the Endangered Species Act
(ESA), the National Historic Preservation Act, the Clean Air Act, and the Clean Water Act.

PRECISE. 

SDR understands that debris removal must be performed the right way, in the right place, at
the right time. Lake County’s inland environment includes forested corridors, critical drainage
infrastructure, residential developments, and flood-prone lowlands—requiring thoughtful debris
management to avoid secondary impacts. SDR coordinates with Lake County’s Emergency
Management, Public Works, and Solid Waste departments to protect public health, preserve
natural resources, and minimize legal or reputational risk.

PROVEN. 

SDR delivers uninterrupted performance, even during regional or statewide emergencies. With
$20 million in owned equipment, a $150 million credit line, $250 million bonding capacity, and
a trusted network of over 50 pre-qualified subcontractors, we maintain operational readiness
across Florida and the Southeast. Our past performance includes successful completion of
over 185 debris contracts, each executed on time, in compliance, and without a single federal
deobligation.

STRATEGIC PHILOSOPHY: PREPARED, PRECISE, AND PROVEN
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PROPOSED SOLUTION
Lake County needs more than a contractor—it needs a trusted recovery partner with the
capacity to lead large-scale debris operations under pressure. With a service area covering
1,157 square miles and 1,403 miles of unincorporated roadways, the County must be ready to
respond to hurricanes, windstorms, and flood events with speed, precision, and full
compliance. SDR brings the resources, experience, and operational discipline to meet that
challenge from day one.

Our proposed solution meets or exceeds every technical requirement outlined in RSQ #25-
918. We adhere to FEMA and FHWA regulations at every operational level, from pre-clearance
staging and DDMS operations to final pass and environmental closure. Every task is
documented in real time using GIS-integrated tracking and standardized load ticketing to
ensure audit-ready, federally reimbursable outcomes.
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LOCALIZED, SCALABLE, AND COMPLIANT

Lake County’s inland location and its roadway network, which spans both rural and urban
zones, make it susceptible to hurricanes, tornadoes, and flood-related debris impacts.
Following such events, the County must rapidly restore road access, remove safety hazards,
and execute compliant debris operations to secure FEMA and FHWA reimbursement.

SDR offers a proven, scalable debris management capability, built on experience gained from
hurricanes, floods, wildfires, and tornadoes. Our approach includes:

Rapid Mobilization: Mobilization of resources within 12 hours of NTP or when winds subside
below 39 mph, with 25% operational capacity within 24 hours, per RSQ #25-918 and
Scope Section 3.3

Full-Spectrum Services: Emergency road clearance, ROW debris removal, hazardous tree
and stump extraction, HHW handling, demolition support, and DDMS site management.

Regulatory Precision: FEMA and FHWA requirements are embedded in every phase to
ensure eligibility and audit compliance.

Local Integration: Direct coordination with Lake County Emergency Management, Public
Works, and law enforcement, ensuring clear operational lanes and seamless jurisdictional
collaboration.

SDR’s dedicated project management teams establish disciplined work plans, integrated
communications, and operational safeguards to support safety, documentation integrity, and
federal cost recovery. Whether responding to a localized storm or a county-wide disaster, SDR
delivers reliable performance and rapid recovery.

DEBRIS PROCESSING

Disaster Debris
Management Site
(DDMS) Setup &
Operations
Debris Segregation,
Reduction &
Disposal
(grinding/chipping/b
urning, as permitted)
Environmental
Protection & Site
Remediation
Disposal at
Approved Facilities

DOCUMENTATION

FEMA-Compliant
Load Ticketing &
Inspections
Daily/Weekly
Progress Reporting
GIS Mapping &
Operational Tracking
Reimbursement
Documentation for
FEMA PA & FHWA

DEBRIS REMOVAL

Emergency Road
Clearance
Public Property &
ROW Debris
Removal (parks,
facilities, easements)
Hazardous Tree,
Stump & Limb
Removal
White Goods &
Household
Hazardous Waste
(HHW) Collection
Fill Dirt Placement
(as directed)
Private Property
Debris Removal
(PPDR, if authorized)

INTEGRATED DEBRIS REMOVAL AND RECOVERY PROCESS
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SDR’s operational objective is to restore Lake County’s roadway access, eliminate immediate
threats to public health and safety, and process all eligible debris in full compliance with the
FEMA Public Assistance Program, FHWA Emergency Relief Program, and Florida Department
of Environmental Protection (FDEP) regulations. Our methods are designed to meet or exceed
Lake County’s production expectations under any level of contract activation, from isolated
storm events to county-wide disaster declarations.

METHODOLOGY FOR MEETING PRODUCTION RATES

1. Pre-Event Readiness
Maintain dedicated standby resources throughout Florida and the Southeast, enabling:

Contact the County (within 24 hours) and place resources on standby once the County
is placed in a NOAA 5-day forecast.

Mobilization within 12 hours of Notice to Proceed. or when winds are below 39 MPH

When authorized, pre-stage equipment, fuel, and personnel at designated locations or pre-
approved Disaster Debris Management Sites (DDMS) ahead of forecasted events.

Confirm site readiness, traffic control measures, and communications protocols with Lake
County Emergency Management, Public Works, and the debris monitoring contractor.

2. Emergency Road Clearance – First Operational Period
25% debris removal operations within 24 hours of NTP

Deploy push crews (loaders, skid steers, haul trucks) to reopen critical transportation
corridors prioritized by Lake County Emergency Management and Public Works.

Coordinate with law enforcement for traffic control and access to restricted areas.

Clear routes to essential facilities, including EOCs, hospitals, fire stations, shelters, and
water/wastewater utilities.

3. Right-of-Way (ROW) Debris Removal
Operate multiple concurrent collection zones using efficient haul routes to approved DDMS
or final disposal sites.

Utilize mechanical loading to maximize efficiency while segregating vegetative debris,
C&D, white goods, HHW, and other material streams.

Monitor and report daily production to confirm alignment with cubic yard-per-day targets
and ensure progress transparency.

4. Disaster Debris Management Site Operations
Manage all DDMS functions, including inbound load ticket verification, debris segregation,
volume reduction (grinding, chipping, or burning where permitted), and loadout for
disposal.

Ensure all operations comply with FDEP permitting requirements, environmental controls,
and County-directed site management protocols.

5. Hazardous Tree, Limb, and Stump Removal
Conduct FEMA-eligible hazard tree and stump assessments in coordination with the debris
monitoring firm.

Safely remove and dispose of hazard trees, hanging limbs, and stumps in accordance with
eligibility requirements and RSQ #25-918 specifications.

6. Final Disposal & Closeout
Transport reduced debris to permitted, County-approved final disposal facilities.

Complete site remediation and provide Lake County with full documentation packages,
including load tickets, manifests, GIS reports, and DDMS logs, to support FEMA and FHWA
closeout, ensuring maximum reimbursement eligibility.

DETAILED OPERATIONS PLAN
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PRE-EVENT PLANNING &

READINESS

Coordination & Planning
Maintain open and ongoing
communication with Lake County
Emergency Management, Public Works,
and law enforcement throughout all
phases of activation and recovery.

Actively participate in County- and State-
led planning meetings, readiness
workshops, and hazard mitigation
exercises, providing technical insight and
operational support.

Coordinate with regional subcontractor
partners to ensure surge capacity and
operational scalability.

Staging & DDMS Preparedness
Coordinate on County-provided DDMS
and prepare alternate sites if needed,
evaluating access routes, environmental
considerations, and permitting
requirements in accordance with FDEP
and FEMA guidelines.

Prepare site layout plans including
ingress/egress routes, traffic control,
stormwater management, and
environmental safeguards.

Resource Readiness
Maintain an SDR-owned equipment fleet
valued at over $20 million, available for
deployment within 12 hours of NTP.

Retain a vetted network of more than 50
subcontractor partners for hauling,
grinding, and specialty debris operations
—with preference for Florida-based firms
to enable rapid response.

Backed by $250 million in bonding
capacity and a $150 million credit line,
SDR has the financial resources required
for large-scale, sustained operations.

Training & Compliance Alignment
Offer debris operations training to County
staff and response stakeholders to
support integrated field coordination.

Embed FEMA-PA Program and Policy
Guide (PAPPG, 2023) and FHWA
Emergency Relief compliance
requirements into all operational
procedures, training materials, and
documentation protocols, ensuring
eligibility and audit readiness.

1

2

3

4

5

6

7

County Coordination

Align plans, roles, and
compliance standards.

Resource  Readiness

Stage equipment, crews,
and disposal partners.

 DDMS Preparation

Coordinate use of County
DDMS and prep
alternates if needed.

Trained Workforce

Ready crews with FEMA
and OSHA protocols.

Supply Chain Ready

Fuel, maintenance,
and support secured.

Comms Systems Check

Test radios, GIS tools,
and contact rosters.

Activation Protocol

12 Hour mobilization
with 25% operations in
24 hours

Pre-Event Readiness
Built for speed, compliance, and control
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MOBILIZATION PLAN

SDR’s mobilization procedures are designed to meet Lake County’s contractual requirements
and ensure a rapid, coordinated launch of debris operations. In accordance with RSQ #25-918,
SDR will mobilize within 12 hours of a Notice to Proceed (NTP) or when winds subside below 39
mph (whichever is later), and will be prepared to initiate 25% debris removal operations within
24 hours.

When advance notice is given, SDR will coordinate with Lake County Emergency Management
and Public Works to prepare and, if authorized, pre-stage equipment, materials, and personnel
at designated staging areas or at the County-provided DDMS, with support for alternate
contractor-managed sites if needed. These pre-event actions ensure site readiness, streamline
field deployment, and allow immediate activation when directed.

Upon issuance of the NTP, SDR’s assigned Project Manager will embed in the Lake County
Emergency Operations Center (EOC), serving as the primary point of contact for County
leadership and ensuring real-time coordination with the debris monitoring contractor and
response agencies.

PHASED ROLLOUT

Standby & Pre-Staging (if authorized): Position crews, equipment, and materials at
approved staging areas. Confirm DDMS readiness (access, signage, stormwater controls).
Coordinate directly with County departments and the monitoring team.

Initial Activation (0–24 hours post-NTP or wind subsiding): Begin emergency road
clearance in priority corridors, including access to critical infrastructure. Maintain
situational awareness with field leads and EOC command.

Sustained Operations: Expand debris removal across designated zones. Manage DDMS
activities, conduct hazardous tree and stump removal, and transport debris to permitted
disposal facilities in compliance with FDEP regulations.

Documentation & Closeout: Implement FEMA-compliant tracking from first load. Reconcile
load tickets daily, submit progress updates, and support Lake County through project
closeout and reimbursement.

Throughout mobilization, SDR ensures synchronized communication across the EOC, field
supervisors, and leadership. We activate our Florida-based subcontractor network to support
surge requirements and deliver disciplined, audit-ready debris operations from day one.
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SDR/Lake
County identifies

a potential
threat to area

SDR contacts Lake
County within 24 hours
of NOAA 5-day window

25% debris
removal

operations
within 24 hours

Lake County Mobilization Process

Lake County
Issues Notice to

Proceed

SDR mobilizes within
12 hours of NTP

S:\DOCUMENT\2026\PROCUREMENT\25-918 On-Call Emergency Debris Removal Svs (FEMA FHWA)\25-918C Southern Disaster Recovery\25-918C_Southern Disaster
Recovery_1.12.2026.docx

Page 133 of 214



Southern Disaster Recovery LLC |  08.28.25
RSQ 25-918 | On-Call Emergency Debris Removal Services

Use and disclosure of this information are subject to the restrictions on the cover page.

7

OPERATIONAL EXECUTION

Operations begin with emergency road clearance to restore access to critical facilities,
hospitals, and priority corridors identified by Lake County. SDR documents all actions in real
time using GPS-enabled systems compatible with ADMS platforms to ensure transparency and
audit readiness.

Once access is restored, SDR executes sector sweeps, hauling eligible debris to approved
Disaster Debris Management Sites (DDMS). Load tickets are verified by County monitors and
processed digitally. Daily Incident Action Plans (IAPs) guide assignments, safety, and
documentation, ensuring safe, efficient, and fully reimbursable operations.

CLEARANCE
Crews begin clearing emergency routes and public rights-of-way to restore
access for emergency services and critical facilities. SDR prioritizes lifeline
infrastructure and deploys crews immediately upon mobilization, within the
County’s 12-hour requirement.

HAUL
Eligible debris is mechanically loaded onto rubber-tired vehicles and
transported to the County-provided DDMS, contractor-managed DDMS (if
required), or other approved final disposal facilities, based on debris type
and direction from Lake County

VERIFY
Each load is documented using GPS-enabled load tickets and verified by
the County’s debris monitoring firm at collection and disposal sites.

PROCESS
At DDMS sites, debris is reduced by grinding, chipping, incineration, or
segregation (e.g., metal, HHW, white goods). Each processing area
operates under strict environmental controls and safety oversight.

DISPOSE
Reduced debris or segregated materials are transported to final disposal or
recycling facilities in accordance with County-approved methods and
environmental regulations.

REPORT
All activity is compiled in SDR’s daily reports, including zone maps, volumes
collected, site logs, and incident actions. Final documentation packages
support full FEMA and FHWA reimbursement.
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Field Management & Communications
Each project is led by an SDR Project Manager, who reports directly to Lake County officials
and will be available 24/7 during the project. Site supervisors oversee field teams under a
scalable command structure with a defined span of control consistent with ICS/NIMS
principles. Field operations are supported by:

Mobile Command Units with satellite uplinks

Daily reporting dashboards (zone progress, safety, documentation)

Encrypted radio systems with cellular fallback

Incident Executive

Safety Officer
Government

Liaison

Logistics
Finance

Administration

Project Manager

Operations

Sector A

Superintendent

Sector B

Superintendent

Sector C

Superintendent

Services Unit

Leader

Supplies Unit

Leader

Subcontracts

Manager

Contracts

Administrator

SDR DEBRIS OPERATIONS COMMAND STRUCTURE

Headquarters or Field

Field Location / AOR

Integration with Lake County
Coordination with Lake County is continuous throughout the project lifecycle. SDR will:

Attend daily coordination briefings

Provide daily status updates and volume reports

Share GIS-based mapping of completed zones

Support public communication strategies with schedule updates and FAQs

SDR also maintains a roster of vetted subcontractors, with priority given to Florida-based firms.
These partners provide rapid mobilization, surge staffing, and local economic impact while
ensuring full integration into SDR’s operational framework.
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Major 

Project 

Tasks

Day of Project

-5 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75 80 85 90 95

Preplanning & Pre-Mobilization Tasks

Equipment Mobilization & Deployment

Emergency Road Clearance

Base Camp & Fuel Transport

Debris Removal

DDMS Sites Setup, Operations & Closure

Debris Reduction

Debris to Final Disposal or Recycle

Project Closeout

First Pass Work

Second Pass Work

Third Pass Work

Day 0 Day 70 Day 82

Day 30 Day 80 Day 83

Day 35 Day 82 Day 92

Day 50 Day 82 Day 104

DISASTER DEBRIS REMOVAL MISSION GENERAL PROCESS MAP

This General Process Map (Gantt Chart) illustrates major aspects of the Scope of Work, their scheduling, and timing relationship.
The significance of the disaster and the interests of the County will dictate the actual length of the disaster debris removal
mission.

Notice to Proceed

Fuel Available Locally

Base Camp Closes

First Pass Complete

2 Pass Completend 

3  Pass Completerd

DDMS Closure for Receiving 

DDMS Clear of Debris 

DDMS Final Inspection 

Project Completion

Debris Reduction  Complete Closeout Complete 
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DOCUMENTATION, TRACKING & AUDIT READINESS

SDR maintains a comprehensive documentation and reporting system that meets the rigorous
requirements of FEMA Public Assistance (PA), FHWA Emergency Relief (ER), and federal/state
auditing entities. Every debris load, site activity, and operational decision is recorded, verified,
and archived to ensure Lake County receives full, timely reimbursement without risk of de-
obligation. SDR has never experienced a FEMA de-obligation on any of its contracts.

Our process includes:

Field-Level Documentation: GPS-enabled load tickets, truck certifications, time sheets, and
hazard tree/hanger forms.

Digital Monitoring Integration: Compatibility with industry-standard systems such as
STORMadm™ and client-selected ADMS systems, including GPS and photo validation.

Daily & Weekly Reporting: Zone maps, dashboard updates, progress summaries, and
reconciled load counts.

Invoice-Ready Data Sets: Reconciled tickets, database entries, and audit-ready financial
packages.

Reimbursement Support: FEMA PA specialists ensure compliance with the Stafford Act, 44
CFR, and PAPPG (2023) guidance.

This integrated workflow ensures complete transparency, accurate production tracking, and
fully auditable records to support federal reimbursement. SDR’s clients consistently confirm
that our documentation protects eligibility and reduces administrative burden during 
project closeout.

Field
Operations

Monitoring & 
Data Collection

Administrative
Processing

Client
Reporting

FEMA
Reimbursement

Support

Truck certification
& capacity
checks
Time sheets &
load tickets
Hazard
tree/hanger
forms
GPS/photo logs
(if used)

STORMadm™ or
client-selected
ADMS
Real-time QA
checks
Signature
validation
GPS-enabled
ticketing &
photos

Daily
reconciliation of
tickets
Database entry &
error review
Documentation
backup
Audit trail
verification

Daily/weekly
summaries
Dashboard & GIS
map updates
DDMS/Disposal
site reports
Load volume
tracking

PW assistance
(Cat A/B)
FEMA/State
closeout
documentation
FHWA eligibility
compliance
Audit-ready
financial
packages

Verified Source
Documents

Daily Reports &
Digital Records

Invoice-Ready
Data Sets

Transparent
Project Oversight

Reimbursable &
Auditable Records

SDR’S DOCUMENTATION & REPORTING WORKFLOWSDR’S DOCUMENTATION & REPORTING WORKFLOW
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Integrated Documentation Systems

When a third-party monitoring firm is assigned by Lake County, SDR integrates seamlessly with
their Automated Debris Management System (ADMS). Our team has extensive experience with
STORMadms™ and other industry-standard platforms, enabling FEMA-compliant data
collection, load ticketing, verification, and invoicing. These systems interface directly with
SDR’s internal accounting and project management tools to ensure accuracy, audit readiness,
and efficient reporting.

Reconciliation and Reporting

All documentation is centrally managed, reviewed, and reconciled by SDR’s project
management and accounting teams. SDR provides:

Daily Situation Reports (SitReps)

Weekly reconciled load databases

Final FEMA submittals, including invoice packages, project ledgers, and closeout
documentation

SDR’s Federal Grants & Reimbursement Team works directly with Lake County staff to prepare
documentation for Category A (Debris Removal) and Category B (Emergency Protective
Measures). Services include Project Worksheet (PW) development, payment requests, closeout
support, and appeals assistance, if needed. 

Result: SDR’s integrated documentation system ensures Lake County’s operations remain
FEMA- and FHWA-compliant, audit-ready, and eligible for maximum reimbursement, all while
reducing administrative burden for local staff.
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Activity Equipment Deployed Key Crews Compliance Controls

ROW Debris

Removal

Grapple trucks, self-

loaders, bucket

trucks, skid steers,

chainsaws

Foreman, CDL

operators, FEMA-

qualified spotters

Daily load ticket

reconciliation, curbside

separation logs, FEMA

PAPPG (2023)

adherence

DDMS

Establishment &

Management

Dozers, loaders,

grinders, air curtain

burners, scale

houses

Site managers,

scale operators,

environmental

inspectors

FDEP permits, daily

environmental logs, site

restoration and closure

plans

Load Ticketing &

Monitoring

ADMS

tablets/scanners,

weigh scales

Load inspectors,

data managers

Real-time QA/QC

checks, GIS-based

tracking, coordination

with County-assigned

monitoring firm

Household

Hazardous Waste

(HHW)

Lined containers,

HAZMAT trailers

HAZWOPER-

certified personnel

EPA, OSHA, and FDEP

standards; HHW

manifests and disposal

logs

White Goods

Flatbed trucks,

refrigerant recovery

units

Certified appliance

technicians

Refrigerant evacuation

logs, recycling manifests,

EPA compliance

Waterway Debris

Removal (if

applicable)

Barges, cranes,

workboats

Marine recovery

crews

USCG coordination,

recovery logs, GPS-

tagged removal data

Private Property

Debris Removal

(PPDR, if

authorized)

Skid steers, compact

haul trucks

PPDR crews, ROE

coordinators

Signed Rights-of-Entry

(ROEs), GPS/photo

documentation, FEMA

eligibility documentation

Demolition Debris

Removal

Excavators, haul

trucks

Demolition teams,

safety officers

OSHA standards, FDEP

asbestos handling

compliance, disposal

manifests

LAKE COUNTY DISASTER DEBRIS RESPONSE: 

APPROACH AT A GLANCE
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SCALABLE OPERATIONS FOR ALL EVENT TYPES

SDR’s operational framework is built to scale with the severity of debris-generating events in
Lake County—from isolated spot jobs to countywide, multi-phase recovery operations. Our
combination of owned resources, a pre-vetted subcontractor network, and proven FEMA-
compliant management systems enables us to rapidly expand operations without
compromising safety, documentation, or eligibility.

Each operational phase maintains full compliance with FEMA, FHWA, and FDEP regulations.
The matrix below illustrates how SDR scales resources and controls across escalating event
types, tailored to meet Lake County’s specific needs:

Event Type 1: Spot Jobs – Localized Woody Debris
Resources: 2–3 grapple trucks, 1 bucket truck, 1 skid steer, 1 foreman, 1 FEMA-qualified
field coordinator
Compliance: GIS-tracked spot job forms, daily ticket reconciliation.

Event Type 2: Small Event – Countywide, No Reduction
Resources: 8–12 haul trucks, 2–3 self-loaders, 1 project manager, 1 safety officer
Compliance: ADMS-integrated load ticketing, debris stream segregation per FEMA PAPPG
(2023)

Event Type 3: Significant Event – Woody Debris Only
Resources: 12–18 grapple trucks, 2–3 grinders, 1–2 DDMS site teams, GPS-equipped fleet
Compliance: Grinder logs, dust/runoff mitigation, FDEP site restoration protocols

Event Type 4: Significant Event – Mixed Debris
Resources: 15–20 collection trucks, 1 white goods crew, 1–2 HAZWOPER-certified spotters,
2–3 documentation staff
Compliance: Segregation logs, refrigerant evacuation reports, HHW manifests

Event Type 5: Catastrophic Event – Mixed Debris, Full Scope
Resources: 20–30+ debris crews, 2–3 DDMS sites, 4–5 grinders, 1–2 HHW containment
cells, 1 FEMA compliance officer
Compliance: Real-time QA/QC tracking, FDEP environmental controls, FEMA/FHWA
documentation standards

Event Type 6: Catastrophic Event – Site Management
Resources: 1–3 site management teams, 1–2 air curtain incinerators (if FDEP-authorized), 1–
2 scale house operators, 1–2 environmental compliance inspectors
Compliance: Site-specific permits, daily environmental logs, final remediation and closure
reports

Coffee County Helene Debris Removal - 2025
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SDR’s health and safety program is built on the principle that no task is so urgent it cannot be
done safely. All operations are planned and executed in compliance with OSHA standards,
FEMA Public Assistance guidelines, FHWA requirements, and all applicable local, state, and
federal regulations. Safety begins at mobilization, with each crew receiving a site-specific
orientation covering PPE requirements, hazard recognition, and safe work practices.

Accident Prevention & Incident Reporting

SDR’s Accident Prevention Plan governs all field operations. Protocols include hazard
identification, near-miss reporting, and root cause analysis for every safety event. All incidents,
regardless of severity, are logged, reviewed by SDR’s Safety Director, and reported
transparently to Lake County. Weekly safety scorecards and trend analyses are generated to
track performance and proactively address risks.

Environmental and Public Safety Controls

Public safety and environmental protection are central to SDR’s work. Measures include clear
site signage, controlled site access, certified traffic flaggers, and dust suppression using water
trucks and misting systems. During grinding or incineration, on-site fire suppression equipment
is maintained. SDR coordinates with law enforcement as needed for site security. At all DDMS
sites, controls such as silt fencing and stormwater runoff prevention are installed immediately
to safeguard surrounding communities and ecosystems.

A Culture of Safety and Accountability

Safety is a core value at SDR. Every crew member is empowered to identify hazards and
intervene, ensuring risks are addressed immediately. Leadership is personally invested in
incident-free operations that uphold Lake County’s trust, protect FEMA/FHWA reimbursement
eligibility, and ensure every worker and community member remains safe.

SITE HEALTH & SAFETY STRATEGY
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SDR maintains a rigorous Quality Control Plan (QCP) to ensure all debris operations are
performed safely, efficiently, and in full compliance with FEMA, FHWA, FDEP, and Lake County
requirements. Our QCP integrates operational oversight with field-level accountability, ensuring
that every truckload, ticket, and task meets the standards necessary for documentation
integrity, cost recovery, and environmental compliance.

Dedicated Quality Control Team
Each project is assigned a Quality Control Manager (QCM) who directs inspectors responsible
for:

 Monitoring daily crew performance

 Verifying equipment functionality and cleanliness

 Reviewing documentation for accuracy and completeness

 Coordinating with Lake County’s monitoring contractor to align workflows

Documentation Accuracy & Digital Integration
SDR uses GPS-enabled tracking, photographic documentation, and an ADMS-compatible
workflow for real-time load ticket validation. Field supervisors upload data directly via tablets or
handheld devices. QC protocols include:

 10% random daily audits of load tickets

 Timestamp and geolocation review of haul data

 Reconciliation of contractor and monitor records

 Eligibility review of debris type and source location

Corrective Action & Continuous Improvement
If discrepancies are identified, the QCM initiates corrective action:

Immediate field notification and documentation pause

Root cause review and re-training if needed

Verification of resolution and post-correction audit

Integration of lessons learned into daily safety briefings and future training

Final Reporting & Audit Readiness
At closeout, SDR compiles a complete package including:

Load ticket summary logs

GIS maps of completed zones

Before/after ROW photos

Subcontractor equipment and volume logs

Environmental and safety compliance records

This documentation is provided to Lake County staff in real time and prepared for audit-ready
FEMA/FHWA submittals.

A Culture of Quality & Compliance
Quality is embedded in SDR’s operations. From the first haul to final closeout, our teams are
trained to prioritize accuracy, transparency, and compliance, safeguarding Lake County’s full
reimbursement eligibility.

QUALITY CONTROL PLAN
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SDR is deeply committed to the communities we serve. As part of our mission to accelerate
both the physical and economic recovery following a disaster, we prioritize subcontracting
opportunities for local businesses, particularly MBE, WBE, DBE, and labor surplus area firms.
Utilizing local subcontractors is not only efficient, it also injects capital directly into the affected
economy and supports long-term community resilience.

SDR maintains a network of over 50 fully vetted subcontractors within a deployable distance
of Lake County. These partners have standing agreements with SDR to support debris
clearance and removal operations and are trained in FEMA-compliant documentation, safety
protocols, and invoicing procedures. Their resources, combined with SDR’s in-house
capabilities, form a scalable, flexible response team capable of meeting the needs of any
event.

Whenever local resources are available and qualified, SDR makes every effort to onboard and
mobilize area subcontractors. Upon award, we publicly advertise subcontracting opportunities
and initiate our vetting and onboarding process. If local capacity is limited, SDR supplements
with experienced regional subcontractors who have successfully completed work with us on
federally funded debris projects.

All SDR subcontractors:
Meet federal and contractual safety standards

Hold required liability and workers’ compensation insurance

Adhere to SDR’s strict safety and drug-free work zone policies

Operate under a signed subcontractor agreement that aligns with SDR’s prime contract
responsibilities

COMPLIANCE WITH 2 C.F.R. § 200.321(B)

SDR complies with the affirmative steps outlined in federal procurement regulations to ensure
inclusion of small, minority-owned, and women-owned businesses. These include:

   1. Maintaining solicitation lists of qualified firms

   2. Actively soliciting MBE, WBE, and local firms when they are
       potential sources

   3. Dividing work into economically feasible packages to increase
       participation

   4. Establishing delivery schedules that allow for maximum
       inclusion

   5. Using the support of the Small Business Administration and the
       Minority Business Development Agency

ENSURING PERFORMANCE

We recognize that subcontractor performance has a direct impact on client satisfaction. To
ensure seamless operations, SDR provides:

On-site quality control and oversight

Proactive coordination with monitoring firms

Clear communication protocols between subcontractors, SDR leadership, and Lake County
staff

This proven subcontracting framework ensures Lake County benefits from a rapid, scalable
recovery effort while maximizing the engagement of local businesses.

SUBCONTRACTING PLAN
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FINANCIAL STRENGTH & CAPACITY TO PERFORM

SDR has over $20 million in owned equipment assets and a trusted network of subcontractors,
which enables us to mobilize rapidly and manage multiple large-scale federal contracts
simultaneously. Our financial strength includes $250 million aggregate bonding capacity with a
$100 million single-project limit, supported by a $150 million credit line.

This combination of operational readiness and financial capacity ensures Lake County that
SDR can staff, equip, and sustain prolonged recovery operations without delay or disruption.
Our record of 185+ completed debris removal contracts, many executed under FEMA Public
Assistance, demonstrates our ability to stay on the job until the mission is complete.

PUBLIC ANNOUCEMENTS & NOTICES

SDR supports transparency, local engagement, and compliance with federal contracting
standards through proactive communication. Upon contract award, SDR will:

Issue public announcements to notify local contractors of subcontracting opportunities,
using local publications, County coordination channels, and outreach to small/minority-
owned businesses.

Ensure these efforts align with 2 C.F.R. § 200.321 and other applicable federal and state
procurement standards.

During active debris removal operations, SDR will coordinate with Lake County to provide
weekly public notices to residents. These may include:

Debris placement guidelines

Definitions of eligible vs. ineligible debris

Collection zone schedules and updates

Notices are typically distributed through local newspapers, radio stations, municipal websites,
and social media platforms as authorized by Lake County. All public communications are
submitted to the client for approval prior to release.

In addition, SDR maintains a standing network of vetted subcontractors ready to support
recovery operations when local capacity is limited. This ensures both rapid mobilization and
local participation in disaster recovery efforts.
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VEGETATION MGMT ADMIN
Susan Richardson

VP UTILITY DIVISION
Clint Stephens

VEGETATION MGMT DIRECTOR
Bryce Fletcher

FEDERAL SERVICES DIRECTOR
Robert Samaan

CONTROLLER
Jon Jezowski

SAFETY MANAGER
John Sutton

PROJECT MANAGER
John Barlow

PROJECT MANAGER
Josh Patterson

PROJECT MANAGER
Bob Jackson

PROJECT MANAGER
Philip Jennings

PROJECT MANAGER
David Glasscock

PROJECT MANAGER
John Ward

GOVT SVCS DIRECTOR (NC)
Randy Thompson

CLIENT SVCS DIRECTOR (AR)
Doug Smith

PROPOSAL ADMINISTRATOR
BeiBei Staton

CLIENT SVCS (FL)/SOCIALS
Clay Clemens

CLIENT SERVICES (SC)
Jay Marret

PROJECT MANAGER
Richard Ferraro

PROJECT MANAGER
Eli Chaser

SR. PROJECT MANAGER
Bill McCellan

SR. PROJECT MANAGER
Chris Johnson

SR. PROJECT MANAGER
Sonny Sims

SR. PROJECT MANAGER
Roger Dail

GIS ANALYST
Lee Foster

REGIONAL MANAGER (KY)
Austin Bell

GENERAL FOREMAN
Avlon Elliott

GENERAL FOREMAN
Mark Boswell

GENERAL FOREMAN
Elvyn Tejera

SAFETY MANAGER
Mike Noyes

PRESIDENT
Chip Patterson

BUSINESS CONSULTANT
Martha Long

FIELD OPERATIONS
Disaster Debris

VP CIVIL CONSTRUCTION
Alvie McClaran

ACCOUNTING ADMIN DIRECTOR
Amy Crawford

VP/CHIEF BUSINESS OFFICER
Mark Stafford

GIS ANALYST
Lesa Simon

JOHNSON MARINE
Walt Johnson

DATA SPECIALIST
Lucas Peck

DATA SPECIALIST
Aaron Dargis

OFFICE MGR/CONTRACTS
Lisa Groneman

HUMAN RESOURCES
Amy Crawford

ACCOUNTS PAYABLE
Jacob West

ACCOUNTS PAYABLE
Joshua Gault

STAFF ACCOUNTANT
William Dodd

OWNER/CEO
Al McClaran

PROPOSAL DIRECTOR
Ashlee Bohlander

ORGANIZATIONAL

CHART
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OVERVIEW

AL
MCCLARAN
Chief  Execut ive  Of f i cer

Mr. McClaran is responsible for the day-to-day operations of SDR.
He is knowledgeable in all aspects of disaster debris recovery
operations and has completed numerous courses with FEMA’s
Emergency Management Institute Independent Study Program. He
works closely with Owners, Managers, and other leaders of
government agencies to provide best-in-class service that meets
the client’s needs. Mr. McClaran is a visionary leader who is often
found in the field, ensuring the company meets its obligations and
fulfills its ideals.

EDUCATION
Master of Arts (1983)
Bob Jones University
Greenville, SC

Bachelor of Arts (1980)
Bob Jones University
Greenville, SC

Disaster Debris
Operations
Emergency Response
Leadership
FEMA Public Assistance
Subcontractor
Management
Debris Management
Planning
Field Operations
Oversight
Government Agency
Coordination
Environmental
Compliance

EXPERTISE

40+ FEMA EMI
Independent Study
certifications
Specialized in Public
Assistance, Debris
Operations, and
NIMS/ICS
G202 Debris
Management (12.0
Credit Hours)
EM-16: Emergency
Manager Orientation

CERTIFICATIONS

WORK EXPERIENCE
Southern Disaster Recovery, LLC – Greer, SC
Chief Executive Officer | 2012 – Present
Leads company operations, manages field teams, and oversees
disaster debris recovery across the Southeast and beyond.
Select Disaster Events:

Winter Storm Pax (2014) – 4 counties in SC
SC Flood Event (2015) – SCDOT
Butte Wildfires (2015) – San Andreas, CA
Hurricane Matthew (2016) – 19 contracts in NC, SC & GA
Hurricane Irma (2017) – 15 contracts in FL & GA
Hurricane Florence (2018) – NC counties & NCDOT/SCDOT
Hurricane Dorian (2019) – 8 contracts in NC
Hurricane Isaias (2020) – 6 contractors in NC
Hurricane Zeta (2020) – NC
Winter Storm Uri (2021) – 4 counties in KY
Tornado (2021) – City of Newnan, GA
Hurricane Ian PPDR (2022-2023) - Ft. Meyers & Cape Coral, FL
Hurricane Helene (2024 - 2025) - Simultaneous contracts
across four states & 35 jurisdictions

DTS – Greer, SC
Senior Project Manager | 2009 – 2012
Managed debris removal operations and agency coordination
before and after major storm events.
Select Disaster Events:

Tornado (2011) – Rabun County, GA
Hurricane Irene (2011) – Edgecombe, Wayne & Halifax
Counties, NC
Winter Storm Alfred (2011) – 15 townships in CT
Hurricane Isaac (2012) – St. John the Baptist Parish, LA
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FEMA ICS 100–400, IS-
700, IS-800
CEM (Certified
Emergency Manager)
USACE Contractor
Quality Control
OSHA 30-Hour Safety &
HAZWOPER
FL & NC EOC
Leadership
NIMS/ICS Instructor
Flagler College & UNC
Adjunct Instructor

CERTIFICATIONS

OVERVIEW

ROBERT “CHIP”
PATERSON
Pres ident

Mr. Patterson brings over 35 years of leadership experience in
disaster management, having served as Emergency Management
Director for both the State of Florida and City of Jacksonville, FL. His
experience includes 10 federally declared disasters and senior
roles within SDR, DRC, and state EOCs. He provides executive
leadership, policy direction, and field-tested operations expertise
across disaster response and recovery.

EDUCATION
B.S. Sociology (1989)
University of the State of
New York

Master of Business
Administration (2002)
Jacksonville, FL

Emergency Operations
Leadership
FEMA Public Assistance

 

Debris Clearance &
Recovery
State & Local
Emergency
Management
Policy & Planning
Development
Incident Command
System (ICS)
Multi-Agency
Coordination

EXPERTISE WORK EXPERIENCE
Southern Disaster Recovery, LLC – Greer, SC
President (2024–Present) | VP of Operations (2018–2024)
Oversees all aspects of SDR’s business operations, ensuring
alignment with mission, vision, and values. Leads field operations,
fulfillment of disaster contracts, strategic growth, and ensures
alignment with FEMA PA programs. 
Select Disaster Events:

Hurricane Dorian (2019) – 8 contracts in NC
Hurricane Isaias (2020) – 6 contractors in NC
Winter Storm Uri (2021) – 4 counties in KY
Tornado (2021) – City of Newnan, GA
Hurricane Ian PPDR (2022-2023) - Ft. Meyers & Cape Coral, FL
Hurricane Helene (2024 - 2025) - Simultaneous contracts
across four states & 35 jurisdictions

J.B. Coxwell Contracting | Director, Disaster Services (2006–
2018): Directed emergency management and homeland security
services for a civil construction firm, overseeing disaster response
and debris removal across 18 jurisdictions.

City of Jacksonville, FL | Director, Emergency Preparedness
(1996–2006): Led the city’s comprehensive emergency
management program and served as Incident Management Team
Lead during ten federally declared disasters.

Florida Division of Emergency Management | Response
Administrator (1993–1995): Managed statewide disaster
resource coordination and oversaw operations of the State
Emergency Operations Center during six major disasters.

NC Division of Emergency Management | Chief of
Operations (1989–1993): Directed disaster resource delivery and
radiological emergency planning while managing the 24/7 State
Warning Point.

S:\DOCUMENT\2026\PROCUREMENT\25-918 On-Call Emergency Debris Removal Svs (FEMA FHWA)\25-918C Southern Disaster Recovery\25-918C_Southern Disaster
Recovery_1.12.2026.docx

Page 147 of 214



Southern Disaster Recovery LLC |  08.28.25
RSQ 25-918 | On-Call Emergency Debris Removal Services

Use and disclosure of this information are subject to the restrictions on the cover page.

21

64 FEMA IS
Certifications
Co-Author: Urban
Services Manual, Safety
Systems Guide
Associated Builders
and Contractors
Founding Member
DRCA
Greater New Orleans
Chamber of Commerce
Harvey Canal Business
Association

CERTIFICATIONS &
AFFILIATIONS

Disaster & Waste
Management
FEMA Appeals & PA
Process
Strategic Business
Development
Contract Negotiation &
Compliance
Public Affairs &
Lobbying
Debris Operations &
Civil Recovery
Emergency Response
Leadership
Executive Management

EXPERTISE

Mr. Stafford brings more than four decades of experience in
disaster recovery, waste management, and emergency response
operations. Throughout his career, he has held senior executive
roles at some of the largest and most respected firms in the
industry, including DRC Emergency Services, Republic Services, and
Waste Management, Inc., where he led large-scale operations,
managed complex debris removal projects, and directed multi-
jurisdictional emergency response contracts. He has served as
CEO, COO, and Vice President for companies generating up to
$250 million in annual revenue, overseeing thousands of
personnel, landfills, hauling companies, and transfer stations
across the Gulf Coast and Southeastern U.S.

Mr. Stafford is nationally recognized for shaping FEMA’s applicant
appeals process and advancing more equitable dispute resolution
systems for disaster-impacted communities. He co-authored the
Urban Services Manual and the Safety Systems and Practice Guide,
and was a founding member of the Disaster Recovery Contractors
Association (DRCA), where he worked to improve industry
standards and public-private coordination. His career
achievements have earned him numerous accolades, including the
WMI President’s Award for Safety, Regional Operation of the Year,
and the Leadership Circle for Sales Excellence.

At SDR, Mr. Stafford serves as Vice President and Chief Business
Officer, leveraging his experience to guide strategic growth,
manage client relationships, and ensure alignment with FEMA
Public Assistance programs and federal recovery guidelines. His
reputation for integrity, innovation, and execution continues to
make him a trusted leader in disaster contracting and recovery
services nationwide.

OVERVIEW

MARK
STAFFORD
Vice  Pres ident  &  Ch ie f  Bus iness  Of f i cer

EDUCATION
B.S. Business
Administration
University of Southwestern
University

WORK EXPERIENCE
SDR | VP & Chief Business Officer (2024–Present)
Stafford Solutions LLC | Owner (2023–2024)
DRC Emergency Services | VP, CEO, COO, Director (2005–2022)
Allied Waste/Republic Services | District Manager, Louisiana
(2002–2005)
DRC, Inc. | Regional Manager (2000–2002)
Waste Management, Inc. | GM & Division President (1987–1996)
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EDUCATION
B.S. Public & Social
Service, Criminal Justice
Kennesaw State University
(1992)

A.S. Criminal Justice
Reinhardt University (1987)

20+ FEMA Certifications
Landfill Manager –
Georgia SWA
POST Certified – GA
Peace Officer 
Soil & Erosion
Inspector, Level 1-B –
GA SWCC 
GA Dept. of Agriculture
– Pesticide Applicator 
GA DNR – Professional
Nuisance Animal
Trapper 

CERTIFICATIONS

Disaster Debris Project
Management
FEMA Public Assistance
Programs
Environmental Services
& Landfill Operations
Safety Management &
OSHA Compliance
Erosion Control & Site
Stabilization
Multi-Agency
Coordination

Public Engagement &
Stakeholder Relations

EXPERTISE

Mr. Johnson is a seasoned emergency management and public
service professional with over 30 years of experience in disaster
recovery, solid waste operations, and environmental compliance.
As a Senior Project Manager at SDR, he has led FEMA-PA debris
operations in more than a dozen states, managing field crews,
compliance, and stakeholder coordination. With a background in
law enforcement, landfill operations, and regulatory enforcement,
he brings a practical, safety-first mindset to every deployment. Mr.
Johnson also serves as an instructor for the Georgia Landfill
Operators Training Program and is known for his ability to build
trust across agencies, contractors, and communities.

OVERVIEW

CHRIS
JOHNSON
Senior  Pro ject  Manager

WORK EXPERIENCE
Southern Disaster Recovery, LLC - Greer, SC
Senior Project Manager | February 2018 – Present

Manages debris operations across the U.S. with experience in
GA, FL, SC, NC, AL, KY, IA, CT, LA, MT, ME, TN, MA, and OR
Oversees field crews, contract compliance, and FEMA PA
documentation for disaster recovery projects

BBRAC Farms, LLC – Fairmount, GA
Project Manager | 2017 – Present

Provides support for FEMA, NRCS, and USDA-funded storm
recovery and agricultural response programs

Enviro-friendly Outdoors – Fairmount, GA
Owner/Operator | 1997 – Present

Specializes in erosion control, heavy equipment operations, and
wildlife nuisance management

Santek/Waste Services – Cleveland, TN
Safety Manager / Multi-Site Manager | 2005 – 2015

Managed landfill operations and company-wide safety programs;
led OSHA compliance efforts and facility audits

Fairmount Police Department – Fairmount, GA
Police Chief | 2002 – 2005

Led all law enforcement operations for the city, overseeing
personnel, training, and community safety initiatives

Gordon County Board of Commissioners – GA
Director, Environmental Services & Compliance | 1998 – 2002

Oversaw county landfill, recycling, convenience centers, and land
disturbance permit enforcement
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OVERVIEW

JOHN “SONNY”
SIMS
Sr .  Pro jec t  Manager

Mr. Sims is a certified arborist with extraordinary experience in
managing large-scale contractor deployments. Mr. Sims is a highly
experienced project manager who has managed critical projects
involving over 300 tradespersons and a substantial amount of
heavy equipment. He is known for being mission-focused and
experienced in engaging the right resources at the correct times
for the project. In addition to FEMA training, he has completed
training and certification in OSHA 30-hour, MOT, and NPDES
Stormwater and HAZWOPER.

EDUCATION
A.A.S., Ornamental
Horticulture – 1992

Disaster Debris
Removal
Debris Site Operations
Arborist Supervision
Field Crew
Management
Client Coordination
Environmental
Compliance

PPDR & ROW Debris
Clearance

EXPERTISE

ISA Board Certified
Arborist
HAZWOPER 40-Hour 
IS-00632.a –
Introduction to Debris
Operations
IS-00633 – Debris
Management Plan
Development
IS-00100.PWc / ICS-100 
ICS-200 
IS-00253.a – FEMA
Env.& Historic
Preservation Review
Landfills & Land
Application Sites (2020)
Maintenance of Traffic
for Supervisors (AT-
TC3TS010-15-T1)

CERTIFICATIONS

WORK EXPERIENCE
Southern Disaster Recovery, LLC
Senior Project Manager | 2014 – Present

Directs all day-to-day field operations for disaster recovery
missions across the Southeastern U.S.
Oversees contractor performance, equipment deployment,
productivity tracking, and field safety compliance
Coordinates with local governments, DOTs, and property
owners to ensure FEMA-eligible removal and documentation
Manages arborist work, hazardous tree removal, and vegetative
debris clearance in urban and rural environments
Leads and mentors field crews during PPDR, C&D, white goods,
and electronic debris removal efforts
Implements jobsite safety procedures and drives quality control
during active disaster recovery missions

Notable Disaster Events:
Hurricane Ian (2022) – Cape Coral, FL (PPDR)
Hurricane Idalia (2023) – Georgia and Florida
Tornadoes (2020–2023) – NC & SC; includes Elkin, Newton,
Landis, Spartanburg, Hampton, and Oconee Counties
Hurricane Isaias (2020) – Brunswick Co., NC (Holden Beach, Oak
Island, Caswell Beach, etc.)
Hurricane Florence (2018) – New Bern, NC
Hurricane Irma (2017) – City of Miami & City of Deltona, FL
Hurricane Matthew (2016) – Marion Co. & Lumberton, NC
2009 Ice Storm – Dunklin County, MO
2005–2008 Hurricanes (Katrina, Wilma, Rita, Ike) – Multiple
contracts across FL, AL, LA, and TX
2002 Ice Storm – Raleigh, NC
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EDUCATION

Emergency Management
Type 1
Fire Inspector Level III
National Fire Academy –
Leadership Level II
Hazardous Materials
Incident Certification

Disaster Response &
Recovery
Emergency
Management
Operations
Debris Removal
Oversight
Incident Command
System (ICS)
County-Level Program
Administration
Budgeting &
Interagency
Coordination
Emergency
Communications
Planning
Public Safety
Leadership

EXPERTISE

Mr. Dail brings over 30 years of experience in emergency
management and disaster recovery at the local and county levels.
As the long-serving Emergency Management Director for Lenoir
County, NC, he oversaw all facets of public safety operations,
including fire services, 911 communications, and disaster planning.
His leadership during multiple hurricanes, including Hurricane
Floyd, earned him the Old North State Award and recognition as
Lenoir County’s Hero of the Year. He played a key role in a $240M
federal mitigation buyout and has represented North Carolina
internationally as an ICS instructor. At SDR, Mr. Dail serves as a
Project Manager overseeing debris operations, crew management,
and recovery coordination in the field.

OVERVIEW

ROGER
DAIL
Operat ions  Manager

NIMS Certified
Fire Inspector Level III
Hazardous Materials
Incident Response
Leadership II – National
Fire Academy
Emergency
Management Type 1

CERTIFICATIONS

WORK EXPERIENCE
Southern Disaster Recovery, LLC
Project Manager | 2020 – Present

Oversees daily debris operations and field personnel during
active disaster recovery missions
Manages crew productivity, safety, and compliance with FEMA
guidelines

Select Disaster Events:
Tornado (2021) – City of Newnan, GA
Hurricane Ian PPDR (2022-2023) - Ft. Meyers & Cape Coral, FL
Hurricane Helene (2024 - 2025) - Simultaneous contracts
across four states & 35 jurisdictions

Jones County, NC
Emergency Management & Recovery Consultant | 2019 – 2020

Advises local officials on disaster recovery, mitigation, and
planning initiatives

Lenoir County, NC
Director of Emergency Management | 2000 – 2018

Led all county emergency services, fire marshal operations, and
911 telecommunications
Served as Incident Commander for major hurricanes and
coordinated large-scale disaster response

Emergency Management Coordinator / Fire Marshal | 1997 –
2000 Assistant Emergency Management Coordinator / Asst. Fire
Marshal | 1991 – 1997

Developed disaster response plans and fire inspection
programs across the county
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Florida Professional
Emergency Manager
(FPEM) – Certified since
2010
FEMA Advanced
Professional Series 
All-Hazards Incident
Management Team
(IMT) Certification
ICS Train-the-Trainer
(Instructor Certified)
Emergency Medical
Technician (EMT)
Firefighter Minimum
Standards

CERTIFICATIONS

Mr. Ward is a decorated and mission-driven emergency
management professional with over 15 years of public sector
leadership in disaster response, emergency operations, and quality
program development. As the former Director of Emergency
Management for Clay County, Florida, he led the county’s response
to 15 federally declared disasters, managed multi-million-dollar
budgets and FEMA grants, and directed one of the most successful
Emergency Operations Center transitions in the state. He also
served as the Incident Commander for statewide deployments of
Florida’s Disaster Incident Management Team (IMT), supporting
jurisdictions across the nation during catastrophic events. His
dedication to excellence in service, safety, and preparedness
earned him Florida’s Firefighter of the Year award and numerous
state and federal recognitions. At SDR, Mr. Ward ensures high
standards of performance, compliance, and client satisfaction
across all field and administrative operations.

OVERVIEW

JOHN
WARD
Qual i ty  Assurance  D i rector

EDUCATION
B.S. Emergency &
Disaster Management
American Public University

Emergency
Management
Operations
Incident Command
Systems (ICS)
Grant & Budget
Oversight
Multi-Jurisdictional
Exercises
FEMA Public Assistance
Emergency
Communications
Quality Assurance &
Program Compliance
Community Outreach &
Preparedness

EXPERTISE

WORK EXPERIENCE
Southern Disaster Recovery, LLC
Quality Assurance Director | August 2023 – Present

Leads quality control initiatives across all SDR disaster
operations
Ensures performance and compliance align with FEMA, DOT,
and client requirements
Provides training and mentorship to staff on QA/QC standards
and documentation best practices

Clay County Division of Emergency Management – FL
Director | 2015 – 2023

Directed emergency operations for all phases of disaster
preparedness, response, and recovery
Oversaw $10M+ in FEMA grants and budgeted programs
across 15 federally declared disasters
Acted as Incident Commander for Florida’s Disaster IMT,
deploying to support national recovery efforts

Deputy Director, Public Safety | 2010 – 2015
Built and maintained interagency partnerships across city,
county, and state emergency stakeholders
Developed training plans and exercise programs for county
staff and partner agencies
Supported EOC activations and assumed lead duties in
absence of the Director
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FEMA FQS Certified
Federal Coordination
Officer (FCO)
National Emergency
Management Executive
Academy
Vanguard Executive
Crisis Leaders
Fellowship
FEMA Executive
Academy, Executive
Crisis Leadership, REP
Program

CERTIFICATIONS

OVERVIEW

ROBERT D.
SAMAAN
Sr .  D i rector ,  Federa l  &  S tate  Deve lopment

Mr. Samaan brings over 20 years of emergency management
experience, including executive leadership roles at FEMA Region 4
and DHS. As a FEMA-certified FCO, he has led over 200 declared
disasters. His focus at SDR is building relationships and enhancing
company operations at the federal and state levels.

EDUCATION
M.A. Political
Management
George Washington
University

B.A. Political Science
Lee University

FEMA Program
Administration
Federal & State
Government Relations
Strategic Policy &
Preparedness
Public Assistance, IA,
HMGP Programs
National Response
Framework
Crisis Leadership &
Recovery Planning
FCO-Level Coordination
Disaster Grants &
Funding

EXPERTISE
WORK EXPERIENCE
SDR | Senior Director, Federal and State Development | 2025–
Present: Oversees SDR’s engagement with federal and state
partners, leveraging his FEMA leadership background to guide
strategic initiatives, support compliance, and strengthen government
relationships.
FEMA Region 4 | Regional Administrator (2023–2025) | Deputy
Regional Administrator (2014–2023): Led one of FEMA’s largest
and most active regions, directing over 200 major disaster
responses, including hurricanes, floods, and pandemic operations,
and managing a staff of 600+ across eight states. Responsible for
implementing FEMA programs, administering grants, and
coordinating with senior officials at all levels of government.
FEMA Region 4 – National Preparedness Division Director |
2012–2014: Managed preparedness programs and readiness
strategies across multiple offices and states, implementing the
National Preparedness System at the regional level.
FEMA Headquarters | Senior Policy Advisor, Protection and
National Preparedness | 2010–2012: Provided executive policy
support for FEMA’s preparedness and non-disaster grant programs
and served as Acting Director of the National Preparedness
Assessments Division.
California Office of Emergency Services (Cal OES)
Deputy Undersecretary | 2009–2010: Directed emergency
management operations and coordinated statewide programs and
federal partnerships for Cal OES.
California Governor’s Office of Homeland Security
Deputy Director | 2005–2009: Led statewide planning and
preparedness, including California’s Homeland Security Strategy and
federal coordination with DHS.
U.S. Department of Homeland Security Coordination Officer
for State Governments | 2003–2005: Supported policy
implementation and coordination with all U.S. states and territories
for homeland security planning and programs.
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Registered Professional
Engineer (P.E.)

Licensed General
Contractor – NC, SC,
MS, LA

CERTIFICATIONS

Civil Site Design &
Permitting

Stormwater
Management Systems

Disaster Infrastructure
Projects

Engineering for Debris
Reduction & TDMS

Earthwork & Utility
Design

NPDES &
Environmental
Compliance

Federal & Military
Facility Design

Project Management &
Technical Leadership

Disaster Debris
Operations

Emergency Response
Leadership

Field Operations
Oversight

EXPERTISE

Mr. McClaran is a licensed civil engineer and general contractor with
over a decade of experience in infrastructure design, environmental
compliance, and project execution for both public and private sector
clients. As Vice President of SDR’s Civil Division, he leads technical
development, engineering oversight, and design-build support
across all civil-related recovery projects. His experience includes
FEMA-eligible civil site work, permitting, and stormwater systems for
debris management operations, temporary infrastructure, and long-
term recovery initiatives.

Before joining SDR, Mr. McClaran served as a Lead Civil Engineer for
Fluor where he managed large-scale grading, drainage, utility, and
NPDES design packages for critical infrastructure sites, including
mines, steel mills, carbon fiber facilities, and military bases. He is
well-versed in the regulations and technical requirements of FEMA,
USACE, EPA, and state DOTs, and consistently delivers projects with
precision, compliance, and innovation.

OVERVIEW

ALVIE
MCCLARAN III
Vice  Pres ident ,  C iv i l  D iv i s ion

EDUCATION
B.S., Civil Engineering
Clemson University (2011)

WORK EXPERIENCE
Southern Disaster Recovery, LLC - Greer, SC
Vice President, Civil Division | 2021 – Present

Leads business development and technical execution for SDR’s
civil infrastructure and engineering services
Oversees design and permitting for stormwater, debris
management sites, and public works recovery initiatives

Fluor Corporation – Greenville, SC
Design/Lead Civil Engineer | 2017 – 2021

Managed multi-disciplinary civil teams on industrial and federal
projects across the U.S.
Served as Engineer of Record for 160-acre mine facility and led
environmental retrofit of 100+ year-old steel mill site
Designed infrastructure layouts for carbon fiber, pharmaceutical,
and military construction

Land Planning Associates – Easley, SC
Staff Engineer | 2011 – 2017

Designed site layouts, water systems, and grading plans;
managed permitting with federal, state, and local agencies
Represented firm before clients and regulatory bodies on land
development and utility projects

,P.E.
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EQUIPMENT & RESOURCES

Equipment Type/Name
Quantity /
Capacity

Mission

Self Loader Debris Truck (Truck/Tandem) 9 / 150 CY Load/Haul, Parks, PPDR

Self Loader Debris Truck 65 CY Load/Haul

Dump Truck   35 CY Haul

Bucket Truck 3 Hazardous Trees; Parks, PPDR

Bucket Truck with forestry package 2 Hazardous Trees, Parks, PPDR

Brush/ Chipper unit- Vermeer- BC-1000 74HP 2 Hazardous Trees, Debris Clearance

Walking Floor 110 CY Haul

Lowboy Trailer 50 Ton Mobilization

Skid Steer Loader  (CAT-236) 1 Debris Clearance, Loading, Site Mgt,
Parks, PPDR

Skid Steer Loader  (CAT-242) 1 Debris Clearance, Loading, Site Mgt,
Parks, PPDR

Skid Steer Loader (CAT- 299D2) 1 Debris Clearance, Loading, Site Mgt,
Parks, PPDR

Skid Steer Loader (CAT-299D3) 2 Debris Clearance, Loading, Site Mgt,
Parks, PPDR

Semi Tractor Truck 3 Haul

End Dump Trailers - 30 CY 7 Haul

Belly Dump Trailer 2 Haul

John Deere tractor 85HP w/ loader and all
implements

1 Load 

Cat Excavator - 312 1 Debris Clearance, Loading, Site Mgt

Cat Bulldozer D3K2LGP 1 Site Management

Wheel Loader WA3205 1 Debris Clearance, Loading, Site Mgt

Command/Maintenance Center 1 Logistics

F-550 flatbed prime mover, with 20'
gooseneck trailer

1 Logistics

F-250 pickup 1 Logistics

Excavators, Wheel Loaders, Bull Dozers 1 Debris Clearance, Loading, Site Mgt
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Equipment Type/Name
Quantity /
Capacity

Mission

Multiple Equipment Trailers- goosenecks, 
tags and pindle hitch

1 Transport

Shallow Draft barges 1 Waterway Debris

JON Boat - 10-14 FT to 17 FT  1 Waterway Debris

Utility Boat - 1-24 FT  1 Waterway Debris
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SUBCONTRACTORS

At SDR, we believe the first visible sign of recovery is the safe and efficient removal of disaster
debris. Our mission is to help communities like Lake County recover quickly, and our
subcontractor network plays a critical role in achieving that mission.

The firms listed below are pre-qualified subcontractors with active agreements to support
SDR’s debris clearance and removal operations across the Southeast and Gulf Coast regions.
To accelerate mobilization and scale effectively, SDR leverages a network of more than 50
vetted subcontractors located within deployable proximity to Lake County, Florida.

Together with SDR’s owned equipment fleet and in-house personnel, these subcontractors
form a highly scalable, rapid-response force. For large-scale or catastrophic events such as
hurricanes, flooding, or tornado outbreaks, SDR activates additional reachback capacity,
drawing from a national pool of trusted partners. This layered response model allows us to
exceed operational demands without compromising safety, quality, or compliance. All work is
performed to FEMA standards with full documentation to ensure eligibility and audit readiness.

Company 
Name State

Cut &
Toss

Self
Loader
Debris
Trucks

Wheel
Loader

Bob-Cat
/ Skid
Steer
Loader

Tub/Hor.
Grinder Excavator

Walking
Floor /
HYD
RAM
Trucks

Bucket
Truck

EQUIPMENT
TOTALS

17 42 34 63 19 148 108 31

Bowen
Company, Inc

NC     4      2  18  

Florida LDS &
Excavation

VA 3 2            

Land Clearing
Services, Inc.

SC 4 2 2 1 3 9 4 1

Dupon Trucking
LLC

NC  2 8  2  2        

Lester Grinding
Inc

TN      1 1 2 2    

Parkman Tree
Service

SC 4  5    4       5

Robert Collins
Co

SC  4    12 6   2 9     

Smiths
Demolition and
Clean Up LLC

NC 3  1   2   2    

Southern
Carolina Mulch

SC     2       2 12  

Michael's Tree
and Loader
Service, LLC

TN  6 10  4 2 1 4   4
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Company 
Name State

Cut &
Toss

Self
Loader
Debris
Trucks

Wheel
Loader

Bob-Cat
/ Skid
Steer
Loader

Tub/Hor.
Grinder Excavator

Walking
Floor /
HYD
RAM
Trucks

Bucket
Truck

American
Property Experts

NC     1 1 3 5    

4M Arbor SC 4              15

Bowers Timber SC   4        2     

Brown's Land
Developing, Inc. 

NC     4 2   5    

Carolina Site
Logistics

SC     5 5   12    

Childress
Enterprises

VA 1 4          4  

Coast to Coast
Utility
Construction Inc.

SC  6   3  2         

Coastline
Partners Eg.
Leasing

NC       6   3    

Davis Transport NC       1     6  

DJP Trucking Inc NC                

Evo Corporation NC     4 X   X    

Forest
BioProducts

VA 2   4  5 1   2 12  

Four Points
Recycling, LLC

NC   2     2 4 8  

Green Earth SC    6   2        

Greenstate
Landscaping

NC     3 8   4    

Greenway
Services Inc

VA    2   4   5    

Hallas Landscape SC 2  2       1    

Hatchell
Concrete, Inc

NC 2   2 4   3    

Jacksonville
Paving Co. Inc.

NC     1 1   3   1
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Company 
Name State

Cut &
Toss

Self
Loader
Debris
Trucks

Wheel
Loader

Bob-Cat
/ Skid
Steer
Loader

Tub/Hor.
Grinder Excavator

Walking
Floor /
HYD
RAM
Trucks

Bucket
Truck

Ricasha  Inc NC            3    

Reach
Construction
Group, LLC

NC       1   3    

Simmons &
Simmons Mgmt
Inc

NC     4 1 4 7    

Southern
Transport

VA     2     2    

Sunshine
Cleaning
Service

NC   4   1   1    

Tarheel
Concrete

NC     X X   X   X

Tracy King
Hauling

NC     1 1   1    

T-Rex
Landscape

SC    2   1        

Unity Three
Trucking Inc

NC 3      2   1    

Whitehurst
Sand Company

NC     2 1   9    

CDT Tree NC  2  2            

Terry Blythe
LLC

NC      6 2      12  

Piedmont
Professional
Tree Service

VA  4  4           7 

Supreme
Hauling

VA 2   6      2      

HDR Trucking
LLC

SC 2   2  2  2 1      1 

1st Class
Trucking Inc

NC       1   1    

NRWS NC   1       2    

Moorehead
Brothers Inc.

SC 10  8 2 4 3 34   2
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Company 
Name State

Cut &
Toss

Self
Loader
Debris
Trucks

Wheel
Loader

Bob-Cat
/ Skid
Steer
Loader

Tub/Hor.
Grinder Excavator

Walking
Floor /
HYD
RAM
Trucks

Bucket
Truck

Pride
Contracting Inc

NC  8  6 4  2   1   3

United
Disposal, Inc

VA             14  

Shavender
Trucking, LLC

NC     6   2  4 4  18  

Ace Clearing &
Construction

NC       1 1 7    

KB's Hauling
LLC

NC       2   2    

M.B.H.
Enterprises,
Inc.

NC       2   4    

Parks Land
Development,
Inc

NC     1 2   6    

Queens Tree
Surgery, Inc.

TN    4            

Kanoy Grading
& Landscaping,
Inc.

NC 2   X X   X    
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distributed without the prior written consent of SDR. All rights reserved.

ON-CALL EMERGENCY DEBRIS

REMOVAL SERVICES

L A K E  C O U N T Y ,  F L

Prepared for:
Lake County Florida
315 W Main Street, Suite 416
Tavares, FL 32778

William Ponko
Office of Procurement Services
P352.343.9489
bill.ponko@lakecountyfl.gov

Prepared by:
Southern Disaster Recovery, LLC
93 Sonia Drive
Greer, SC 29650

Al McClaran
Founder/CEO
846.469.9776
al@gosdr.com
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STUMP CONVERSION TABLE 
Diameter to Volume Capacity 
FEMA quantifies the amount of cubic yards of debris for each size of stump based on the 
following formula: 

[(Stump Diameter2 x 0.7854) x Stump Length] + [(Root-Ball Diameter2 x 0.7854) x Root-Ball Height] 
46,656 

0.7854 is one-fourth Pi and is a constant. 
46,656 is used to convert cubic inches to cubic yards and is a constant. 

The formula used to calculate the cubic yardage used the following factors, based upon findings 
in the field: 

 Stump diameter measured 2 feet up from the ground
 Stump diameter to root-ball diameter ratio of 1:3.6
 Root-ball height of 31 inches

Stump Diameter 
(Inches) 

Debris Volume 

(Cubic Yards) 

Stump Diameter 
(Inches) 

Debris Volume 

(Cubic Yards) 

6 0.3 46 15.2 

7 0.4 47 15.8 

8 0.5 48 16.5 

9 0.6 49 17.2 

10 0.7 50 17.9 

11 0.9 51 18.6 

12 1 52 19.4 

13 1.2 53 20.1 

14 1.4 54 20.9 

15 1.6 55 21.7 

16 1.8 56 22.5 

17 2.1 57 23.3 

18 2.3 58 24.1 

19 2.6 59 24.9 

20 2.9 60 25.8 

21 3.2 61 26.7 

22 3.5 62 27.6 

23 3.8 63 28.4 

24 4.1 64 29.4 

V3.1 2018 Page 181 

EXHIBIT F - HAZARDOUS STUMP EXTRACTION/REMOVAL ELIGIBILITY 25-918
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Stump Diameter 
(Inches) 

Debris Volume 

(Cubic Yards) 

Stump Diameter 
(Inches) 

Debris Volume 

(Cubic Yards) 

25 4.5 65 30.3 

26 4.8 66 31.2 

27 5.2 67 32.2 

28 5.6 68 33.1 

29 6 69 34.1 

30 6.5 70 35.1 

31 6.9 71 36.1 

32 7.3 72 37.2 

33 7.8 73 38.2 

34 8.3 74 39.2 

35 8.8 75 40.3 

36 9.3 76 41.4 

37 9.8 77 42.5 

38 10.3 78 43.6 

39 10.9 79 44.7 

40 11.5 80 45.9 

41 12 81 47 

42 12.6 82 48.2 

43 13.3 83 49.4 

44 13.9 84 50.6 

45 14.5 

V3.1 2018 Page 182 

EXHIBIT F - HAZARDOUS STUMP EXTRACTION/REMOVAL ELIGIBILITY 23-912
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HAZARDOUS STUMP WORKSHEET 
Applicant: __________________________________________________ Date: ________________ 

Applicant Representative: ______________________________________ Signature: ____________________________________________________ 

FEMA Representative (if available) ______________________________ Signature: ____________________________________________________ 

Physical Location 
(i.e., Street address, road, 
cross streets, etc.) 

Description 
of Facility 

(ROW, 
Park, City 
Hall, etc.) 

Hazard 
U.S. National Grid 
(USNG) Location Tree Size 

(Diameter) 

Eligible 
Fill For 
Debris 

Stumps 
Comments 

(See attached 
sketch, photo, etc.) 

Yes No Yes No CY 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 
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ATTACHMENT 2 - PRICING SHEET 25-918 ON-CALL EMERGENCY 
DEBRIS REMOVAL SERVICES

ITEM 
#

EQUIPMENT TYPE WITH 
OPERATOR (Includes fuel and 

maintenance costs)

UNIT OF 
MEASUREME

NT

COST

1 5-14 Cubic Yard Dump Truck Hourly Rate $90.00
2 15-24 Cubic Yard Dump Truck Hourly Rate $102.00

3 25-34 Cubic Yard Dump Truck Hourly Rate $108.00

4 35-44 Cubic Yard Dump Truck Hourly Rate $118.00

5 45-54 Cubic Yard Dump Truck Hourly Rate $127.00

6 55-64 Cubic Yard Dump Truck Hourly Rate $139.00
7 65-74 Cubic Yard Dump Truck Hourly Rate $145.00
8 75+ Cubic Yard Dump Truck Hourly Rate $158.00
9 40 Cubic Yard and under Grapple 

Truck
Hourly Rate $165.00

10 41 Cubic Yard and over Grapple 
Truck

Hourly Rate $190.00

10a 41 Cubic Yard Grapple Truck 
Tow Behind Unit

Hourly Rate $45.00

11 Service Trucks Hourly Rate $98.00
12 Water Truck (2,000 Gallon) Hourly Rate $78.00
13 Water Truck (4,000 Gallon) Hourly Rate $92.00
14 up to 40’ Bucket Truck Hourly Rate $135.00
15 41'-50'’ Bucket Truck Hourly Rate $165.00
16 51’-60' Bucket Truck Hourly Rate $178.00
17 61’-80' Bucket Truck Hourly Rate $195.00
18 81’+ Bucket Truck Hourly Rate $210.00
19 Box Truck Hourly Rate $72.00
20 Wheel-Loader 3 CY / 30k lbs Hourly Rate $132.00
21 Wheel-Loader 4 CY / 40k lbs Hourly Rate $138.00
22 Wheel-Loader 5 CY / 54k lbs Hourly Rate $168.00
23 Wheel-Loader 6 CY / 54k lbs Hourly Rate $175.00
24 Skid Steer Loader up to 59 HP Hourly Rate $102.00
25 Skid Steer Loader 60-70 HP Hourly Rate $107.00
26 Skid Steer Loader 71-80 HP Hourly Rate $112.00
27 Skid Steer Loader 81+ HP Hourly Rate $118.00

Note: Day rate calculations are based on a 10-hour work day

$1,020.00
$1,070.00

$720.00
$1,320.00
$1,380.00
$1,680.00
$1,750.00

$1,350.00
$1,650.00
$1,780.00
$1,950.00
$2,100.00

$1,650.00

$1,900.00

$980.00
$780.00
$920.00

$450.00

Southern Disaster Recovery, LLC

DAY RATE

$900.00

SAVE AND SUBMIT AS AN EXCEL FILE
Contractor shall furnish all labor, materials, tools, transportation and equipment necessary to provide 
services to County. Services shall be performed in accordance with specifications listed and implied.

 Alterations to locked cells may result in disqualification of submission.

$1,020.00

$1,080.00

$1,180.00

$1,270.00

$1,390.00
$1,450.00
$1,580.00

$1,120.00
$1,180.00

EXHIBIT B
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ATTACHMENT 2 - PRICING SHEET 25-918 ON-CALL EMERGENCY 
DEBRIS REMOVAL SERVICES

28 Loader, Wheel Backhoe 1CY Hourly Rate $102.00
29 Loader, Wheel Backhoe 1.5CY Hourly Rate $109.00
30 Loader, Wheel Backhoe 1.75CY Hourly Rate $114.00

31 Tractor with Box Blade Hourly Rate $92.00
32 30 Ton or Smaller Crane Hourly Rate $190.00
33 30 Ton or Larger Crane Hourly Rate $285.00
34 Bulldozer up to 74 HP Hourly Rate $128.00
35 Bulldozer 75-105 HP Hourly Rate $135.00
36 Bulldozer 106-160 HP Hourly Rate $178.00
37 Bulldozer 161-250 HP Hourly Rate $185.00
38 Tub Grinder up to 440 HP Hourly Rate $305.00
39 Tub Grinder up to 441-630 HP Hourly Rate $395.00
40 Tub Grinder up to 631-760 HP Hourly Rate $465.00
41 Tub Grinder up to 761+ HP Hourly Rate $529.00
42 Equipment Transports Hourly Rate $138.00
43 Motor Grader 10' Moldboard Hourly Rate $129.00
44 Motor Grader 12' Moldboard Hourly Rate $132.00
45 Motor Grader 14' Moldboard Hourly Rate $135.00
46 Stump Grinder Hourly Rate $163.00
47 Excavator 0.5 CY Hourly Rate $105.00
48 Excavator 1.0 CY Hourly Rate $119.00
49 Excavator 1.5 CY Hourly Rate $136.00
50 Excavator 2.0 CY Hourly Rate $149.00
51 Excavator 2.5 CY Hourly Rate $162.00
52 Excavator 3.0 CY Hourly Rate $178.00
53 Excavator 4.5 CY Hourly Rate $192.00
54 Excavator 7.5 CY Hourly Rate $295.00
55 Excavator 12 CY Hourly Rate $320.00
56 12 Ton Lowboy Hourly Rate $118.00
57 25 Ton Lowboy Hourly Rate $127.00
58 50 Ton Lowboy Hourly Rate $139.00
59 Flatbed Trailer Hourly Rate $118.00
60 Passenger Car Hourly Rate $52.00
61 Pickup Truck Hourly Rate $66.00
62 Pickup Truck, 1 Ton Hourly Rate $74.00
63 Pickup Truck, 4X4 Hourly Rate $76.00
64 Pickup Truck, Extended Cab Hourly Rate $76.00
65 12’ Work Boat with Motor Hourly Rate $168.00
66 12’ Work Boat without Motor Hourly Rate $39.00
67 20’ Response Trailer Hourly Rate $32.00
68 36’ Response Trailer Hourly Rate $48.00

ITEM 
#

PERSONNEL AND/OR 
EQUIPMENT TYPE 

UNIT OF 
MEASUREME

NT

COST

69 1” Diaphragm Pump Hourly Rate $20.00
70 1” Suction or Discharge Hose Hourly Rate $5.00

DAY RATE

$200.00
$50.00

$1,360.00
$1,490.00
$1,620.00
$1,780.00
$1,920.00
$2,950.00
$3,200.00
$1,180.00
$1,270.00
$1,390.00
$1,180.00
$520.00
$660.00
$740.00

$1,020.00
$1,090.00
$1,140.00

$920.00
$1,900.00

$480.00

$1,190.00

$390.00
$1,680.00

$320.00

$1,050.00

$4,650.00
$5,290.00
$1,380.00
$1,290.00
$1,320.00
$1,350.00
$1,630.00

$2,850.00
$1,280.00
$1,350.00
$1,780.00
$1,850.00
$3,050.00
$3,950.00

$760.00
$760.00
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ATTACHMENT 2 - PRICING SHEET 25-918 ON-CALL EMERGENCY 
DEBRIS REMOVAL SERVICES

71 2” Chemical Suction or 
Discharge Hose

Hourly Rate $9.00

72 2” Diaphragm Pump Hourly Rate $21.00
73 2” Suction or Discharge Hose Hourly Rate $6.00

74 3”Chemical Suction or Discharge 
Hose

Hourly Rate $10.00

75 3” Diaphragm Pump Hourly Rate $22.00
76 3” Suction or Discharge Hose Hourly Rate $7.00
77 3” X 12’ Absorbent Boom – 

Universal
Box of 4 $17.00

78 30 Gallon Over-Pack Hourly Rate $56.00

79 4 mil 20 X 100 Polyethylene Each $23.00
80 2000-3000 Watt Generator Hourly Rate $43.00
81 3001-4000 Watt Generator Hourly Rate $79.00
82 4001-5000 Watt Generator Hourly Rate $145.00
83 5001-10,000 Watt Generator Hourly Rate $189.00
84 10,001-20,000 Watt Generator Hourly Rate $226.00
85 5” X 10’ Absorbent Boom- 

Petroleum
Each $67.00

86 55 – Gallon Drum Liners, 10 mil Each $23.00

87 55 - Gallon Drums Each $115.00
88 6 mil 20 X 100 Polyethylene Each $26.00
89 6 mil Bags Each $13.00
90 8”X1 0’ Absorbent Boom – 

Petroleum
Hourly Rate $5.00

91 95 Gallon Poly Over-pack Each $210.00
92 Absorbent Pads Bundle – 

Petroleum
Each $82.00

93 Absorbent Pads Bundle – 
Universal

Each $76.00

94 Acid Suit Hourly Rate $48.00
95 Administrative Assistant Hourly Rate $36.00
96 Air Blower Hourly Rate $30.00
97 Air Flitration Panel Hourly Rate $50.00
98 Air-Hose Section Hourly Rate $1.00
99 Airless Spray Hourly Rate $4.00
100 Airline Respirator (includes 150’ 

of Airline)
Hourly Rate $65.00

101 Asbestos Abatement Supervisor Hourly Rate $52.00

102 Asbestos Abatement Worker Hourly Rate $45.00
103 Asbestos Inspector Hourly Rate $62.00
104 Barrel Cart Hourly Rate $4.00
105 Boot Covers Pair $19.00

$450.00
$620.00
$40.00

N/A

$500.00
$10.00
$40.00

$650.00

$520.00

$82.00

$76.00

$480.00
$360.00
$300.00

$115.00
N/A
N/A

$50.00

$210.00

$1,450.00
$1,890.00
$2,260.00

N/A

$23.00

$70.00

$560.00

N/A

N/A

$790.00
$430.00

$90.00

$210.00
$60.00

$100.00

$220.00
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ATTACHMENT 2 - PRICING SHEET 25-918 ON-CALL EMERGENCY 
DEBRIS REMOVAL SERVICES

106 Cascade Air System Per 
Employee

Hourly Rate $62.00

107 Caution/Hazard Tape Each $14.00
108 Chemist Hourly Rate $78.00
109 Chainsaw 18" Hourly Rate $3.00
110 Chainsaw 20" Hourly Rate $3.00
111 Chainsaw 25" Hourly Rate $4.00
112 Chainsaw 30" + Hourly Rate $4.00
113 Circular Saw Hourly Rate $0.80
114 Clerical Hourly Rate $34.00
115 Climber with Gear Hourly Rate $92.00
116 Combustible Gas Indicator Hourly Rate $29.00
117 Cotton or Latex Gloves Pair $11.00
118 Compressor Small 10 CFM Hourly Rate $16.00
119 Compressor Large 50 + CFM Hourly Rate $24.00
120 Cutting Torch Hourly Rate $13.00
121 Detector Tubes Pair $8.00
122 DOT Hazardous Waste Labels Each $6.00

123 Drill w/ Bits Hourly Rate $0.25
124 Duct Tape Roll $7.00
125 Electrical Cord Section (50') Each $3.00
126 Equipment Operator Hourly Rate $54.00
127 Extension Ladders Hourly Rate $14.00
128 Fiber drums Hourly Rate $21.00
129 Field Hazardous Material 

Manager
Hourly Rate $79.00

130 Field Hazardous Material 
Technician

Hourly Rate $71.00

131 Field Project Foreman Hourly Rate $62.00
132 Field Project Supervisor Hourly Rate $67.00
133 Fire Extinguisher Hourly Rate $4.00
134 First Aid Station Day Rate Only N/A
135 Foreman with Truck Hourly Rate $59.00
136 Grounding Cable and Rod Hourly Rate $14.00
137 Hand Auger, Stainless Steel Hourly Rate $0.00
138 Hand Operated Transfer Pump Hourly Rate $1.50

139 Hand Tools Per Employee 
(Shovels, brooms, etc.)

Hourly Rate $5.00

140 Handheld Radios Hourly Rate $8.00
141 Hazardous Material Containment 

Area Foreman
Hourly Rate $65.00

142 Hazardous Material Containment 
Area Manager

Hourly Rate $67.00

143 Hazardous Material Containment 
Area Supervisior

Hourly Rate $67.00

$670.00

$670.00

$20.00
$15.00

$50.00

$80.00
$650.00

$670.00
$40.00
$14.00
$590.00
$140.00

$140.00
$210.00
$790.00

$710.00

$620.00

N/A

$2.50
N/A
N/A

$540.00

N/A
$160.00
$240.00
$130.00

N/A

$40.00
$8.00

$340.00
$920.00
$290.00

N/A
$780.00
$30.00
$30.00
$40.00

$620.00
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ATTACHMENT 2 - PRICING SHEET 25-918 ON-CALL EMERGENCY 
DEBRIS REMOVAL SERVICES

144 Hazardous Material Containment 
Area Technician

Hourly Rate $62.00

145 Hazcat Kit Day Rate Only N/A
146 Health and Safety Specialist Hourly Rate $91.00
147 Hearing Protection Each $0.75
148 HEPA Vac Hourly Rate $4.50
149 High Hazard Personnel 

Decontamination
Day Rate Only N/A

150 Inspector with Vehicle Hourly Rate $54.00
151 Kappler Tape Hourly Rate $4.00
152 Laborer Hourly Rate $36.00
153 Leather Work Gloves Pair $12.00
154 Level A Suit – Kappler 

Responder or Equal
Each $310.00

155 Level B Suit – Kappler 
Responder or Equal

Each $120.00

156 Low Hazard Personnel 
Decontamination

Each $95.00

157 Mechanized Broom Hourly Rate $79.00
158 Nitrile Gloves Pair $11.00
159 Noeprene Gloves Pair $8.00
160 Office Trailer Hourly Rate $19.50
161 Oil Dry 50 lb Each $14.00
162 Oil Dry Spreader Hourly Rate $6.00
163 Operator with Chainsaw Hourly Rate $43.00
164 Peat Moss Bag $9.00
165 Personal Protective 

Equipment/Level A Employee
Day Rate Only N/A

166 Personal Protective 
Equipment/Level B Employee

Day Rate Only N/A

167 Personal Protective 
Equipment/Level C Employee

Day Rate Only N/A

168 Personnel Retrieval Harness Hourly Rate $8.00
169 Personnel Retrieval System Hourly Rate $21.00
170 Ph Paper Pack $0.00
171 Photographic Equipment Hourly Rate $0.00
172 Photoionization Detector Day Rate Only N/A
173 Port a John Day Rate Only N/A
174 Portable Eyewash Station Day Rate Only N/A
175 Portable Light Stand Hourly Rate $14.00
176 Pressure Washer Hourly Rate $12.00
177 Project Coordinator Hourly Rate $0.00
178 Project Engineer Hourly Rate $73.00
179 Project Geologist Hourly Rate $69.00
180 Proshield Each $28.00
181 PVC Boots (Hazmat) Pair $90.00
182 PVC Gloves Pair $8.00 N/A

$670.00
$730.00
$690.00

N/A
N/A

$14.00
$22.00
$18.00
$140.00
$120.00

$300.00

$80.00
$210.00

N/A
$80.00

$60.00
$43.00

$820.00
$90.00

$410.00

$790.00
N/A
N/A

$19.50
N/A

$360.00
N/A
N/A

N/A

N/A

$0.75
$45.00

$1,200.00

$540.00
$40.00

$620.00

$45.00
$910.00
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ATTACHMENT 2 - PRICING SHEET 25-918 ON-CALL EMERGENCY 
DEBRIS REMOVAL SERVICES

183 Rain Suit Each $26.00
184 Regulatory Manager Hourly Rate $71.00
185 Respirator Airline, 50’ Section Hourly Rate $1.50
186 Respirator Cartridges Pair $12.00
187 Respirator Wipes Box of 4 $3.00
188 Safety Superintendent Hourly Rate $67.00
189 Saranex Each $43.00
190 SCBA Bottle Refill Each $23.00
191 Silvershield Gloves Pair $4.00
192 Soda Ash Bag Each $14.00
193 Spike Bar Each $2.00
194 Spill Classifier Strip $3.00
195 Step Ladders Hourly Rate $2.00
196 Superintendent with Truck Hourly Rate $62.00
197 Survey Personnel with Vehicle Hourly Rate $45.00
198 Tool Kit (Hammers, Pliers, 

Screwdrivers, etc.)
Kit $2.00

199 Toxic Gas Detector Hourly Rate $1.00
200 Traffic Control Personnel Hourly Rate $39.00
201 Traffic Control Vest, Cones, 

Flags, Barrels, etc.
Hourly Rate $3.00

202 Truck Driver Hourly Rate $45.00
203 Tyvek Each $80.00
204 Vacuum Truck, 3,500 Gallon Hourly Rate $325.00
205 Vermiculite Each $40.00
206 Water hose Section (Garden) Each $8.00
207 Wheelbarrow Hourly Rate $5.00
208 Wire Welder Hourly Rate $8.00
209 Wrench Kit (Bung wrench, speed 

wrench, etc.)
Each $65.00

210 ESTIMATED 
QUANTITY 

(CUBIC 
YARDS)

PRICE PER 
CUBIC YARD

TOTAL

210a
100,000 $8.75 $875,000.00

210b
600,000 $8.90 $5,340,000.00

210c
1,300,000 $9.45 $12,285,000.00

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)
Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)
Level 3 Disaster (Catastrophic damage 
countywide)

$25.00
$40.00

N/A

$340.00
N/A

$3,250.00
N/A
N/A

Eligible ROW Vegetative Debris Removal
Work consists of the collection and transportation 
of eligible vegetative debris on the ROW to a 
County approved DDMS location or County 
Designated Final Disposal Site.

Reference to RFP Scope of Services Items 210 thru 230
This section will be used for Evaluation Purposes regarding Pricing

$450.00
N/A

$10.00
$390.00
$30.00

$18.00
N/A
N/A

$20.00
$620.00

N/A
$670.00

N/A
N/A
N/A

$28.00
$710.00
$15.00

N/A
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ATTACHMENT 2 - PRICING SHEET 25-918 ON-CALL EMERGENCY 
DEBRIS REMOVAL SERVICES

211 ESTIMATED 
QUANTITY 

(CUBIC 
YARDS)

PRICE PER 
CUBIC YARD

TOTAL

211a 25,000 $8.75 $218,750.00

211b
100,000 $8.90 $890,000.00

211c
800,000 $9.45 $7,560,000.00

212 ESTIMATED 
QUANTITY 

(CUBIC 
YARDS)

PRICE PER 
CUBIC YARD

TOTAL

212a
25,000 $8.90 $222,500.00

212b
100,000 $9.25 $925,000.00

212c
800,000 $9.75 $7,800,000.00

213 ESTIMATED 
QUANTITY 

(CUBIC 
YARDS)

PRICE PER 
CUBIC YARD

TOTAL

213a
25,000 $8.90 $222,500.00

213b
100,000 $9.25 $925,000.00

213c
800,000 $9.75 $7,800,000.00

214 ESTIMATED 
QUANTITY 

(CUBIC 
YARDS)

PRICE PER 
CUBIC YARD

TOTAL

214a
100,000 $3.50 $350,000.00

214b
600,000 $3.45 $2,070,000.00

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)
Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)

Level 3 Disaster (Catastrophic damage 
countywide)

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)
Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)

Level 3 Disaster (Catastrophic damage 
countywide)

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)
Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)

Level 3 Disaster (Catastrophic damage 
countywide)

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)
Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)

Reduction Through Grinding Work consists of 
reducing through grinding vegetative debris, and if 
applicable, C&D debris.  This does not actually 
include the management of the DDMS.

Eligible ROW C&D Debris Removal
Work consists of the collection and transportation 
of eligible C&D debris on the ROW to a County 
Designated Final Disposal Site.

Eligible Citizen Drop Off Sites and 
Consolidated Collection Points C&D Debris 
Removal
Work consists of the collection and transportation 
of Eligible vegetative debris at Citizen Drop Off 
Sites and other Consolidated Collection Points to a 
County Designated Final Disposal Site or DDMS.

Eligible Citizen Drop Off Sites and 
Consolidated Collection Points Vegetative 
Debris Removal
Work consists of the collection and transportation 
of eligible vegetative debris at Citizen Drop Off 
Sites and other Consolidated Collection Points to a 
County Designated Final Disposal Site or DDMS.
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ATTACHMENT 2 - PRICING SHEET 25-918 ON-CALL EMERGENCY 
DEBRIS REMOVAL SERVICES

214c
1,300,000 $3.75 $4,875,000.00

215 ESTIMATED 
QUANTITY 

(CUBIC 
YARDS)

PRICE PER 
CUBIC YARD

TOTAL

215a
100,000 $2.75 $275,000.00

215b
600,000 $2.50 $1,500,000.00

215c
1,300,000 $2.50 $3,250,000.00

216 ESTIMATED 
QUANTITY 

(CUBIC 
YARDS)

PRICE PER 
CUBIC YARD

TOTAL

216a
100,000 $1.90 $190,000.00

216b
600,000 $1.85 $1,110,000.00

216c
1,300,000 $1.95 $2,535,000.00

217 ESTIMATED 
QUANTITY 

(CUBIC 
YARDS)

PRICE PER 
CUBIC YARD

TOTAL

217a 25,000 $6.25 $156,250.00

217b
150,000 $6.10 $915,000.00

217c
325,000 $6.50 $2,112,500.00

218 ESTIMATED 
QUANTITY 

(TREES)

PRICE PER 
TREE

TOTAL

218a 200 $125.00 -$25,000.006 inch to 12.99 inch diameter eligible Leaning Tree

Haul-out of Reduced Eligible Debris to a 
County Designated Final Disposal Site
Work consists of loading and transporting reduced 
eligible disaster related debris at a County 
approved DDMS location to a County Designated 
Final Disposal Site.

Removal of Eligible Hazardous Leaning Trees 
and Eligible Hazardous Limbs
Work consists of removing eligible hazardous 
leaning trees or hazardous limbs and placing them 
on the safest possible location on the County ROW 
for collection under the terms and conditions of 
scope of serices item 2, Eligible ROW Vegetative 
Debris Removal.  

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)
Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)
Level 3 Disaster (Catastrophic damage 
countywide)

Reduction Through Pile Burn Incineration
Work consists of reducing eligible disaster related 
debris through Open Pile Burn Incineration.  This 
does not actually include the management of the 
DDMS.

Level 3 Disaster (Catastrophic damage 
countywide)

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)
Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)

Level 3 Disaster (Catastrophic damage 
countywide)

Reduction Through Air Curtain Incinerators
Work consists of reducing eligible disaster related 
debris through Air Curtain Incineration.  This does 
not actually include the management of the DDMS.

Level 3 Disaster (Catastrophic damage countywide

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)
Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)
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ATTACHMENT 2 - PRICING SHEET 25-918 ON-CALL EMERGENCY 
DEBRIS REMOVAL SERVICES

218b
150 $245.00 -$36,750.00

218c 50 $365.00 -$18,250.00

218d
20 $490.00 -$9,800.00

218e 10 $610.00 -$6,100.00
218f 1,000 $92.00 -$92,000.00
219 ESTIMATED 

QUANTITY 
(STUMPS)

PRICE PER 
STUMP

TOTAL

219a 10 $225.00 $2,250.00
219b 5 $375.00 $1,875.00
219c 5 $550.00 $2,750.00
220 ESTIMATED 

QUANTITY 
(GALLONS)

PRICE PER 
GALLONS

TOTAL

220a 1,000 $3.50 $3,500.00
221 ESTIMATED 

QUANTITY 
(POUNDS)

PRICE PER 
POUNDS

TOTAL

221a 1,000 $0.90 $900.00
222 ESTIMATED 

QUANTITY 
(UNITS)

PRICE PER 
UNITS

TOTAL

222a 50 $85.00 $4,250.00

222b
50 $42.00 $2,100.00

Eligible Household Hazardous Waste Removal, 
Transport and Disposal
Work consists of the removal, transportation and 
proper disposal of eligible Household Hazardous 
Waste (HHW) at a permitted Hazardous Waste 
TSDF

Eligible Household Hazardous Waste Removal, 
Transport and Disposal
Work consists of the removal, transportation and 
proper disposal of eligible Household Hazardous 
Waste (HHW) at a permitted Hazardous Waste 
TSDF

Eligible ROW White Goods Debris Removal 
(Collect & Haul) Work consists of the removal of 
Eligible white goods from the ROW to a 
designated County approved DMS location. The 
Contractor shall also be responsible for the 
transportation of Eligible white goods from the 
designated County approved DMS location to a 
County designated facility for recycling

Liquid Type Hazardous Material

Solid Type Hazardous Material

Refrigerators and freezers requiring refrigerant 
recovery and decontamination
Washers, dryers,  stoves,  ovens, AC units, and hot 
water heaters

Removal of Eligible Hazardous Stumps
Work consists of removing eligible hazardous 
stumps and transporting resulting debris on the 
ROW to a County approved DDMS location or 
County Designated Final Disposal Site. Stumps 
will only be removed at direction of County after 
FEMA approval.

(Per tree) Removal of Eligible Hanging Limbs >2"

24.1 inches to 36.99 inch diameter Eligible Stump
37 inch to 48.99 inch diameter Eligible Stump
49 inch and larger diameter Eligible Stump

13 inch to 24.99 inch diameter eligible Leaning 
Tree
25 inch to 36.99 inch diameter eligible Leaning 
Tree
37 inch to 48.99 inch diameter eligible Leaning 
Tree
49 inch and larger diameter Eligible Leaning Tree
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223 ESTIMATED 
QUANTITY 

(UNITS)

PRICE PER 
UNITS

TOTAL

2,500 $30.00 $75,000.00
224 ESTIMATED 

QUANTITY 
(POUNDS)

PRICE PER 
POUNDS

TOTAL

50 $1.50 $75.00
225 ESTIMATED 

QUANTITY 
(CUBIC YD)

PRICE PER 
CUBIC YARD

TOTAL

225a

250 $49.00 $12,250.00

225b

250 $154.00 $38,500.00

225c
1,000 $25.50 $25,500.00

225d

1,500 $34.00 $51,000.00

226 ESTIMATED 
QUANTITY 

(LINEAR 
FEET)

PRICE PER 
LINEAR FOOT

TOTAL

226a

150 $140.00 $21,000.00

Other Debris Removal Work in Linear Feet 
Work consists of the following:

Debris Removal from Storm Drains and Catch 
Basins- The Contractor shall remove eligible sand 
and debris from storm drains and catch basins that 
has been deposited as a result of a natural or 
manmade disaster.

Land Based Boat Removal - The Contractor shall 
collect, transport, stage and dispose of eligible 
abandoned boats in accordance with local 
ordinances and state and federal requirements. 
Removal of the boat is conducted from land.

Other Debris Removal Work in Cubic Yards 
Work consists of the following:

Land Based Marine Debris Removal - The 
Contractor shall clear waterways of eligible debris 
that is a direct result of a natural or manmade 
disaster and transport to a County Designated Final 
Disposal Site. Removal is conducted from land.

Waterway Based Marine Debris Removal - The 
Contractor shall clear waterways of eligible debris 
that is a direct result of a natural or manmade 
disaster and transport to a County Designated Final 
Disposal Site. Removal is conduted from the 
waterway.
Sand Screening - The Contractor shall screen sand 
to remove eligible debris deposited as a result of a 
natural or manmade disaster.

Eligible E-Scrap Item Removal
Work consists of the recovery and recycling of 
Eligible E-Scrap such as televisions, computers, 
computer monitors, and microwaves unless 
otherwise specified in writing by the County.

Eligible Dead Animal Carcasses
Work consists of the recovery and transportation of 
dead animal carcasses to a County Designated 
Final Disposal Site.
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226b

150 $235.00 $35,250.00

227 ESTIMATED 
QUANTITY 

(EACH)

PRICE PER  
EACH

TOTAL

227a

50 $250.00 $12,500.00

228 ESTIMATED 
QUANTITY 
(POUNDS)

PRICE PER 
POUNDS

TOTAL

228a

100,000 $1.00 $100,000.00

228b

1,800,000 $1.00 $1,800,000.00

229 ESTIMATED 
QUANTITY 

(CUBIC 
YARDS)

PRICE PER 
CUBIC YARD

TOTAL

229a 80,000 $14.00 $1,120,000.00

229b 1,000,000 $14.50 $14,500,000.00

229c 2,000,000 $14.50 $29,000,000.00

230 ESTIMATED 
QUANTITY 

(CUBIC 
YARDS)

PRICE PER 
CUBIC YARD

TOTAL

230a
40,000 $16.50 $660,000.00

Eligible Demolition, Removal, Transport and 
Disposal of RACM Structures
Work consists of the decommissioning, demolition 
and disposal of Eligible RACM Structures on 
public or private property and hauling the resulting 
debris to a County Designated Final Disposal Site.

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)
Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)

Level 3 Disaster (Catastrophic damage 
countywide)

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)

Other Debris Removal Work in Pounds Work 
consists of the following:

Eligible Demolition, Removal, Transport and 
Disposal of Non- RACM Structures
Work consists of the decommissioning, demolition 
and disposal of Eligible Non-RACM Structures on 
public or private property and hauling the resulting 
debris to a County Designated Final Disposal Site.

Vehicle Removal - The Contractor shall collect, 
transport, stage and dispose of eligible abandoned 
vehicles in accordance with local ordinances and 
state and federal requirements.

Fish Kill Cleanup - The Contractor shall collect, 
stage and transport eligible fish kill to a County 
Designated Final Disposal Site in accordance with 
local ordinances, state and federal requirements.

Oil/Chemical Spill Cleanup - The Contractor shall 
collect, stage and transport eligible oil/chemicals to 
a County Designated Final Disposal Site in 
accordance with local ordinances and state and 
federal requirements.

Other Debris Removal Work per Unit Work 
consists of the following:

Waterway Based Boat Removal - The Contractor 
shall collect, transport, stage and dispose of 
eligible abandoned boats in accordance with local 
ordinances and state and federal requirements. 
Removal of the boat is conduted from the 
waterway.
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230b
200,000 $17.00 $3,400,000.00

230c
400,000 $16.50 $6,600,000.00

231 ESTIMATED 
QUANTITY 

(TONS)

PRICE PER 
TON

TOTAL

231a 25,000 $86.00 $2,150,000.00
231b 150,000 $84.50 $12,675,000.00
231c 325,000 $89.00 $28,925,000.00
232 ESTIMATED 

QUANTITY 
(TONS)

PRICE PER 
TON

TOTAL

232a 6,000 $69.00 $414,000.00
232b 25,000 $67.00 $1,675,000.00
232c 200,000 $72.00 $14,400,000.00
233 ESTIMATED 

QUANTITY 
(TONS)

PRICE PER 
TON

TOTAL

233a
6,000

$89.00 $534,000.00
233b

25,000
$86.00 $2,150,000.00

233c
200,000 $92.00 $18,400,000.00

234 ESTIMATED 
QUANTITY 

(TONS)

PRICE PER 
TON

TOTAL

234a 6,000 $69.00 $414,000.00
234b 25,000 $67.00 $1,675,000.00
234c 200,000 $72.00 $14,400,000.00
235 ESTIMATED 

QUANTITY 
(TREES)

PRICE PER 
TREE

TOTAL

235a 200 $175.00 -$35,000.00
235b 150 $295.00 -$44,250.00
235c 50 $390.00 -$19,500.00
235d 20 $550.00 -$11,000.00
235e 10 $695.00 -$6,950.00

13 inch to 24.99 inch diameter eligible Leaning 
25 inch to 36.99 inch diameter eligible Leaning 
37 inch to 48.99 inch diameter eligible Leaning 
49 inch and larger diameter Eligible Leaning Tree

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)

Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)

Level 3 Disaster (Catastrophic damage 
countywide)

Eligible Citizen Drop Off Sites and 
Consolidated Collection Points C&D Debris 
Removal

       Level 1 Local Storm (Tornado, Minor Hurricane 
Level 2 Disaster (Significant Hurricane Damage 
Level 3 Disaster (Catastrophic damage 
Removal of NON-Eligible Hazardous Trees
Work consists of removing non-eligible hazardous 
leaning trees or hazardous limbs and placing them 
on the safest possible location on the County ROW 
for collection under the terms and conditions of 
scope of serices item 2, Eligible ROW Vegetative 
Debris Removal.  Non-eligbile trees will only be 
removed at direction of County when the County 
deems this it necessary for public safety.

6 inch to 12.99 inch diameter eligible Leaning Tree

Eligible ROW Vegetative Debris Removal
Work consists of the collection and transportation 
of Eligible vegetative debris on the ROW to a 

      Level 1 Local Storm (Tornado, Minor Hurricane 
Level 2 Disaster (Significant Hurricane Damage 
Level 3 Disaster (Catastrophic damage 
Eligible Citizen Drop Off Sites and 
Consolidated Collection Points Vegetative 
Debris Removal

       Level 1 Local Storm (Tornado, Minor Hurricane 
Level 2 Disaster (Significant Hurricane Damage 
Level 3 Disaster (Catastrophic damage 
Eligible ROW C&D Debris Removal
Work consists of the collection and transportation 
of Eligible C&D debris on the ROW to a County 

   

Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)

Level 3 Disaster (Catastrophic damage 
countywide)
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235f 1,000 $0.00 $0.00
236 ESTIMATED 

QUANTITY 
(STUMPS)

PRICE PER 
STUMP

TOTAL

236a 10 $310.00 $3,100.00
236b 5 $490.00 $2,450.00
236c 5 $695.00 $3,475.00
237 ESTIMATED 

QUANTITY 
(Cubic Yards) 

NA PRICE PER 
DAY TOTAL

237a
100,000

NA  $         3,600.00 
237b

600,000
NA  $         3,100.00 

237c
1,300,00

NA  $         4,280.00 

25.00%

50.00%

25.00%

100.00%

The following information is required for price redetermination consideration.
Enter type of fuel used: Diesel or Gasoline

Assuming prices quoted include costs for vehicles, maintenance, repair, insurance, fuel, 
wages, insurances, other employee benefits, materials, overhead, operating expenses, 

              Assuming prices quoted include costs for vehicles, maintenance, repair, insurance, fuel, 
wages, materials, overhead, operating expenses, etc., what percentage of the rate is 

      Assuming prices quoted include costs for vehicles, maintenance, fuel, wages, 
insurances, other employee benefits, materials, overhead, operating expenses, etc., what 

            Must equal 100%

Management and Operation of DDMS
Work consists of management and operation of 
DDMS.  This includes properly segragating 
materials and preparing materials for reduction; 
following all laws, codes, and ordinances.  This 
price per day rate is separate from the acual 
reduction.  The rate will apply as a whole and is 
not affected by the number of sites.  

Level 1 Local Storm (Tornado, Minor Hurricane 
Damage)

Level 2 Disaster (Significant Hurricane Damage 
Impacting > 50% of  County)

Level 3 Disaster (Catastrophic damage 
countywide)

(Per tree) Removal of Eligible Hanging Limbs >2"
Removal of NON-Eligible Hazardous Stumps
Work consists of removing non-eligible hazardous 
stumps and transporting resulting debris on the 
ROW to a County approved DDMS location or 
County Designated Final Disposal Site. Non-
eligble stumps will only be removed at direction of 
County when the County deems this it necessary 
for public safety.

24.1 inches to 36.99 inch diameter Eligible Stump
37 inch to 48.99 inch diameter Eligible Stump
49 inch and larger diameter Eligible Stump

Lake County is exempt from all taxes (Federal, State, Local). A Tax Exemption Certificate will be furnished upon 
request for any direct purchasing. Contractor will be responsible for payment of taxes on all materials 
purchased by the Contractor for the project.

S:\DOCUMENT\2026\PROCUREMENT\25-918 On-Call Emergency Debris Removal Svs (FEMA FHWA)\25-918C Southern Disaster Recovery\25-918C_Southern Disaster
Recovery_1.12.2026.docx

Page 177 of 214



EXHIBIT C – BONDS  25-918

Page 1 of 7 
 

PERFORMANCE/PAYMENT BOND 
Award Recommended Vendor (ARV) shall execute and deliver to County a Performance and Payment 
Bond in an amount representing 100% of Contract price. The County’s Performance and Payment Bond 
Form shall be the only acceptable form. Completed form must be delivered to County within fifteen (15) 
calendar days after formal notice of award. Failure to deliver the Performance and Payment Bond as 
directed will result in ARV being declared in default of contractual terms and conditions. ARV shall 
surrender the associated proposal bond (if any). No bid submissions will be accepted from ARV for the 
following twelve (12) month period. 

A. Bonds shall be written through Surety Insurers (Surety) listed on Sunbiz.org as surety, with the 
management and financial strength qualifications according to the latest edition of Best's Insurance 
Guide, published by A.M. Best Company, Oldwick, New Jersey:   

Bond Amount Best Rating 
   500,001 to  1,500,000 B   V 
1,500,001 to  2,500,000 A   VI 
2,500,001 to  5,000,000 A   VII 
5,000,001 to 10,000,000 A   VIII 
Over 10,000,000 A   IX 

B. Contracts under $500,000, bond provisions of Section 287.0935, Florida Statutes apply.  
C. Contracts over $500,000, provisions of Section B apply plus Surety must be on the Treasury List for 

the last three consecutive years or hold a valid Certificate of Authority of at least 1.5 million dollars 
and be on the current Treasury List. Surety must be in the current Surety Bonds - List of Certified 
Companies (treasury.gov) published by US Department of the Treasury. Bond amount must not exceed 
underwriting limitations shown in the List. 

D. Surety Bonds guaranteed through U.S. Government Small Business Administration or Contractors 
Training and Development Inc. will be acceptable. 

E. An irrevocable letter of credit or a cash bond in the form of a certified cashier’s check written to the 
Board of County Commissioners will be acceptable. Interest will accrue to County if funds are held 
by County. 

F. The attorney-in-fact or other officer signing a contract bond for a Surety must include a certified copy 
of power of attorney authorizing the officer to do so. Contract bond must be counter signed by Surety's 
resident Florida agent. 

AWARD RECOMMENDED VENDOR INSTRUCTIONS 
Upon award, completed original County approved Performance/Payment bond forms shall be submitted to 
Lake County Procurement Services for bond recording. Bond(s) will be acceptable to County if the 
following exists: 
A. Surety is licensed to do business in the State of Florida; 
B. Surety holds a Certificate of Authority authorizing it to write surety bonds in this State; 
C. Surety has twice the minimum surplus and capital requirements required by the Florida Insurance Code 

at the time the invitation to bid is issued; 
D. Surety is otherwise in compliance with the Florida Insurance Code; 
E. Surety has a current rating of A or A- as reported in the most current Best Key Rating Guide, published 

by A.M. Best Company, Inc., if the bid exceeds $500,000.; and 
F. Surety holds a currently valid Certificate of Authority issued by the United States Department of 

Treasury under 31 U.S.C. Section 9304. 
Performance/Payment Bond recording fee is ten dollars ($10.00) for first page and eight dollars and fifty 
cents ($8.50) for each additional page. Submit a check made payable to Gary J. Cooney, Clerk of the 
Court. 
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PERFORMANCE BOND 
         BOND NO. _______________ 
 
KNOW ALL MEN BY THESE PRESENTS:  that We,  
 
Contractor_________________________________________ 
Contractor Address__________________________________ 
Contractor Address 2________________________________ 
Contractor Telephone________________________________  
 
(hereinafter called the “Principal”), whose principal business address and telephone number is as stated 
above; and  
 
Surety____________________________________________ 
Surety Address_____________________________________ 
Surety Address 2 ___________________________________ 
Surety Phone ______________________________________ 
 
(hereinafter called the “Surety”), whose principal address and telephone number is as stated above, a surety 
insurer chartered and existing under the laws of the State of ________________and authorized to do 
business in the State of Florida; are held and firmly bound unto Lake County Board of County 
Commissioners, Lake County, Florida (hereinafter called the “Obligee”), whose principal address is P.O. 
Box 7800, Tavares, Florida 32778, and whose principal telephone number is (352) 343-9800, in the sum of 
 
_____________________________________________________________________________________
_____________________ ($_______________________________________________) for payment of 
which we bind ourselves, our heirs, our legal representatives, our successors and our assignees, jointly and 
severally. 
 

WHEREAS, Principal has entered into a contract with Obligee for _________________________ 
Contract No. ______________ in accordance with drawings and specifications, which contract is 
incorporated herein by reference and made a part hereof, and is referred to as the Contract. 
 
NOW THEREFORE, THE CONDITION OF THIS BOND are such that if Principal: 
 

1. Fully, promptly, and faithfully performs the Contract at the times and in the manner prescribed in 
the Contract, including all obligations imposed by the Contract documents, specifications, and 
changes orders;  

 
2. Pays Obligee any and all losses, damages, costs and attorneys’ fees, including appellate 

proceedings, that Obligee sustains because of any default by Principal under the Contract, 
including, but not limited to, all delay damages, whether liquidated or actual, incurred by Obligee;  
 

3. Performs the guarantee of all work and materials furnished under the Contract for the time specified 
in the Contract; and 
 

4. Promptly make all payments to all persons defined in Section 713.01, Florida Statutes, as amended, 
whose claims derive directly or indirectly from the prosecution of the work provided for in the 
Contract; 

 
then this bond shall be void; otherwise it remains in full force and effect. 
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BOND NO. _______________ 
 
The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations 
or additions to the terms of the Contract or other work to be performed hereunder, or the specifications 
referred to therein shall in any way affect Surety’s obligation under this bond, and it does hereby waive 
notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to 
work or to the specifications. 
 
This instrument shall be construed in all respects as a statutory bond.  It is expressly understood the time 
provisions and statute of limitations under Section 255.05, Florida Statutes, as amended, shall apply to this 
bond. 
 
By execution of this bond, the Surety acknowledges that it has read the Surety qualifications and obligations 
imposed by the Contract and hereby satisfies those conditions. 
 
The parties agree that this public performance bond and any claims instituted under this bond shall be 
governed by the laws, rules and regulations of the State of Florida and venue shall be in a court of competent 
jurisdiction in and for Lake County, Florida.  
 
 IN WITNESS WHEREOF, the above bounded parties have executed this instrument on the day 
and year below mentioned, the name of each party being affixed and these presents duly signed by its/their 
undersigned representative(s), pursuant to authority of its governing body. 
 
Signed, sealed and delivered 
in the presence of:   Contractor, as PRINCIPAL: 

 
Company: _________________________________ 
 

                                                      By: _______________________________________ 
#1 Witness as to Principal   (Authorized Signature) 
     Printed Name: _____________________________ 
                                                      Title: _____________________________________ 
#2 Witness as to Principal  Date: _____________________________________ 
 
STATE OF FLORIDA 
COUNTY OF __________ 
 
The foregoing instrument was acknowledged before me by means of      physical presence or     online 
notarization, this _____ day of _________, 20___, by _____________________________ as 
___________________________________ for ____________________________________. 
 
Personally Known OR Produced Identification 
Type of Identification Produced ____________  ______________________________ 
        (Notary Signature) 
         
        (SEAL) 
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BOND NO. _________________ 
 
SURETY: 
 
Company: _________________________________ 

 
                                                       By: _______________________________________ 
#1 Witness as to Surety  (Authorized Signature)   
    Printed Name: ______________________________ 
                                                       Title: _____________________________________ 
#2 Witness as to Surety Date: _____________________________________ 
 
 
 

OR BY ATTORNEY IN FACT (POWER OF ATTORNEY MUST BE ATTACHED) 
 
 
 
_________________________________ By: ______________________________________ 
#1 Witness as Attorney In Fact   (As Attorney In Fact) 
            Printed Name: _____________________________ 
_________________________________ Date: ____________________________________ 
#2 Witness as Attorney In Fact Address: __________________________________ 
   ________________________________ 
   ________________________________ 
 Phone: ____________________________________ 
 
 
STATE OF FLORIDA 
COUNTY OF __________ 
 
The foregoing instrument was acknowledged before me by means of      physical presence or     online 
notarization, this _____ day of _________, 20___, by _____________________________ as 
___________________________________ for ____________________________________. 
 
Personally Known OR Produced Identification 
Type of Identification Produced ____________  ______________________________ 
        (Notary Signature) 
         
        (SEAL) 
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PAYMENT BOND 
BOND NO. _______________ 

 

KNOW ALL MEN BY THESE PRESENTS:  that We, 
Contractor__________________________________________ 
Contractor Address___________________________________ 
Contractor Address 2__________________________________ 
Contractor Telephone_________________________________ 
 
(hereinafter called the “Principal”), whose principal business address and telephone number is as stated 
above; and  
 
Surety______________________________________________ 
Surety Address_______________________________________ 
Surety Address 2 _____________________________________ 
Surety Phone ________________________________________ 
 
(hereinafter called the “Surety”), whose principal address and telephone number is as stated above, a surety 
insurer chartered and existing under the laws of the State of ________________and authorized to do 
business in the State of Florida; are held and firmly bound unto Lake County Board of County 
Commissioners, Lake County, Florida (hereinafter called the “Obligee”), whose principal address is P.O. 
Box 7800, Tavares, Florida 32778, and whose principal telephone number is (352) 343-9800, in the sum of 
_____________________________________________________________________________________
____________________ ($_______________________________________________)  
for payment of which we bind ourselves, our heirs, our legal representatives, our successors and our 
assignees, jointly and severally. 
 
 WHEREAS, Principal and Obligee as Owner have reached a mutual agreement for 
______________________________________________________ (hereinafter referred to as the 
“Contract”) which conditions and provisions as are further described in the aforementioned Contract, which 
said Contract being made a part of this Bond by this reference for the purpose of perfecting this Bond. 
 
 NOW THEREFORE, THE CONDITIONS OF THIS BOND are such that if Principal: 
 
1. Shall promptly make payments to all claimants as defined in Section 255.05(1), Florida Statutes, 
as amended, supplying the Principal with labor, materials or supplies, as used directly or indirectly by the 
Principal in the prosecution of the work provided for in the Contract; and 
 
2. Shall pay the Obligee for all losses, damages, expenses, costs and attorneys’ fees, including those 
resulting from appellate proceedings, that the Obligee sustains because of a default by the Principal in 
contravention to the Contract in regard to payment for such labor, materials, or supplies furnished to the 
Principal;  
 
then this bond shall be void; otherwise this Bond remains in full force and effect. 
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BOND NO. _______________ 
BE IT FURTHER KNOWN AND AGREED TO BY THE PARTIES THAT: 

 
1. Any changes in or under the Contract and compliance or noncompliance with any formalities 
connected with the said Contract or alterations which may be made in the terms of the said Contract, or in 
the work to be done under it, or the giving by the Obligee of any extension of time for the performance of 
the said Contract, or any other forbearance on the part of the Obligee or Principal to the other, shall not in 
any way release the Principal and the Surety, or either of them, their heirs, personal representatives, 
successors or assigns from liability hereunder, notice to the Surety of any such changes, alterations, 
extensions or forbearance being hereby waived. 
 
2. Certain claimants seeking the protection of this Bond must timely comply with the strict 
requirements set forth in Section 255.05, Florida Statutes, as amended, and as otherwise provided by law. 
 
3. The Provisions of this bond are subject to the limitations of Section 255.05(2), Florida Statutes, as 
amended. 
 
By execution of this bond, the Surety acknowledges that it has read the Surety qualifications and obligations 
imposed by the Contract and hereby satisfies those conditions. 
 
The parties agree that this public bond and any claims instituted under this bond shall be governed by the 
laws, rules and regulations of the State of Florida and venue shall be in a court of competent jurisdiction in 
and for Lake County, Florida.  
 

IN WITNESS WHEREOF, the above bounded parties have executed this instrument on the day 
and year below mentioned, the name of each party being affixed and these presents duly signed by its/their 
undersigned representative(s), pursuant to authority of its governing body. 
 
Signed, sealed and delivered  Contractor, as PRINCIPAL: 
in the presence of:    

Company: _________________________________ 
 

                                                      By: _______________________________________ 
#1 Witness as to Principal   (Authorized Signature) 
     Printed Name: _____________________________ 
                                                      Title: _____________________________________ 
#2 Witness as to Principal  Date: _____________________________________ 
 
STATE OF FLORIDA 
COUNTY OF __________ 
 
The foregoing instrument was acknowledged before me by means of      physical presence or     online 
notarization, this _____ day of _________, 20___, by _____________________________ as 
___________________________________ for ____________________________________. 
 
Personally Known OR Produced Identification 
Type of Identification Produced ____________  ______________________________ 
        (Notary Signature) 
         
        (SEAL) 
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BOND NO. _______________ 
SURETY: 
 
Company: _________________________________ 

 
                                                       By: _______________________________________ 
#1 Witness as to Surety  (Authorized Signature) 
    Printed Name: ______________________________ 
                                                       Title: _____________________________________ 
#2 Witness as to Surety Date: _____________________________________ 
     
 
 

OR BY ATTORNEY IN FACT (POWER OF ATTORNEY MUST BE ATTACHED) 
 
 
_________________________________ By: ______________________________________ 
#1 Witness as Attorney In Fact   (As Attorney In Fact) 
            Printed Name: ______________________________ 
_________________________________ Date: _____________________________________ 
#1 Witness as Attorney In Fact Address: __________________________________ 
   ________________________________ 
   ________________________________ 
 Phone: ____________________________________ 
 
 
 
STATE OF FLORIDA 
COUNTY OF __________ 
 
The foregoing instrument was acknowledged before me by means of      physical presence or     online 
notarization, this _____ day of _________, 20___, by _____________________________ as 
___________________________________ for ____________________________________. 
 
Personally Known OR Produced Identification 
Type of Identification Produced ____________  ______________________________ 
        (Notary Signature) 
         
        (SEAL) 
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CONTRACTOR’S FINAL PAYMENT AFFIDAVIT 
TO BE SUBMITTED WITH ALL FINAL PAYMENT APPLICATIONS 

 
Before me, the undersigned authority, personally appeared 
(Name of affiant)  , who, after being first duly 
sworn, deposes and says of his or her personal knowledge the following: 
1. Affiant is the (Title)  of 

(Business Name)    
which does business in the State of Florida, hereinafter called the “Contractor.” 

2. The Contractor, pursuant to a contract, with the Lake County Board of County Commissioners, 
hereinafter referred to as the Owner, has furnished or caused to be furnished labor, material, and 
services for the construction of certain improvements to Real Property as more particularly set forth 
in said contract(s). 

3. This Affidavit is executed by the Contractor accordance with section 713.06 of the Florida Statutes 
for the purposes of obtaining a final payment in the amount of: $  . 

4. All work to be performed under the contract has been fully completed, and all lienors under the 
direct contract have been paid in full, except the following listed lienors 
NAME OF LIENOR AMOUNT DUE 

 
 

 

 
Signed and Delivered on the  day of  , 202__. 

BY: ______________________________ 
Signature of Affiant 

 
 

Printed Name 
 
STATE OF FLORIDA 
COUNTY OF __________ 
 
Sworn to (or affirmed) and subscribed before me by means of      physical presence or       online 
notarization, this ____ day of _______________, 20__, by ______________________________. 
 
Personally Known OR Produced Identification 
Type of Identification Produced ____________  ______________________________ 
        (Notary Signature) 
         
        (SEAL) 

 

EXHIBIT E
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A.  CONTRACTOR will purchase and maintain at all times during the term of this 
Contract, without cost or expense to the COUNTY, policies of insurance as indicated below, with 
a company or companies authorized to do business in the State of Florida, and which are acceptable 
to the COUNTY, insuring the CONTRACTOR against any and all claims, demands, or causes of 
action, for injuries received or damage to property relating to the performance of duties, services, 
or obligations of the CONTRACTOR under the terms and provisions of the Contract. An original 
certificate of insurance, indicating that CONTRACTOR has coverage in accordance with the 
requirements of this section must be received and accepted by the COUNTY prior to contract 
execution or before any work begins. It will be furnished by CONTRACTOR to the COUNTY’S 
Project Manager and Procurement Services Director within five working days of such request. The 
parties agree that the policies of insurance and confirming certificates of insurance will insure the 
CONTRACTOR in accordance with the following minimum limits:  

i. General Liability insurance on forms no more restrictive than the latest edition of the 
Occurrence Form Commercial General Liability policy (CG 00 01) of the Insurance Services 
Office or equivalent without restrictive endorsements, with the following minimum limits and 
coverage: 

Each Occurrence/General Aggregate   $1,000,000/2,000,000 
Products-Completed Operations   $2,000,000 
Personal & Adv. Injury    $1,000,000 
Fire Damage          $50,000 
Medical Expense            $5,000 
Contractual Liability     Included 

ii. Automobile liability insurance, including owned, non-owned, and hired autos with the 
minimum Combined Single Limit of $1,000,000 

iii. Workers' compensation insurance based on proper reporting of classification codes and 
payroll amounts in accordance with Chapter 440, Florida Statutes, and any other applicable law 
requiring workers' compensation (Federal, maritime, etc.). 

iv. Employers Liability with the following minimum limits and coverage: 
 Each Accident   $1,000,000 
 Disease-Each Employer   $1,000,000 
 Disease-Policy Limit   $1,000,000 

v. Professional liability and specialty insurance (medical malpractice, engineers, architect, 
consultant, environmental, pollution, errors and omissions, etc.) as applicable, with minimum 
limits of $1,000,000 and annual aggregate of $2,000,000. 

B.  Lake County, a Political Subdivision of the State of Florida, and the Board of County 
Commissioners, will be named as additional insured as their interest may appear all applicable 
policies. Certificates of insurance must identify the RFP or ITB number in the Description of 
Operations section on the Certificate. 

C.  CONTRACTOR must provide a minimum of 30 days prior written notice to the County 
of any change, cancellation, or nonrenewal of the required insurance.  
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D. Certificates of insurance must evidence a waiver of subrogation in favor of the 
COUNTY, that coverage must be primary and noncontributory, and that each evidenced policy 
includes a Cross Liability or Severability of Interests provision, with no requirement of premium 
by the COUNTY. 

E.  CONTRACTOR must provide a copy of all policy endorsements, reflecting the required 
coverage, with Lake County listed as an additional insured along with all required provisions to 
include waiver of subrogation. Contracts cannot be completed without this required insurance 
documentation. A certificate of insurance (COI) will not be accepted in lieu of the policy 
endorsements.  

F.  Certificate holder must be: 
LAKE COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA, 
AND THE BOARD OF COUNTY COMMISSIONERS. 
P.O. BOX 7800 
TAVARES, FL 32778-7800 

G.  All self-insured retentions will appear on the certificates and will be subject to approval 
by the COUNTY. At the option of the COUNTY, the insurer will reduce or eliminate such self-
insured retentions; or CONTRACTOR will be required to procure a bond guaranteeing payment 
of losses and related claims expenses. 

H.  The COUNTY will be exempt from, and in no way liable for, any sums of money, 
which may represent a deductible or self-insured retention in any insurance policy. The payment 
of such deductible or self-insured retention will be the sole responsibility of the CONTRACTOR 
or subcontractor providing such insurance. 

I.  CONTRACTOR will be responsible for subcontractors and their insurance. 
Subcontractors are to provide Certificates of Insurance to the COUNTY evidencing coverage and 
terms in accordance with the CONTRACTOR’S requirements. 

J.  Failure to obtain and maintain such insurance as set out above will be considered a 
breach of contract and may result in termination of the contract for default. 

K.  Neither approval by the COUNTY of any insurance supplied by CONTRACTOR, nor 
a failure to disapprove that insurance, will relieve CONTRACTOR of full responsibility of 
liability, damages, and accidents as set forth herein. 

[The remainder of this page is intentionally left blank.] 
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EXHIBIT G

S:\DOCUMENT\2026\PROCUREMENT\25-918 On-Call Emergency Debris Removal Svs (FEMA FHWA)\25-918C Southern Disaster Recovery\25-918C_Southern Disaster
Recovery_1.12.2026.docx

Page 189 of 214



FEMA RELATED CONTRACT CLAUSES  
 

 
Page 2 of 12 

 
Current with FEMA Contract Provisions Guide, Ver. 2, Eff. Oct. 1, 2024, as updated by FEMA July 2025. 

The work under this Agreement may be funded in whole or in part by funds provided by a federal 
grant, including funding from Federal Emergency Management Agency (FEMA).  Contractor agrees 
to comply with any additional specific requirements of a Federal Awarding Agency, such as FEMA, 
at the time a federal funding source is identified. The following contract provisions are required by 
Appendix II to 2 CFR, Part 200 (“Uniform Guidance"). During the performance of this contract, the 
Contractor agrees to comply to the terms below, as may be updated from time to time by the Federal 
Awarding Agency. 

A. FEDERAL PARTICIPATION 

The Federal Government is not a party to this Agreement and is not subject to any obligations or liabilities 
to the non-Federal entity, contractor, or any other party pertaining to any matter resulting from this 
Agreement. 

B. DAVIS BACON ACT & COPELAND ANTI-KICKBACK ACT COMPLIANCE  
(FEMA Funded contracts and subcontracts for construction work over $2,000.00 for construction funded 
under FEMA’s Emergency Management Performance Grant (EMPG), Homeland Security Grant Program 
(HSGP), Non-Profit Security Grant Program (NSGP), Tribal Homeland Security Grant Program (THSGP), 
Port Security Grant Program (PSGP), Transit Security Grant Program (TSGP), Intercity Passenger Rail – 
Amtrack Program (IPR), and Rehabilitation of High Hazard Potential Dam (HHPD) programs). 

(1) Davis-Bacon Act.  If required by a Federal Awarding Agency, Contractor agrees to comply 
with the requirements of 40 U.S.C. 3141–3144, and 3146–3148, as supplemented by Department of Labor 
regulations (29 CFR Part 5, “Labor Standards Provisions Applicable to Contracts Covering Federally 
Financed and Assisted Construction”).  If applicable, contractors are required to pay wages to laborers 
and mechanics at a rate not less than the prevailing wages specified in a wage determination made by the 
Secretary of Labor. In addition, contractors must be required to pay wages not less than once a week. A 
copy of the current prevailing wage determination issued by the Department of Labor will be provided for 
in each solicitation. The decision to award a contract or subcontract must be conditioned upon the 
acceptance of the wage determination. The non-Federal entity must report all suspected or reported 
violations to the Federal awarding agency.  

In the event work under this Agreement is covered by Davis-Bacon, Contractor agrees to enter into 
an amendment including the provisions of 29 CFR 5.5(a)(1)-(11) in full before covered work begins.  
Further, Contractor agrees to incorporate the provisions of 29 CFR 5.5(a)(1)-(11) in full into any 
subcontracts entered for the futherance of the work. 

(2) Copeland “Anti-Kickback” Act.  If required by a Federal Awarding Agency, Contractor 
agrees to comply with the Copeland “Anti-Kickback” Act (40 U.S.C. 3145), as supplemented by 
Department of Labor regulations (29 CFR Part 3, “Contractors and Subcontractors on Public Building or 
Public Work Financed in Whole or in Part by Loans or Grants from the United States”). Contractor is 
prohibited from inducing, by any means, any person employed in the construction, completion, or repair of 
public work, to give up any part of the compensation to which he or she is otherwise entitled. The Contractor 
and the County must report all suspected or reported violations to the Federal awarding agency. 

C. COMPLIANCE WITH THE CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT (29 CFR 5.5(b)) 
(Federally funded contracts and subcontracts over $100,000 utilizing mechanics or laborers; the terms 
“laborers and mechanics includes watchpersons and guards.”) 
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(1) Overtime requirements. No Contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of laborers or mechanics shall require or 
permit any such laborer or mechanic in any workweek in which he or she is employed on such work to 
work in excess of forty (40) hours in such workweek unless such laborer or mechanic receives 
compensation at a rate not less than one and one-half times the basic rate of pay for all hours worked 
in excess of forty hours in such workweek. 

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of 
the clause set forth in paragraph (I) of this section the Contractor and any subcontractor responsible 
therefor shall be liable for the unpaid wages. In addition, such Contractor and subcontractor shall be 
liable to the United States (in the case of work done under contract for the District of Columbia or a 
territory, to such District or to such territory), for liquidated damages. Such liquidated damages shall 
be computed with respect to each individual laborer or mechanic, including watchmen and guards, 
employed in violation of the clause set forth in paragraph (1) of this section, in the sum of $33.00 for 
each calendar day on which such individual was required or permitted to work in excess of the standard 
workweek of forty hours without payment of the overtime wages required by the clause set forth in 
paragraph (l) of this section. 

(3) Withholding for unpaid wages and liquidated damages.  

a. Withholding Process.  The County may, upon its own action, or must, upon written 
request of an authorized representative of the Department of Labor, withhold or cause to be withheld 
from the contractor so much of the accrued payments or advances as may be considered necessary to 
satisfy the liabilities of the prime contractor or any subcontractor for any unpaid wages; monetary 
relief, including interest; and liquidated damages required by the clauses set forth in this Section, any 
other Federal contract with the same prime contractor, or any other federally assisted contract subject 
to the Contract Work Hours and Safety Standards Act that is held by the same prime contractor (as 
defined in § 5.2). The necessary funds may be withheld from the contractor under this contract, any 
other Federal contract with the same prime contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act and is held by the same prime contractor, 
regardless of whether the other contract was awarded or assisted by the same agency, and such funds 
may be used to satisfy the contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to funds withheld or to be withheld 
in accordance with 29 CFR 5.5(a)(2)(i) or 29 CFR 5.5(b)(3)(i) of this section, or both, over claims to those 
funds by:  (A) A contractor's surety(ies), including without limitation performance bond sureties and 
payment bond sureties; (B) A contracting agency for its reprocurement costs; (C) A trustee(s) (either a 
court-appointed trustee or a U.S. trustee, or both) in bankruptcy of a contractor, or a contractor's bankruptcy 
estate; (D) A contractor's assignee(s); (E) A contractor's successor(s); or (F) A claim asserted under the 
Prompt Payment Act, 31 U.S.C. 3901-3907. 

(4) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses set 
forth in paragraph (1) through (5) of this Section and also a clause requiring the subcontractors to 
include these clauses in any lower tier subcontracts. The prime Contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs 
(1) through (5) of this section. In the event of any violations of these clauses, the prime contractor and 
any subcontractor(s) responsible will be liable for any unpaid wages and monetary relief, including 
interest from the date of the underpayment or loss, due to any workers of lower-tier subcontractors, 
and associated liquidated damages and may be subject to debarment, as appropriate. 
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(5) Anti-retaliation.  It is unlawful for any person to discharge, demote, intimidate, threaten, 
restrain, coerce, blacklist, harass, or in any other manner discriminate against, or to cause any person 
to discharge, demote, intimidate, threaten, restrain, coerce, blacklist, harass, or in any other manner 
discriminate against, any worker or job applicant for: 

a. Notifying any contractor of any conduct which the worker reasonably believes constitutes 
a violation of the Contract Work Hours and Safety Standards Act (CWHSSA) or its implementing 
regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated any proceeding, or otherwise 
asserting or seeking to assert on behalf of themselves or others any right or protection under CWHSSA or 
this part; 

c. Cooperating in any investigation or other compliance action, or testifying in any 
proceeding under CWHSSA or this part; or 

d. Informing any other person about their rights under CWHSSA or this part. 

(6) CWHSSA Records Retention.  In the event that a contract is subject only to CWHSSA and not 
Davis-Bacon, Contractor and its subcontractors must retain regular payrolls and other basic records during 
the course of the work and must preserve them for a period of three (3) years after all the work on the prime 
contract is completed for all laborers and mechanics, including guards and watchpersons, working on the 
contract. Such records must contain the name; last known address, telephone number, and email address; 
and social security number of each such worker; each worker's correct classification(s) of work actually 
performed; hourly rates of wages paid; daily and weekly number of hours actually worked; deductions 
made; and actual wages paid. Further, the records to be maintained under this paragraph must be made 
available by the contractor or subcontractor for inspection, copying, or transcription by authorized 
representatives of the County, FEMA, and the Department of Labor, and the contractor or subcontractor 
will permit such representatives to interview workers during working hours on the job. 

D. RIGHTS TO INVENTIONS MADE UNDER A CONTRACT OR AGREEMENT 

In the event that work provided by Contractor meets the definition of “funding agreement” then the 
provisions of 37 CFR 401 and FEMA’s implementing regulations shall apply to this Agreement.  

E. CLEAN AIR ACT 

(1) The Contractor agrees to comply with all applicable standards, orders or regulations issued 
pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. 

(2) The Contractor agrees to report each violation to the County and understands and agrees that 
the County will, in turn, report each violation as required to assure notification to the State of Florida, 
Federal Awarding Agency, and the appropriate Environmental Protection Agency Regional Office. 

(3) The Contractor agrees to include these requirements in each subcontract exceeding $150,000 
financed in whole or in part with Federal assistance. 

F. FEDERAL WATER POLLUTION CONTROL ACT 

(1) The Contractor agrees to comply with all applicable standards, orders or regulations issued 
pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq. 
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(2) The Contractor agrees to report each violation to the County and understands and agrees that 
the County will, in turn, report each violation as required to assure notification to the State of Florida, 
Federal Awarding Agency, and the appropriate Environmental Protection Agency Regional Office. 

(3) The Contractor agrees to include these requirements in each subcontract exceeding $150,000 
financed in whole or in part with Federal assistance provided by FEMA. 

G. SUSPENSION AND DEBARMENT 

Applicable to federally assisted contracts and subcontracts greater than $25,000.  

(1) This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. 
As such the contractor is required to verify that none of the contractor, its principals (defined at 2 
C.F.R. § 180.995), or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 
180.940) or disqualified (defined at 2 C.F.R. § 180.935). 

(2) The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C 
and must include a requirement to comply with these regulations in any lower tier covered transaction 
it enters into. 

(3) This certification is a material representation of fact relied upon by the County. If it is later 
determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, 
subpart C, in addition to remedies available to the State of Florida and, the Federal Government may 
pursue available remedies, including, but not limited to, suspension and/or debarment. 

(4) The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C 
and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract that 
may arise from this offer. The bidder or proposer further agrees to include a provision requiring such 
compliance in its lower tier covered transactions. 

H. BYRD ANTI-LOBBYING AMENDMENT 

Contractors who apply or bid for an award of $100,000 or more, including subcontracts entered into 
for $100,000 or more, shall file the required certification. Each tier certifies to the tier above that it 
will not and has not used Federal appropriated funds to pay any person or organization for influencing 
or attempting to influence an officer or employee of any agency, a member of Congress, officer or 
employee of Congress, or an employee of a member of Congress in connection with obtaining any 
Federal contract, grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also disclose 
any lobbying with non-Federal funds that takes place in connection with obtaining any Federal award. 
Such disclosures are forwarded from tier to tier up to the recipient. 
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I. APPENDIX A, 44 C.F.R. PART 18 -CERTIFICATION REGARDING LOBBYING 
CERTIFICATION FOR CONTRACTS, GRANTS, LOANS, AND COOPERATIVE 
AGREEMENTS  

(To be submitted with each bid or offer exceeding $100,000) 

The undersigned [Contractor] certifies, to the best of their knowledge, that: 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee of an 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal contract, the making of any Federal grant, 
the making of any Federal loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement. 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection 
with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and 
submit Standard Form LLL, "Disclosure Form to Report Lobbying," in accordance with its 
instructions. 

3. The undersigned shall require that the language of this certification be included in the award 
documents for all subawards at alt tiers (including subcontracts, subgrants, and contracts under grants, 
loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly. 

This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure 
Act of 1995). Any person who fails to file the required certification shall be subject to a civil penalty 
of not less than $10,000 and not more than $100,000 for each such failure.  

The Contractor, _____________________________________, certifies or affirms the truthfulness and 
accuracy of each statement of its certification and disclosure, if any.  In addition, the Contractor understands 
and agrees that the provisions of 31 U.S.C. § 3801 et seq., apply to this certification and disclosure, if any. 

________________________________________________ 
Signature of Contractor's Authorized Official 

    ___________________________________________________ 
Name and Title of Contractor's Authorized Official 

_____________________________ 
Date 
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J. PROCUREMENT OF RECOVERED MATERIALS 

(1) In the performance of this contract, the Contractor shall make maximum use of products 
containing recovered materials that are EPA-designated items unless the product cannot be acquired 

i. Competitively within a timeframe providing for compliance with the contract 
performance schedule; 

ii. Meeting contract performance requirements; or 

iii. At a reasonable price. 

(2) Information about this requirement, along with the list of EPA-designate items, is available at 
EPA's Comprehensive Procurement Guidelines web site, Comprehensive Procurement Guideline (CPG) 
Program | US EPA.  The Contractor also agrees to comply with all other applicable requirements of Section 
6002 of the Solid Waste Disposal Act. The Contactor should, to the greatest extent practicable and 
consistent with the law, purchase, acquire, or use products and services that can be reused, refurbished, or 
recycled; contain recycled content, are biobased, or are energy and water efficient; and are sustainable. 

K. PROHIBITION ON CONTRACTING FOR COVERED TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES 

(1) Definitions.  As used in this clause, the terms backhaul; covered foreign country; covered 
telecommunications equipment or services; interconnection arrangements; roaming; substantial or essential 
component; and telecommunications equipment or services have the meaning as defined in FEMA Policy 
405-143-1, Prohibitions on Expending FEMA Award Funds for Covered Telecommunications Equipment 
or Services (Interim), as used in this clause. 

(2) Prohibitions. 

a. Section 889(b) of the John S. McCain National Defense Authorization Act for Fiscal Year 
2019, Pub. L. No. 115-232, and 2 C.F.R. § 200.216 prohibit the head of an executive agency 
on or after August13, 2020, from obligating or expending grant, cooperative agreement, loan, 
or loan guarantee funds on certain telecommunications products or from certain entities for 
national security reasons. 

b. Unless an exception in paragraph 3 of this clause applies, the contractor and its subcontractors 
may not use grant, cooperative agreement, loan, or loan guarantee funds from the Federal 
Emergency Management Agency to: 

i. Procure or obtain any equipment, system, or service that uses covered 
telecommunications equipment or services as a substantial or essential component of any 
system, or as critical technology of any system; 

ii. Enter into, extend, or renew a contract to procure or obtain any equipment, system, or 
service that uses covered telecommunications equipment or services as a substantial or 
essential component of any system, or as critical technology of any system; 

iii. Enter into, extend, or renew contracts with entities that use covered telecommunications 
equipment or services as a substantial or essential component of any system, or as critical 
technology as part of any system; or 
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iv. Provide, as part of its performance of this contract, subcontract, or other contractual 
instrument, any equipment, system, or service that uses covered telecommunications 
equipment or services as a substantial or essential component of any system, or as critical 
technology as part of any system. 

(3) Exceptions. 

a. This clause does not prohibit contractors from providing: 

i. A service that connects to the facilities of a third-party, such as backhaul, roaming, or 
interconnection arrangements; or 

ii. Telecommunications equipment that cannot route or redirect user data traffic or permit 
visibility into any user data or packets that such equipment transmits or otherwise 
handles. 

b. By necessary implication and regulation, the prohibitions also do not apply to: 

i. Covered telecommunications equipment or services that: 

1. Are not used as a substantial or essential component of any system; and 

2. Are not used as critical technology of any system. 

ii. Other telecommunications equipment or services that are not considered covered 
telecommunications equipment or services. 

(4) Reporting requirement. 

a. In the event the contractor identifies covered telecommunications equipment or services used 
as a substantial or essential component of any system, or as critical technology as part of any 
system, during contract performance, or the contractor is notified of such by a subcontractor 
at any tier or by any other source, the contractor shall report the information in paragraph 4.b 
of this clause to the recipient or subrecipient, unless elsewhere in this contract are established 
procedures for reporting the information. 

b. The Contractor shall report the following information pursuant to paragraph 4.a of this clause: 

i. Within one business day from the date of such identification or notification:  The contract 
number; the order number(s), if applicable; supplier name; supplier unique entity 
identifier (if known); supplier Commercial and Government Entity (CAGE) code (if 
known); brand; model number (original equipment manufacturer number, manufacturer 
part number, or wholesaler number); item description; and any readily available 
information about mitigation actions undertaken or recommended. 

ii. Within ten (10) business days of submitting the information in paragraph 4.b.i of this 
clause:  Any further available information about mitigation actions undertaken or 
recommended.  In addition, the contractor shall describe the efforts it undertook to 
prevent use or submission of covered telecommunications equipment or services, and 
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any additional efforts that will be incorporated to prevent future use or submission of 
covered telecommunications equipment or services. 

(5) Subcontracts.  The Contractor shall insert the substance of this clause, including this paragraph 5, 
in all subcontracts and other contractual instruments. 

L. DOMESTIC PREFERENCES FOR PROCUREMENTS 

(1) As appropriate and to the extent consistent with law, the Contractor should, to the greatest extent 
practicable, provide a preference for the purchase, acquisition, or use of goods, products, or materials 
produced in the United States (including, but not limited to, iron, aluminum, steel, cement, and other 
manufactured products). 

(2) For the purposes of this section:  “Produced in the United States” means, for iron and steel products, 
that all manufacturing processes, from the initial melting stage through the application of coatings, occurred 
in the United States. “Manufactured products” means items and construction materials composed in whole 
or in part of non-ferrous metals such as aluminum; plastics and polymer-based products such as polyvinyl 
chloride pipe; aggregates such as concrete; glass, including optical fiber; and lumber. 

M. BUILD AMERICA, BUY AMERICA ACT (BABAA) 

The BABAA domestic preference requirements are applicable to infrastructure projects funded under 
subject FEMA financial assistance program awards issued on or after January 2, 2023, as well as new 
funding FEMA obligates to existing awards or through renewal awards where the new funding is obligated 
on or after January 2, 2023. For a list of FEMA programs for which BABAA applies, see Programs and 
Definitions: Build America, Buy America Act | FEMA.gov (https://www.fema.gov/grants/policy-
guidance/buy-america/programs-definitions#subject). 

(1) Architectural and/or Engineering Contracts.  Design professionals agree to incorporate the Buy 
America Preference into planning and design when providing architectural and/or engineering professional 
services for infrastructure projects. Consistent with the Build America, Buy America Act (BABAA) Pub. 
L. 117-58 §§ 70901-52, no federal financial assistance funding for infrastructure projects will be used unless 
all the iron, steel, manufactured projects, and construction materials used in the project are produced in the 
United States. 

(2) Contractors and their subcontractors who apply or bid for an award for an infrastructure project 
subject to the domestic preference requirement in the Build America, Buy America Act shall file the 
required certification to County with each bid or offer for an infrastructure project, unless a domestic 
preference requirement is waived by FEMA. Contractors and subcontractors certify that no federal financial 
assistance funding for infrastructure projects will be provided unless all the iron, steel, manufactured 
projects, and construction materials used in the project are produced in the United States. BABAA, Pub. L. 
No. 117-58, §§ 70901-52. Contractors and subcontractors shall also disclose any use of federal financial 
assistance for infrastructure projects that does not ensure compliance with BABAA domestic preference 
requirements. Such disclosures shall be forwarded to the recipient who, in turn, will forward the disclosures 
to FEMA, the federal agency; subrecipients will forward disclosures to the pass-through entity, who will, 
in turn, forward the disclosures to FEMA. 

(3) For FEMA financial assistance programs subject to BABAA, contractors and subcontractors must 
sign and submit the following certification to the next tier (e.g., subcontractors submit to the contractor; 
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contractors submit to the recipient or subrecipient) each bid or offer for an infrastructure project that has 
not been waived by a BABAA waiver: 

BUILD AMERICA, BUY AMERICA ACT (BABAA) SELF-CERTIFICATION. 

(To be submitted with each bid or offer for which BABAA applies.) 

The undersigned [Contractor] certifies, to the best of their knowledge, that: 

The Build America, Buy America Act (BABAA) requires that no federal financial assistance for 
“infrastructure” projects is provided “unless all of the iron, steel, manufactured products, and construction 
materials used in the project are produced in the United States.” Section 70914 of Public Law No. 117-58, 
§§ 70901-52.  

The undersigned certifies that for the _______________________________ (project name) that the iron, 
steel, manufactured products, and construction materials used in this contract are in full compliance with 
the BABAA requirements including 

1. All iron and steel used in the project are produced in the United States. This means all 
manufacturing processes, from the initial melting stage through the application of coatings, occurred in the 
United States. 

2. All manufactured products purchased with FEMA financial assistance must be produced 
in the United States. For a manufactured product to be considered produced in the United States, the cost 
of the components of the manufactured product that are mined, produced, or manufactured in the United 
States is greater than 55% of the total cost of all components of the manufactured product, unless another 
standard for determining the minimum amount of domestic content of the manufactured product has been 
established under applicable law or regulation. 

3. All construction materials are manufactured in the United States. This means that all 
manufacturing processes for the construction material occurred in the United States. 

The Contractor, _____________________________________, certifies or affirms the truthfulness and 
accuracy of each statement of its certification and disclosure, if any.  In addition, the Contractor understands 
and agrees that the provisions of 31 U.S.C. § 3801 et seq., apply to this certification and disclosure, if any. 

 

________________________________________________ 

Signature of Contractor's Authorized Official 

___________________________________________________ 

Name and Title of Contractor's Authorized Official 

_____________________________ 

Date  
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N. ACCESS TO RECORDS 

The following access to records requirements apply to this contract: 

(1) The Contractor agrees to provide the County, the State of Florida, the Federal Awarding 
Agency Administrator, the Comptroller General of the United States, or any of their authorized 
representatives' access to any books, documents, papers, and records of the Contractor which are 
directly pertinent to this contract for the purposes of making audits, examinations, excerpts, and 
transcriptions. 

(2) The Contractor agrees to permit any of the foregoing parties to reproduce by any means 
whatsoever or to copy excerpts and transcriptions as reasonably needed. 

(3) The Contractor agrees to provide the Federal Awarding Agency Administrator or his 
authorized representatives' access to construction or other work sites pertaining to the work being 
completed under the contract. 

(4) “In compliance with section 1225 of the Disaster Recovery Reform Act of 2018, County and 
Contractor acknowledge and agree that no language in this contract is intended to prohibit audits or 
internal reviews by the FEMA Administrator or the Comptroller General of the United States. 

O. FEDERAL AWARDING AGENCY SEAL, LOGO, AND FLAGS 

The Contractor shall not use the Federal Awarding Agency’s seal(s), logos, crests, or reproductions of flags 
or likenesses of agency officials without specific Federal Awarding Agency preapproval. 

P. COMPLIANCE WITH FEDERAL LAW, REGULATIONS, & EXECUTIVE ORDERS 

This is an acknowledgement that Federal financial assistance will be used to fund the contract. The 
Contractor will comply will all applicable federal law, regulations, executive orders, Federal Awarding 
Agency policies, procedures, and directives.  

Q. NO OBLIGATION BY FEDERAL GOVERNMENT 

The Federal Government is not a party to this contract and is not subject to any obligations or liabilities to 
the non-Federal entity, contractor, or any other party pertaining to any matter resulting from the contract. 

R. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS OR RELATED ACTS 

The Contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and 
Statements) applies to the Contractor's actions pertaining to this contract. 

S. LICENSE AND DELIVERY OF WORKS SUBJECT TO COPYRIGHT 

The following provision applies for contracts where contractor or subcontractor produces copyrightable 
subject matter for the County under the Federal award.  Work that is subject to copyright, or copyrightable 
subject matter, includes any written reports or literary works, software and/or source code, music, 
choreography, pictures or images, graphics, sculptures, videos, motion pictures or other audiovisual works, 
sound and/or video recordings, and architectural works. 
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The Contractor grants to the County, a paid-up, royalty-free, nonexclusive, irrevocable, worldwide license 
in data first produced in the performance of this contract to reproduce, publish, or otherwise use, including 
prepare derivative works, distribute copies to the public, and perform publicly and display publicly such 
data. For data required by the contract but not first produced in the performance of this contract, the 
Contractor will identify such data and grant to the County or acquires on its behalf a license of the same 
scope as for data first produced in the performance of this contract. Data, as used herein, shall include any 
work subject to copyright under 17 U.S.C. § 102, for example, any written reports or literary works, 
software and/or source code, music, choreography, pictures or images, graphics, sculptures, videos, motion 
pictures or other audiovisual works, sound and/or video recordings, and architectural works. Upon or before 
the completion of this contract, the Contractor will deliver to the County data first produced in the 
performance of this contract and data required by the contract but not first produced in the performance of 
this contract in formats acceptable by the County. 
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FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   

EXHIBIT H
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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